
RESOLUTION NO. 2074 

A RESOLUTION OF THE CITY OF WILSONVILLE ACTING IN ITS 
CAPACITY AS THE LOCAL CONTRACT REVIEW BOARD AUTHORIZING THE 
COMMUNITY DEVELOPMENT DIRECTOR TO SIGN A PROFESSIONAL SERVICES 
AGREEMENT WITH URS CORPORATION, TO PROVIDE PROFESSIONAL 
SERVICES FOR DEVELOPMENT OF AN UPDATE TO THE STORMWATER 
MASTER PLAN. 

WHEREAS, on June 4, 2007, the Wilsonville City Council adopted a budget for 

the City that includes a FY 2007/08 appropriation of an estimated $96,900 to develop an update 

to the Stormwater Master Plan (Project No. 7010); and 

WHEREAS, the Community Development Director seeks the personal services of a 

consulting firm to provide professional services for the above referenced project; and 

WHEREAS, Section 2.315 ofthe Wilsonville Code defines personal service contracts as 

"a contract primarily for the provision of services that require specialized technical, creative, 

professional or communication skills or talents, unique and specialized knowledge, or the 

exercise of discretionary judgment skills, and for which the quality of the service depends on 

attributes that are unique to the service provider."; and 

WHEREAS, W.C. 2.310 states, "The Wilsonville City Council is designated as the Local 

Contract Review Board under the State of Oregon Public Contracting Code" and pursuant to WC 

2.313(1)(a) needs to authorize any City contract in excess of$100,000; and 

WHEREAS, W.C. 2.315 (4) sets forth the following procedures to be followed in the 

selection of personal services contracts: 

(a) Not applicable as contract is greater than $10,000. 

(b) "For personal service contracts involving an anticipated fee of more than $10,000 but 

less than $150,000 per annum, the Contracting Agency shall solicit at least three (3) 

prospective contractors who shall appear to have at least minimum qualifications for 

the proposed assignment, notify each prospective contractor in reasonable detail of 

the proposed assignment, and determine the prospective contractor's interest and 

ability to perform the proposed assignment." 

(c) "The Contracting Agency may arrange for any or all interested prospective 

contractors to be interviewed for the assignment by an appropriate City employee or 

by an interview committee." 
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(d) "Following a review of the qualifications and interview, where conducted, of the 

interested prospective contractors, the Contracting Agency shall select the prospective 

contractor, and shall prepare a personal service contract." 

WHEREAS, W.C. 2.315 (6) sets forth that the following criteria shall be considered in 

the evaluation and selection of a personal services contract: 

(a) "Specialized experience in the type of work to be performed." 

(b) "Capacity and capability to perform the work, including any specialized 
services within the time limitations for the work." 

(c) "Educational and professional record, including past record of performance on 
contracts with governmental agencies and private parties with respect to cost 
control, quality of work, the exercise of discretion, ability to meet schedules, 
and contract administration, where applicable." 

(d) "Availability to perform the assignment and familiarity with the area in which 
the specific work is located, including knowledge of design or techniques 
peculiar to it, where applicable." 

(e) "Any other factors relevant to the particular contract." 

WHEREAS, as noted in the staff report dated September 11, 2007, numbered as Exhibit 

A and attached hereto, and it is incorporated herein by reference as though fully set forth: 

(a) The contract is greater than $10,000. 

(b) Three (3) prospective contractors who meet minimum qualifications for the proposed 

project and had the interest and ability to participate responded to the RFP which 

notified each prospective contractor in reasonable detail of proposed criteria, as noted 

in the staff report attached as Exhibit A. 

(c) An interview of each prospective contractor was conducted. 

(d) The RFP set forth the evaluation criteria which follows that of W.C. 2.315 (6) recited 

above; and as set forth in Exhibit A, the Director and staff applied said criteria and 

selected URS Corporation as the recommended personal service contractor to the 

Contract Review Board. 

WHEREAS, W.C. 2.315 (1), (2), and (3) respectively provide personal service contracts 

shall provide certain indemnification and waiver provisions, liability insurance, and to follow all 

state law mandates as may be required unless specifically exempt, and the proposed contract 

provides for each of these requirements; and 
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WHEREAS, URS Corporation competed with two other consulting firms for the project 

in a competitive process by responding to a Request for Proposals which was posted in the Daily 

Journal of Commerce on July 3, 2007; and 

WHEREAS, the cost for URS Corporation to provide the professional services necessary 

to complete Phase 1 of the master plan is estimated at $80,000, and Phase 2 is estimated at 

$135,000, which equals a combined budget of$215,000; and 

WHEREAS, Staff has determined that the fees for the services as proposed by URS 

Corporation are fair and reasonable for the proposed scope of work; and prompt execution of the 

contract for professional services will allow the master plan to be developed in a timely manner; 

and 

WHEREAS, estimated fees for contracted personal servtces are $215,000.00 which 

subjects this contract to the Local Contract Board's approval and will necessitate a budget 

appropriation adjustment by supplemental budget. 

NOW, THEREFORE, THE CITY OF WILSONVILLE RESOLVES AS FOLLOWS: 

1. The City Council, acting as the Local Contract Review Board, does hereby 

approve and authorize the Community Development Director to sign a 

Professional Services Agreement between the City of Wilsonville and URS 

Corporation, a copy of which is marked Exhibit "B", attached hereto and 

incorporated herein, to provide the professional services recited within for the 

referenced project. 

2. Authorize a project budget and expenditure of funds (Contracted and 

Administrative Services), subject to a future supplemental budget, in the amount 

of: 

Account 

570.950.45030.7010 

Budget Amount 

$96,900 

Supplemental Budget 

$148,200 

Total 

$245,100 

3. Include an adjustment to the FY 2007-08 budget in the amount of $148,200 with 

the next periodic supplemental budget adjustment. 

4. This resolution is effective upon adoption. 
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ADOPTED by the Wilsonville City Council at a regular meeting thereof this 1 th day of 

September, 2007, and filed with the Wilsonville City Recorder this date. 

ATTEST: 

Sandra C. King, City Recorder, MC 

SUMMARY OF VOTES: 

Mayor Lehan 

Councilor Kirk 

Councilor Knapp 

Councilor Ripple 

Councilor Nufiez 

Attachments: 

Yes 

Excused 

Yes 

Yes 

Yes 

CHARLOTTE LEHAN, Mayor 

Exhibit A- Kerry Rappold Staff Report dated September 11, 2007 
Exhibit A.1 - Proposal Review Criteria 
Exhibit A.2 - RFP Evaluation I Rankings 
Exhibit A.3 - Proposal Review Criteria - Summary of Evaluation 

Exhibit B- Professional Services Agreement 
Exhibit A - Scope of Services 
Exhibit B - City Services to be supplied 
Exhibit C - URS Cost Estimate 
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Community Development 
Staff Report 

Date: September 11, 2007 

To: Honorable Mayor and City Councilors 

From: Kerry Rappold, Natural Resources Program Manager 

EXHIBIT A 

Subject: Professional Services Agreement with URS for the Preparation of a 
Stormwater Master Plan Update (Project No. 570-950-45030-00000) 

I. Summary: 

The City of Wilsonville seeks to contract with a consulting firm to prepare an update to the 2001 
Stormwater Master Plan. This significant planning effort will provide an integrated approach to 
stormwater and watershed management that will result in the development of management 
solutions and policies that maintain, restore and enhance local watersheds and meet engineering, 
environmental and land use needs. 

Since the Master Plan's adoption, there have been a number of changes in stormwater 
management techniques and standards that necessitate an update. Further, these changes have 
caused staff to stop and reassess projects identified in the Capital Improvement Program (e.g. 
changes from the floodplain study completed for the Coffee Lake wetlands as part of the 
Boeckman Road Extension, Villebois, transportation projects with stormwater runoff and 
wetland issues, etc). In addition, the consultant team will address Total Maximum Daily Loads 
(TMDL) for Willamette Rive pollutants and Metro's Title 13 Nature in Neighborhoods program 
as part of the update. 

The project will be divided into two phases. The first phase includes the development ofTMDL 
implementation plans and recommendations for complying with the stormwater related elements 
of Title 13. Both compliance tasks need to be completed by Spring of2008. These elements will 
be integrated into the Stormwater Master Plan development, which is identified for the second 
phase. However, during a recent meeting with the Oregon Department of Environmental Quality 
(DEQ) oversight manager, DEQ would like a rough draft of the TMDL implementation plans by 
December 2007. The second phase will be completed by December 31, 2008. 

A unique facet of the Storm water Master Plan update contract will be the option to transition the 
contractor to serve as the owner's rep for execution of capital projects likely using a design-build 
method of project delivery. The consultant will have responsibility for design-build RFP 
development and project oversight/management related to engineering, design, permitting and 
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construction of CIP projects accomplished by selected firms. The use of this approach should 
avoid the delays in completing capital projects associated with traditionally hiring a host of new 
consultants in the capital execution phase. 

II. Selection of Consultant: 

Under the direction of the Community Development Director, Staff placed a public notice in the 
Daily Journal of Commerce (July 3, 2007) soliciting requests for proposals from qualified 
consulting firms to complete the Stormwater Master Plan update. Based on this notice, Staff 
received complete proposals from three consulting firms inclusive of their prime sub-contractors. 
After a detailed review of the consultant's written proposals, Staff invited the three consulting 
firms to participate in interviews. 

As described in Exhibit 1, the written proposals and interviewed teams were evaluated and 
ranked based on established criteria, which included: 

1. Cover letter (Pass/Fail) 
2. Proposal format and length (Pass/Fail) 
3. Project understanding 
4. Approach/resource allocation 
5. Firm capabilities 
6. Project team 
7. Resources 

On August 6, 2007 Staff (Michael Bowers, Community Development Director; Kerry Rappold, 
Natural Resources Program Manager; Steve Adams, Deputy City Engineer- Private 
Development; and Jadene Stensland, Deputy City Engineer- Capital Projects) conducted 
consultant interviews. Firms interviewed were URS, Tetra Tech (the consultant that prepared the 
2001 master plan), and Pacific Water Resources. At the conclusion of the interviews, the 
selection of the URS team was unanimous. Their submittal and presentation was excellent, 
addressing comprehensively many complex issues illustrating strong project understanding and 
an excellent approach and resource allocation. A summary of the rankings for the consultant 
teams based on written proposals and interviews is detailed in Exhibits 2 and 3. 

Overall, the URS team had the greater specialized skills and multidisciplinary experience. The 
team has an impressive resume and solid success completing numerous projects of a similar 
nature. Noteworthy project experience for the URS team includes the City of Eugene multi
objective stormwater Master Plan (low impact development addressed); TMDL temperature and 
bacteria implementation plans for the City of Gresham; and Tualatin River Basin Title 13 
compliance. 

More than the other firms interviewed, URS provided a talented, full-service team of 
professionals each having a strong technical track record to address the holistic requirements of 
this procurement. The team consists of subject matter experts, strong project experience, and 
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outstanding public policy reviewers. The selected firms offer excellent technical and graphical 
support to the project. The Director and the interview Staff unanimously recommend City 
Council approval of awarding the project contract to URS. 

III. Additional Information: 

In preparing the update, the Director and Staff will be looking to the consultant to explore the 
application of Low Impact Development (LID) principles and practices to stormwater 
management in the City. The primary stormwater management objective for LID is to match pre
development hydrologic conditions over the full range of rainfall intensities and durations. 
Ville bois includes a number of LID principles and practices. Staff is currently revising the Public 
Works Standards to recognize the use of LID principles for stormwater management, subject to 
approval by the City Council. 

Metro and Federal requirements will also be critical elements of the update. Metro's Nature in 
Neighborhoods (Title 13) program identifies a list of design and construction practices to 
minimize hydrologic impacts through Low Impact Development, which will be incorporated into 
the update as part of the City's Title 13 compliance program. Total Maximum Daily Load 
(TMDL) implementation plans, required by the Oregon Department of Environmental Quality 
(DEQ), will also be addressed as part of the update. 

Over the last year, Washington County and other municipalities in the Tualatin River Basin have 
amended elements of their comprehensive plans and development code to support and encourage 
Low Impact Development. Metro approved an alternative compliance approach to Nature in 
Neighborhoods for jurisdictions within the Tualatin River Basin. As part of an Intergovernmental 
Agreement with Metro, these jurisdictions were required to adopt Low Impact Development 
practices in advance of other jurisdictions in the Metro region. 

IV. Conclusion: 

The Director and interview Staff recommend selection ofURS Corporation as prime consultant 
for the project with its sub-contractors Pacific Habitat Services providing expertise in 
temperature TMDL and CIP development, Nevue/Ngan Associates for their experience in 
applying Low Impact Development principles to landscape design, Angelo Planning Group 
specializing in Metro Title 13 requirements, and Shaun Pigott Associates to address financial 
planning. URS Corporation promotes innovative stormwater planning and design, and has been 
instrumental in applying a context-sensitive approach to multi-objective stormwater master 
planning. 

V. Recommendation: 

The Director and interview Staff respectfully recommend that the City Council authorize the 
Community Development Director to execute a Professional Services Agreement with URS 
Corporation to provide the professional services outlined therein for an estimated fee of 
$215,000, subject to a supplemental budget increase. 
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(Estimated budgets received from the 3 consultants interviewed ranged from $179,000 to 
$233,000. Although price was not a factor in the selection ofURS, this information indicates a 
"fair and reasonable" cost by the firm chosen.) 
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Exhibit A.1: Proposal Review Criteria 

The proposal shall describe the consultant's qualifications, intended performance, 
proposed time line for the proposed activities and the resources required to perform the 
activities. Each proposal must contain the criteria listed below. Proposals not 
meeting all pass/fail criteria will be considered nonresponsive and shall be rejected. 

Cover Letter (Pass/Fail): 
The primary Consultant and team member contacts, and the Consultant person(s) 
authorized to negotiate and sign contracts shall be identified. A statement shall be 
included that the Consultant accepts all the terms and conditions contained in this 
Request for Proposal and the attached sample contract. 

Proposal Format and Length (Pass/Fail): 
The core proposal must not exceed 20 pages, excluding the cover letter and supporting 
documents. The proposal must be organized in accordance with the list of proposal 
contents. One page is considered to be one side of a single 8-1/2"x11" page and the 
minimum font size is 12 point for the main text. Consultants may use their discretion for 
the font size of other materials. Proposals using a main text font less than 12 point shall 
be considered nonresponsive. 

Project Understanding (Score 15): 
This relates to the understanding of the requested services. This section shall include a 
clear and concise understanding of the project based on existing information, and a 
general description of the purpose of this project and the chief issues to be addressed. 
The Consultant should be knowledgeable of standard solutions applicable to project 
issues as well as being able to offer innovative ideas. It is also important that the 
Consultant demonstrate an ability to synthesize technical information and communicate 
this information in verbal, written or graphic form. Preference will be given to firms 
with a demonstrated knowledge of stormwater master planning and management 
(including stormwater modeling), and NPDES requirements. Proposals that merely 
repeat requirements of the scope of work will be considered nonresponsive. 

Approach/Resource Allocation (Score 30): 
This section shall outline the approach to delivering the update to the Stormwater 
Master Plan to the City Council. It shall include major tasks to be completed as well 
as resources proposed to complete each task, identifying the Consultant's ability 

RESOLUTION NO. 2074 Page 9 of 13 
N :\City RecordeMesolutions\Res2074.doc 



to ensure expeditious completion of the work. Resources shall be included in a 
spreadsheet identifying hours of effort anticipated to complete each phase and 
individual tasks. Also, the Consultant shall include key staff's current obligations to other 
projects in FTE. 

Firm Capabilities (Score 20): 
The Consultant shall provide a brief professional work history of relevant projects as it 
relates to the capabilities of the primary firm and any subconsultants to provide the 
requested services. This work history will only cover projects undertaken by the same 
staff members to be utilized for this project. A list of individual clients shall be provided 
to serve as references regarding the capabilities and success of the Consultant in 
performing similar past projects. The response shall address the following: 

• Similar projects, by type and location, performed within the last three years, that 
best characterize work quality and cost control. 

• Internal procedures and/or policies r~lated to work quality and cost control. 
• Management and organizational structure. 
• Other on-going projects for key staff. 
• Availability to perform the work within the time frame of the project. 

Project Team (Score 30): 
The project principal, project manager, key staff, and subconsultants to be utilized in 
carrying out this project shall be identified. The Consultant shall provide information on 
each individual regarding related work experience, publications, education/training and 
demonstrated competence. Substitution of personnel on this contract will not be 
permitted without prior written approval by the City. The team's qualifications and 
experience relative to the requested services shall be addressed in the following areas: 

• Extent of principal involvement 
• Current assignments and location of key team members 
• Names of key members who will be performing the work on this project and their 

responsibilities 
• Qualifications and relevant individual experience of project team members, 

including subconsultants 
• Experience as a team on similar or related projects 
• Project manager's experience with similar projects, managing interdisciplinary 

teams, and managing controversial public involvement programs 

Resources (Score 5): 
This relates to the ability of the Consultant to provide materials consistent with City 
formats. Upon completion of the project, copies of all materials generated by the 
Consultant will be provided to the City in both reproducible hard-copy and electronic 
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form. Design materials shall be AutoCAD 8.0 compatible and written materials shall be 
in Word/Excel 2003. 

Supporting Information (No Score): 
Supportive material may include graphs, charts, photos, resumes, additional references, 
etc. Supporting information will not count toward the 20 page limit, but brevity is 
encouraged. 

Summary of Evaluation Criteria: 
Each proposal will be limited in length (20 pages total) and judged as a demonstration 
of the Consultant's capabilities and understanding of the services requested. 
·Evaluation factors and maximum points will be as follows (the maximum number of 
pages for each criterion is left to the discretion of the Consultant but must not exceed 
the specified total): 

Criteria 
Cover Letter (not included in page limit) 
Proposal Format and Length 
Project Understanding 
Approach/Resource Allocation 
Firm Capabilities 
Project Team 
Resources 
Supporting Information 
Total Score Possible 
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15 
30 
20 
30 

5 
n/a 
100 
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Exhibit A.2: Stormwater Master Plan Update - RFP Evaluations/Rankings 

Pacific 
Water 

Categories Ranking URS Resources Tetra Tech 

Cover Letter Pass/Fail Pass Pass Pass 

Proposal Format and Length Pass/Fail Pass Pass Pass 

Project Understanding 1-3 1 2 3 

Approach/Resource Allocation 1-3 1 2 3 

Firm Capabilities 1-3 1 2 3 

Project Team 1-3 1 2 3 

Resources 1-3 1 1 1 

Overall 1-3 1 2 3 
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Exhibit A.3: Proposal Review Criteria- Summary of Evaluation 

As described in Exhibit 1, the written proposals and interviewed teams were evaluated and 
ranked based on established review criteria. The following summary provides an evaluation of 
the proposals in regards to the review criteria. 

Project understanding: 

Key elements of the update project include integration of stormwater master planning objectives, 
exploring innovative approaches to stormwater management, and satisfying mandatory 
requirements (i.e. TMDLs and Metro Title 13). The URS team presented the strongest proposal 
for addressing these elements. They provided a clear and concise description that demonstrated 
their understanding for the objectives stated in the RFP. 

Approach/resource allocation: 

The URS and the Pacific Water Resources teams had the most comprehensive and detailed 
responses. However, as noted below, the Pacific Water Resources and Tetra Tech teams do not 
have much experience with TMDLs or Title 13 requirements. It's likely; therefore, the Pacific 
Water Resources team may have underestimated the effort involved in completing TMDL and 
Title 13 work. 

Firm capabilities 

The URS team has the most extensive experience with TMDLs and Metro Title 13 compliance. 
In contrast, this experience was lacking in the other two consultant teams interviewed. Due to the 
integrated nature of the project, it's critically important that the team selected has adequate 
experience to address the regulatory deadlines, as well as integrating this effort into the update of 
the Stormwater Master Plan. 

Project team: 

A critical element in selecting a consultant team was the composition of the project team and the 
team member's relevant experience. As previously mentioned, experience in TMDLs and Metro 
Title 13 are very important elements in the development of the update. From this perspective, the 
URS team offered the most experienced and knowledgeable consultant team. 
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e 
·EXHIBIT B 

CITY OF WILSONVILLE 
PROFESSIONAL SERVICES AGREEMENT 

THIS AGREEMENT is made and entered into as of the date first indicated on the signature page, by and 
between the City of Wilsonville, Wilsonville, Oregon, (hereinafter referred to as the "City"), and URS 
Corporation, a Nevada corporation, (hereinafter referred to as "Consultant"). 

WHEREAS, City requires services which Consultant is capable of providing, under terms and conditions 
hereinafter described; and 

WHEREAS, Consultant represents that it is qualified on the basis of specialized experience and technical 
competence and prepared to provide such services as City does hereinafter require; 

NOW, THEREFORE, in consideration of those mutual promises and the terms and conditions set forth 
hereafter, the parties agreed as follows: 

A. Term 

The term of this Agreement shall be from the date of execution by both parties until tasks required 
hereunder are complete and accepted, unless earlier terminated in accordance herewith. 

B. Consultant's Services 

8.1 The scope of Consultant's services and time of performance under this Agreement are set forth 
in Exhibit A. All provisions and covenants contained in Exhibit A are hereby incorporated by 
reference and shall become a part of this Agreement as if fully set forth herein. 

8.2 All written documents, drawings, and plans prepared and submitted by Consultant and intended 
to be relied on for the project shall bear the signature, stamp or initials of Consultant or 
Consultant's authorized Project Manager. Any documents submitted by Consultant which do not 
bear Consultant's signature, stamp or initials or those of the Consultant's authorized Project 
Manager shall not be relied upon by City. Interpretation of plans and answers to questions 
covering Plans given by Consultant or Consultant's Project Manager need not be put in writing 
unless requested by the City and may be relied upon by City. 

B.3 All agreements on the Consultant's part are contingent upon, and the Consultant shall not be · 
responsible for damages or be in default or be deemed to be in default by reason of delays in 
performance due to third party: strikes, lockouts, accidents; acts of God; other delays 
unavoidable or beyond the Consultant's reasonable control, or due to shortages or unavailability 
of labor at established area wage rates or delays caused by failure of the City or City's agents to 
furnish information or to approve or disapprove the Consultant's work promptly, or due to late 
or slow, or faulty performance by the City, other contractors, other consultants not under 
Consultant's control or governmental agencies, the performance of whose work is precedent to 

. or concurrent with the performance ofthe Consultant's work. In the case of the happening of 
any such cause of delay, the time of completion shall be extended accordingly. . 

B.4 The existence of this Agreement between City and Consultant shall not be construed as City's 
promise or assurance that Consultant will be retained for future services unrelated to this public 
works project. 
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B.S Consultant shall maintain confidentiality of any private confidential information and any public 
information which is exempt from disclosure under state or federal law to which the Consultant 
may have access by reason of this Agreement. Consultant warrants that its employees assigned 
to work on services provided in this Agreement shall maintain confidentiality. All agreements 
with respect to confidentiality shall survive the termination or expiration of this Agreement. 

C. City's Responsibilities 

C .1 The scope of City's responsibilities, including those of its Project Manager, are set forth in 
Exhibit B, which is attached hereto and incorporated herein. 

C.2 City certifies that sufficient funds are available and authorized for expenditure to finance costs 
of this Agreement. 

D. Compensation 

0.1 Except as otherwise set forth in this subsection D, City agrees to pay Consultant not more than 
$215,000.00 for performance of those services provided hereunder. However, compensation 
may be less than such maximum amount and shall be actually determined on anhourly basis as 
shown on the Rate Schedule, Exhibit C, which is attached hereto and incorporated herein. 
Compensation shall be only for actual hours worked on this project and related direct expenses. 
Consultant shall.furnish with each bill for services an itemized statement showing the amount of 
hours devoted to the project by.Consultant as well as any agents or employees of Consultant and 
any direct expenses. 

0.2 During the course of Consultant's performance, if City or its Project Manager specifically 
requests Consultant to provide additional services which are beyond the scope of the services 
described on Exhibit A, Consultant shall provide such additional services and bill the City at the 
hourly rates outlined on the attached Standard Hourly Rate Schedule, provided the parties 
comply with the requirements of Section R. No compensation for additional services shall be 
paid or owing unless both parties specifically agree to such additional compensation and 
servtces. 

0.3 Unless expressly set forth on Exhibit Cas a reimbursable expense item, Consultant shall only be 
entitled to the compensation amount specified in subsections D.l and 0.2. Only those 
reimbursable expenses which are set forth on Exhibit C and itemized on Consultant's bills for 
services shall be the basis for which payment of those expenses by City shall be owing. 

0.4 Except for amounts withheld by City pursuant to this agreement, Consultant will be paid for 
services for which an itemized bill is received by City within 30 days. 

0.5 City shall be responsible for payment of required fees, payable to governmental agencies 
including, but not limited to plan checking, land use, zoning and all other similar fees resulting 
from this project, and not specifically covered by Exhibit A. 

0.6 Consultant's compensation rate includes but is not limited to salaries or wages plus fringe 
benefits and contributions including payroll taxes, workers' compensation insurance, liability 
insurance, pension benefits and similar contributions and benefits. 
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D.7 In the event Consultant's responsibilities as described on Exhibit A have been separated into two 
or more phases, then Consultant shall not be entitled to any compensation for work performed 
directly on a later category of responsibilities unless and until City specifically directs that 
Consultant proceed with such work. 

E. City's Project Manager 

City's Project Manager is Kerry Rappold. City shall give Consultant prompt written notice of any 
redesignation of its Project Manager. 

F. Consultant's Project Manager 

Consultant's Project Manager is Ela Whelan. In the event that Consultant's designated Project Manager 
is changed, Consultant shall give City prompt written notification of such redesignation. In the event 
that City receives any communication from Consultant ofwhatsoever nature which is not executed by 
Consultant's designated Project Manager, City may request clarification by Consultant's Project 
Manager, which shall be promptly furnished. 

G. Project Information 

City shall provide full information regarding its requirements for the Project. Consultant agrees to share 
all project information, to fully cooperate with all corporations, firms, contractors, public utilities, 
governmental entities, and persons involved in or associated with the Project. No information, news or 
press releases related to the Project, whether made to representatives of newspaper, magazines or 
television and radio stations, shall be made without the authorization of City's Project Manager. 

H. Duty to Inform 

If at any time during the performance of this Agreement, or any future phase of this Agreement for 
which Consultant has been retained, Consultant becomes aware of actual or potential problems, faults or 
defects in the project or any portion thereof, any nonconformance with the federal, state or local law, 
rule, or regulation, or has any objection to any decision or order made by City with respect to such laws, 
rules or regulations, Consultant shall give prompt written notice thereof to City's Project Manager. Any 
delay or failure on the part of City to provide a written response to Consultant shall neither constitute 
agreement with nor acquiescence to Consultant's statement or claim, nor constitute a waiver of any of 
City's rights. 

I. Consultant is Independent Contractor 

1.1 Consultant shall be and herein declares that it is an independent contractor for all purposes and 
shall be entitled to no compensation other than compensation provided for under paragraph D of 
this Agreement. Consultant binds itself, its partners, officers, successors, assigns and legal 
representatives to the City. 
Consultant shall be completely independent and solely determine the manner and means of 
accomplishing the end result of this Agreement, and City does not have the right to control or 
interfere with the manner or method of accomplishing said results. City, however, has the right 
to specify and control the results of the Consultant's responsibilities. 
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!.2 Subcontracting: City understands and agrees that only those special consulting services 
identified on Exhibit A may be performed by those persons identified on Exhibit A and not by 
Consultant. Consultant acknowledges such services are provided to City pursuant to a 
subcontract(s) between Consultant and those who provide such services. Consultant may not 
utilize any subcontractors or in any way assign its responsibility under the Agreement without 
first obtaining the express written consent of the City. 

I.3 Consultant shall be responsible for and indemnify and defend City against any liability, cost or 
damage arising out of Consultant's use of such subcontractor(s) and subcontractor's negligent 
acts, omissions, or errors. Subcontractors will be required to meet the same insurance 
requirements of Consultant under this Agreement. Unless otherwise specifically agreed to by 
City, Consultant shall require that subcontractors also comply with and be subject to the 
provisions ofthis Section I. 

1.4 Consultant shall make prompt payment of any claim for labor, materials or services furnished to 
the Consultant by any person in connection with this Agreement as such claim becomes due. 
Consultant shall not permit any lien or claim to be filed or prosecuted against the City on 
account of any labor or material furnished to or on behalf of the Consultant. If the Consultant 
fails, neglects or refuses to make prompt payment of any such claim, the City may pay such 
claim to the person furnishing the labor, materials or services and charge the amount of the 
payment against funds due or to become due the Consultant under this Agreement. 

!.5 No person shall be employed under the terms of this agreement as described herein in violation 
of all wage and hour laws. 

1.6 Consultant shall make prompt payment as due to any person, co-partnership, association or 
corporation, furnishing medical, surgical and hospital care or other needed care and attention, 
incident to sickness or injury, to the employees of such Consultant of all sums which the 
Consultant agrees to pay for such services and all monies and sums which the Consultant 
collected or deducted from the wages of employees pursuant to any law, contract or agreement 
for the purpose of providing or paying for such service. 

I. 7 Should Consultant elect to utilize employees on any aspect of this Agreement, Consultant shall 
be fully responsible for payment of all withholding required by law, including but not limited to 
taxes, including payroll, income, Social Security (FICA) and Medicaid. Consultant shall also be 
fully responsible for payment of salaries, benefits, taxes, Industrial Accident Fund contributions 
and all other charges on account of any employees. Consultant shall pay to the Department of 
Revenue all sums withheld from employees pursuant to ORS 316.167. All costs incident to the 
hiring of assistants or employees shall be Consultant's responsibility. Consultant shall 
indemnify, defend and hold City harmless from claims for payment of all such expenses. Unless 
otherwise expressly set forth on Exhibit A as a reimbursable expense item, specific costs 
associated with items set forth in this paragraph shall be deemed as fully and conclusively 
included in the rate upon which consultants compensation is bas.ed. · 

1.8 No person shall be denied or subjected to discrimination in receipt of the benefits of any 
services or activities made possible by or resulting from this Agreement on the grounds of sex, 
race, color, creed, marital status, age, disability or national origin. Any violation of this 
provision shall be grounds for cancellation,termination or suspension ofthe Agreement in 
whole or in part by the City. 
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J. Indemnity and Insurance 

J.l Consultant acknowledges responsibility for liability arising out of the performance ofthis 
Agreement and the attachments thereto only and shall hold City harmless from and indemnify 
City of any and all liability, settlements, loss, costs and expenses in connection with any action, 
suit, or claim to the extent resulting from Consultant's negligent acts, omissions, errors or 
willful misconduct provided pursuant to this Agreement or from Consultant's negligent failure 
to perform its responsibilities as set forth in this agreement. The review, approval or acceptance 
by City, its Project manager or City of Wilsonville employees of documents or other work 
prepared or submitted by Consultant shall not relieve Consultant of its responsibility to provide 
such materials in full conformity with City's requirements as set forth in this Agreement and to 
indemnify City from any and all costs and damages resulting from Consultant's failure to adhere 
to the standard of performance described in Section J.2.3. The provisions of this section shall 
survive termination of this Agreement. City agrees to indemnify and hold Consultant harmless 
from liability, settlements, losses, costs, and expenses in connection with any action, suit or 
claim resulting or allegedly resulting from City's negligent acts, omissions or from its willful 
misconduct as governed by ORS Chapter 30. 

J.2 Insurance Requirements and Consultant's Standard ofCare. 

J.2.1 Consultant shall provide City with evidence of the following insurance coverages prior 
to the commencement of the work. A copy of each· insurance policy, issued by a 
company currently licensed in the State of Oregon, and certified as a true copy by an 
authorized representative of the issuing company or at the discretion of the City, in lieu 
thereof, a certificate in a form satisfactory to City certifying to the issuance of such 
insurance shall be furnished to City. Unless specifically set forth on Exhibit A, 
expenses relating to the cost of insurance shall not be the basis for additional 
reimbursement to Consultant. 

J.2.2 The City agrees that in accordance with generally accepted construction practices, the 
construction contractor will be required to assume sole and complete responsibility for 
job site conditions during the course of construction of the project, including safety of 
all persons and property. 

J.2.3 In the performance of its professional services, the Consultant shall use that degree of 
care and skill ordinarily exercised under similar circumstances by reputable members of 
its profession practicing in the Portland Metropolitan Area. The Consultant will 
reperrorm any services not meeting this standard without additional compensation. 
Consultant's reperformance of any services, even if done at City's request, shall not be 
considered as a limitation or waiver by City of any other remedies or claims it may have 
arising out of consultant's failure to perform in accordance with the applicable standard 
of care or this Agreement. 

J.2.4 Consultant shall furnish the City a certificate evidencing the date, amount and type of 
insurance that has been procured pursuant to this Agreement. ALI policies shall be 
written on an "occurrence basis," except for Consultant's Professional Liability 
Insurance which may be written on a "claims made" basis, provided it shall endeavor to 
be maintained in full force for not less than four (4) years following Consultant's 
performance under this Agreement. All policies shall provide for not less than 30 days' 
written notice to the City before they may be revised, non-renewed, or canceled. The 
Consultant shall endeavor to provide for not less than 30 days' written notice to the City 
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before the policy coverage may be reduced. In the event the policy lapses during 
performance, the City may: treat said lapse as a breach; terminate this Agreement and 
seek damages; withhold progress payments without impairing obligations of Consultant 
to proceed with work; pay an insurance carrier (either Consultants' or a substitute) the 
premium amount and withhold that amount from payments; and, use any other remedy 
provided by this Agreement or by law. 

J.2.5 Insurance Requirements. The Consultant, its subcontractors, if any, and all employers 
working under this Agreement are subject employers under the Oregon Worker's 
Compensation Law and shall comply with ORS 656.017 which requires them to 
provide workers' compensation coverage for all their subject workers. The Consultant 
will maintain throughout this Agreement the following insurance: 

J.2.5.1 

J.2.5.2 

1.2.5.3 

J.2.5.4 

1.2.5.5 

Workers' compensation and employers liability insurance as required by the 
State where the work is performed. 

Comprehensive automobile and vehicle liability insurance covering claims 
for injuries to members of the public and/or damages to property of others 
arising from the use of motor vehicles, including on-site and off-site 
operations, and owned, non-owned, or hired vehicles, with $500,000 
combined single limits. 

Commercial general liability insurance covering claims for injuries to 
members of the public or damage to property of others arising out of any 
covered negligent act or omission of the Consultant or of any of its 
employees, agents or subcontractors, with $1,000,000 per occurrence and in 
the aggregate. 

Professional liability insurance of $500,000 per occurrence and in the 
aggregate, including contractual liability coverage. If Consultant proposes 
using subcontractors, in addition to any other requirements of this 
Agreement, City may require subcontractors to provide Professional 
Liability Insurance, provided the amount and form of coverage complies 
with the requirements of paragraphs J.2.1, J.2.2, J.2.3, J.2.4 and J.2.5.4. 

City will be named as an additional insured with respect to Consultant's 
liabilities hereunder in insurance coverages except for Workers' 
Compensation and Professional Liability. The following is included as 
additional insured: City of Wilsonville, its elected and appointed officials, 
officers, agents, employees and volunteers. Except professional liability 
and worker's compensation coverage, all policies shall provide an 
endorsement. 

J.2.6 The coverage, under which the City is named as an additional insured, provided by 
these policies shall be primary and any other insurance carried by City is excess. 
Consultant shall be responsible for any deductible amounts payable under all policies of 
insurance. In the event a dispute arises between City and Consultant for which 
Consultant has obtained insurance, the maximum amount which may be withheld by 
City for all such claims shall be no more than the amount of the applicable insurance 
deductible. 
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K. Early Termination 

K.l This Agreement may be tenninated prior to the expiration of the agreed upon terms: 

K.l.l By mutual written consent of the parties; 

K.1.2 By City for any reason within its sole discretion, effective upon delivery of written 
notice to Consultant by mail or in person; and 

K.1.3 By Consultant, effective upon seven days prior written notice in the event of substantial 
failure by the City to perform in accordance with the terms through no fault of the 
Consultant. 

K.2 If City terminates the Agreement in whole or in part due to default or failure of Consultant to 
perform services in accordance with this Agreement, City may procure, upon reasonable terms 
and in a reasonable manner, services similar to those so terminated. In addition to any other 
remedies the City may have, Consultant shall be liable for all costs and damages incurred by 
City in procuring such similar service, and the Contract shall be in full force to the extent not 
terminated. 

K.3 If City terminates the Agreement for its own convenience, payment of Consultant shall be 
prorated to and include the day of termination and shall be in full satisfaction of all claims by 
Consultant against City under this Agreement. 

K.4 Termination under any provision of this paragraph shall not affect any right, obligation or 
liability of Consultant or City which accrued prior to such termination. Consultant shall 
surrender to City items of work or portions thereof, referred to in Paragraph 0 for which 
Consultant has received payment, or City has made payment. City retains the right to elect 
whether or not to proceed with actual construction of the project. 

L. Suspension ofWork 

City may suspend, delay or interrupt all or any part of the work for such time as the City deems 
appropriate for its own convenience by giving written notice thereof to Consultant. An adjustment in the 
time of performance or method of compensation shall be allowed as a result of such delay or suspension 
unless the reason for the delay is within the Consultant's control. City shall not be responsible for work 
performed by any subcontractors after notice of suspension is given by City to Consultant. Should the 
City suspend, delay or interrupt the work and the suspension is not within the Consultant's control, then 
the City shall extend the time of completion by the length of the delay and the method of compensation 
shall be adjusted to reflect the Consultant's increase or decrease in its standard hourly rates. 

M. Subconsultants and Assignments 

M.l Unless expressly authorized in Exhibit A or Paragraph I of this Agreement, Consultant shall 
neither subcontract with others for any of the work prescribed herein, nor assign any of 
Consultant's rights acquired hereunder without obtaining prior written approval from City. 
Work may be performed by persons other than Consultant, provided Consultant advises City Of 
the names of such subcontractors and the work which they intend to perform and the City 
specifically agrees thereto. Consultant acknowledges such services are provided to City 
pursuant to a subcontract(s) between Consultant and subcontractor(s). Except as otherwise 
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provided by this Agreement, City incurs no liability to third persons for payment of any 
compensation provided herein to Consultant. Any attempted assignment of this contract without 
the written consent of City shall be void. Except as otherwise specifically agreed, all costs for 
services performed by others on behalf of Consultant shall not be subject to additional 
reimbursement by City. 

M.2 City shall have the right to let other agreements be coordinated with this Agreement. Consultant 
shall cooperate with other firms, engineers or subconsultants on the project and the City so that 
all portions of the project may be completed in the least possible time within normal working 
hours. Consultant shall furnish other engineers and subconsultants and affected public utilities, 
whose designs are frtted into Consultant's design, detail drawings giving full information so that 
conflicts can be avoided. 

N. Access to Records 

City shall have access upon request to such books, documents, receipts, papers and records of 
Consultant as are directly pertinent to this Agreement for the purpose of making audit, examination, 
excerpts, and transcripts for a period of four ( 4) years unless within that time City specifically requests 
an extension. This clause shall survive the expiration, completion or termination of this Agreement. 

0. Work is Property of City 

A. Originals or Certified copies of the original work forms, including but not limited to documents, 
drawings, tracings, surveying records, mylars, papers, diaries, inspection reports and 
photographs, performed or produced by Consultant under this Agreement shaH be the exclusive 
property of City and shall be delivered to City prior to final payment. Any statutory or common 
law rights to such property held by Consultant as creator of such work shall be conveyed to City 
upon request without additional compensation. Upon City's approval and provided City is 
identified in connection therewith Consultant may include Consultant's work in its promotional 
materials. Drawings may bear a disclaimer releasing the Consultant from any liability for 
changes made on the original drawings and for reuse of the drawings subsequent to the date 
they are turned over to the City. 

B. Consultant shall not be held liable for any damage, loss, increased expenses or otherwise caused 
by or attributed to the reuse, by City or their designees, of all work performed by Consultant 
pursuant to this contract without the express written permission of the Consultant. 

C. City agrees it will indemnifY and hold Consultant harmless for all losses or damages that may 
arise out of the reuse of specific engineering designs incorporated into extensions, enlargements 
or other projects, without the express written permission of the Consultant. 

P. Law of Oregon 

The Agreement shall be governed by the laws of the State of Oregon. The Agreement provisions 
required by ORS Chapter 279 to be included in public agreements are hereby incorporated by reference 
and shall become a part of this Agreement as if fully set forth herein. 

Consultant shall adhere to all applicable federal and state laws, including but not limited to laws, rules, 
regulations, and policies concerning employer and employee relationships, workers' compensation, and 
minimum and prevailing wage requirements. Any certificates, licenses or permits which Consultant is 
required by law to obtain or maintain in order to perform work described on Exhibit A, shall be obtained 
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and maintained throughout the term of this Agreement. 

Q. Adherence to Law 

Consultant shall adhere to all applicable federal and state laws, including but not limited to laws, rules, 
regulations, and policies concerning employer and employee relationships, workers' compensation, and 
minimum and prevailing wage requirements. Any certificates, licenses or permits which Consultant is 
required by law to obtain or maintain in order to perform work described on Exhibit A, shall be obtained 
and maintained throughout the term of this Agreement. 

R. Modification 

Any modification of the provisions of this Agreement shall not be enforceable unless reduced to writing 
and signed by both parties. A modification is a written document, contemporaneously executed by City 
and Consultant, which increases or decreases the cost to City over the agreed sum or changes or 
modifies the scope of service or time of performance. No modification shall be binding unless executed 
in writing by Consultant and City. In the event that Consultant receives any communication of 
whatsoever nature from City, which communication Consultant contends to give rise to any 
modification of this Agreement, Consultant shall, within thirty (30) days after receipt, make a written 
request for modification to City's Project Manager. Consultant's failure to submit such written request 
for modification in the manner outlined herein may be the basis for refusal by the City to treat said 
communication as a basis for modification. In connection with any modification to the contract affecting 
any change in price, Consultant shall submit a complete breakdown of labor, material, equipment and 
other costs. If Consultant incurs additional costs or devotes additional time on project tasks which were 
reasonably expected as part of the original agreement or any mutually approved modifications, then City 
shall be responsible for payment of only those costs for which it has agreed to pay. 

S. Other Conditions 

S.l Except as otherwise provided in paragraphs S.l.l, S.1.2, and S.l.3 Consultant represents and 
agrees that the contract specifications and plans, if any, prepared by the Consultant will be 
adequate and sufficient to accomplish the purposes of the project; and further, that any review or 
approval by the owner of the plans and specifications shall not be deemed to diminish the 
adequacy of Consultant's work. 

S.l.l Subsurface Investigations. In soils, foundation, ground water, and other subsurface 
investigations, the actual characteristics may vary significantly between successive test 
points and sample intervals and at locations other than where observations, exploration, 
and investigations have been made. Because of the inherent uncertainties in subsurface 
evaluations, changed or unanticipated underground conditions may occur that could 
affect total Project cost and/or execution. These conditions and cost/execution effects 
are not the responsibility of the Consultant. 

8.1.2 Opinions of Cost, Financial Considerations, and Schedules. In providing opinions of 
cost, financial analyses, economic feasibility projections, and schedules for the Project, 
Consultant has no control over cost or price of labor and materials; unknown or latent 
conditions of existing equipment or structures that may affect operation or maintenance 
costs; competitive bidding procedures and market conditions; time or quality of 
performance by third parties; quality, type, management, or direction of operating 
personnel; and other economic and operational factors that may materially affect the 
ultimate Project cost or schedule. Therefore, Consultant makes no warranty that 
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Owner's actual Project costs, financial aspects, economic feasibility, or schedules will 
not vary from Engineer's opinions, analyses, projections, or estimates. 

S.l.3 Record Drawings. Record drawings, if required, will be prepared, in part, on the basis 
of information compiled and furnished by others, and may not always represent the 
exact location, type of various components, or exact manner in which the Project was 
finally constructed. Consultant is responsible for any errors or omissions about which 
the Consultant knew or should have known in the information from those employees or 
firms employed by the Consultant under the terms of the contract as stated therein that 
is incorporated into the record drawings. 

S.2 Notwithstanding any acceptance or payments, City shall not be precluded or stopped from 
recovering from Consultant, or its insurer or surety, such damages as may be sustained by 
reason of Consultant's failure to comply with the terms of this Agreement. A waiver by City of 
any breach by Consultant shall not be deemed to be a waiver of any subsequent breach by 
Consultant. 

S.3 Right to Rely- Consultant shall have the right to reasonably rely upon information provided by 
City without independent verification. 

T. Integration 

This Agreement, including but not limited to Exhibits and Consultant's proposal submitted to City 
contains the entire and integrated agreement between the parties and supersedes all prior written or oral 
discussions, representations or agreements. In case of conflict among these documents the provisions of 
this Agreement shall control. 

U. Miscellaneous I General 

Consultant binds itself, its partners, officers, successors, assigns and legal representatives to the City 
under the terms and conditions of this agreement as described herein. 
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The CONSULTANT and the CITY hereby agree to all provisions of this AGREEMENT. 

IN WITNESS WHEREOF, the parties by their signatures below enter into this Agreement this 
_____ day of , 2 __ . 

CONSULTANT: CITY OF WILSONVILLE: 

By ______________ _ 

Name of Firm 

By __________________ _ 

Typed or 
Printed Name:. ___________ _ 

Title:---------------

Mailing 

Address:-------------

Employer I.D. No. _________ _ 

Michael Bowers 
Community Development Director 

Attest: 

Sandra C. King 
City Recorder 

Mailing 
Address: 

29799 SW Town Center Loop East 
Wilsonville, OR 97070 

Approved as to form: 

Michael E. Kohlhoff 
City Attorney 
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•• ,~:·· 
City of Wilsonville Stormwater Master Plan Update 

Project Management 

Task 1 - Kick-off Meeting 
A kick-off meeting is the opportunity for the project team to meet City staff and to review 
major elements of the project. Lines of communication, areas of responsibility, scope, 
budget, and schedule will be reviewed and defined. City expectations will be verified 

· against the goals and milestones of the project. 

Task 2 - Project .Updates and Invoices 
Project updates will be attached to each invoice and will provide a list of activities 
performed in the previous month and items to be accomplished in the following month. 

Task 3 - Project Management 
Project management assures coordination of all ofthe aspects of the project, including 
meeting City expectations for scheduling of reviews, meetings, agendas and minutes. 
Prompt communication will occm for any issues that will impact the project, particularly 
if an issue involves the budget and schedule •. 

Task 4 - Quality Control and Quality Assurance 
A URS priority, QA/QC is required for all projects. Independent technical reviews will 
be provided and projects audited to assure compliance quality control. 

Phase J TMDL Implementation Plan and Title 13 
Implementation Recommendations 

Task 1 - Review documents and information 
To assure full knowledge of current conditions, requirements, and issues, all relevant 
documents will be reviewed including the existing Storm Water Master Plan, the 

.Comprehensive Plan, Public Works Standards, the currentNPDES storm water 
management plan, and Metro Title 13 requirements. City staff will be interviewed for 
anecdotal information and to understand existing conditions. Opportunities and 
constraints will be explored to understand the issues facing the City. Because we 
prepared these documents with the City, we will not need to review the Interim 
Evaluation Report/Updated Storm Water Management Report. 

Deliverable: A memo describing the documents reviewed, individuals interviewed, and 
highlights learned in the process that are relevant to TMDL implementation. 

Task 2 - Develop Study· Area for Future Expansions 
City staff will provide the analysis necessary to identify potential future expansion areas 
for the purposes of the rMDL Implementation Plan, Metro Title 13 compliance, and the 
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Stormwater Master Plan Update. Project team members from the Angelo Planning Group 
will coordinate with City staff on this effort. 

Task 3 - Develop Draft TMDL Implementation Plan for Mercury and 
Bacteria 
Besides temperature, the Willamette TMDL requires an Implementation Plan that 
provides BMPs to address mercury and bacteria. Having recently completed an Interim 
Evaluation Report required as part of the NPDES permit renewal, the City already has 
BMPs identified to address mercury and bacteria. These BMPs will be identified and 
formatted into a matrix to illustrate which BMPs address either bacteria or mercury. 
Knowing what progress the City has already made on load reductions for these pollutants, 
we ·u develop strategies for tracking continued progress toward achieving the reduction 

· goals outlined in the TMDL. We will make these strategies forward-looking in 
anticipation of the need to develop benchmarks during the upcoming renewal of the MS4 
permit based on our past experience in assisting Gresham and Portland and several other 
jurisdictions with the benchmark development process. While Implementation Plans for 
mercury are on a separate and later timetable (tied to ACW A's development of a Mercury 
Reduction Plan Manual for use primarily by POTW s ), we can at least address the most 
robust implementation strategies for the storm water program on the DEQs original time 
frame. 

Deliverable: Matrix and technical memo outlining proposed implementation strategies 
for mercury and bacteria. 

Task 4 - Review Temperature Issues 
The URS team will collectively review the Metro guidelines and City regulations for 
stream buffers to ensure that analyses performeQ. in the temperature implementation plan 
task are consistent with and supportive of these requirements. · 

Deliverable: Tech memo with discussion of review and findings. 

Task 5 - Develop Draft TMDL Temperature Implementation Plan 
The URS Team will assess existing conditions and evaluate streams within the City to 
determine where enhancement activities can reduce stream temperature. To refine the 
most appropriate target locations to plant native trees and shrubs within the riparian area, 
we will use ground truthing and a shade model that was successfully used to evaluate 
similar site conditions for the City of Gresham. The model assesses shade benefit along 
each stream reach by comparing the riparian areas with and without vegetation using the 
sum of the July solar radiation. The results will be a function of stream aspect, slope 
angles, buffer width, tree height, and presence of opposite bank vegetation for 
Wilsonville's streams and eco-region. 

Results of the evaluation will be used to establish criteria for scoping projects and 
associated budgets. This is needed to create a strategy that can be presented to 
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policymakers and stakeholders to gain support for directing municipal funding to the 
installation, maintenance, monitoring, and reporting that these proJects will require. 

Deliverable: GIS map showing areas of existing protections, recommended buffers, 
public versus private lands, and areas for planting to meet effective shade requirements. 

Task 6 - Overlay Significant Resource Overlay Zone (SROZ) map and 
Title 13 Habitat Conservation Areas Map onto TMDL Temperature 
Buffers 
Prior to finalizing the Temperature TMDL maps and policies, the SROZ and Title 13 
requirements will be shown in an overlay to see areas of overlap and potential conflict. 
Options for resolving issues will be discussed with the City to establish a policy and set 
of strategies that will be easy to understand and implement as well as meet regulatory 
requirements. 

Deliverable: GIS map showing areas that would provide effective shade, SROZ 
requirements, and Metro Title 13 protections. A memo outlining areas for planting and 
areas for protection and how the different requirements might apply within those 
protective boundaries. 

Task 7 - Draft TMDL Implementation Plans 
A TMDL Implementation Plan will be developed that includes the tools necessary for the 
City to implement the plan including management strategies and implementation 
timelines complete with measurable milestones. Monitoring, evaluating, adaptively 
managing the program, and reporting to DEQ will be included in the draft plans. This 
task further includes addressing "'other" requirements identified in both the Willamette 
TMDL and the DEQ Guidance documents. Additional requirements involve a financial 
analysis, description of adequate legal authority, a public involvement process, and a 
description of strategies to develop or maintain cold water refugia. Periodic meetings 
with the City will provide a chance to comment on the elements of the plan as it is being 
developed. The schedule demonstrates the aggressive nature of this work to assure the 
City has sufficient time for review prior to submittal of the draft to DEQ. 
City comments will be incorporated into the draft plan that is submitted to DEQ in 
December for their review. DEQ has expressed an interest in being able to comment on 
the TMDL Implementation Plans prior to their finalization in March, 2008. 

Deliverable: Draft plan for submittal to DEQ. 

Task 8 - Evaluate Opportunities for Implementing LID Methods and 
Techniques 
The URS approach is to evaluate the feasibility of incorporating LID principles and 
practices using a two-part approach. The first part is to identify elements within the 
Prince George's County, Low Impact Development Design Strategies, An Integrated 
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Design Approach and inform and work with the City of Wilsonville staff to identify 
which tools and practices in the report make good technical and economic sense for 
Wilsonville. 

In addition, URS's approach will utilize the Center for Water Protection, Better Site 
Design, A Handbook for Changing Development Rules In Your Community. This 
handbook was recently released and provides an approach to identify and resolve 
obstacles to LID. The second part of this approach is. to utilize a new (February 2007) 
pilot of the LEED green building program, LEED for Neighborhood Development rating 
system. LEED for Neighborhood Development lies within the US Green Building 
Council and integrates the principles of smart growth, new mbanism, and green building 
into a national design standard. Portions of the LEED system, such as green construction 
and technology may provide an appropriate framework to develop an integrated approach 
for LID. 

Discharging storm water into any available landscaping is not a new idea for public 
projects in the pacific northwest, although it is still not a routine part of our site designs. 
But our municipal storm water programs are not yet to the point of getting a lot of people 
to retrofit their yards by tuc~g storm water management into available nooks and 
crannies. We think that's one of the next big opportunities for improved water quality in 
an urban environment. And we think that Rain Gardens are a great tool in that effort, 
while at the same time increasing ratepayer involvement and improving urban livability 

Deliverable: Draft outline of technical memo identifying recommendations of goals, 
policies, implementation measures, codes and standards. (To be completed in Phase 2). 

Task 9 - Review Policies, Standards. Codes and Ordinances 
A comprehensive effort will be undertaken to evaluate the sections of the Comprehensive 
Plan, Development Code and Public Works Standards, in terms oftheir ability to meet 
the goal of having a single, clear, and concise requirement for addressing natural 
resources and storm water management and to encourage habitat friendly development 
pmctices as required by Metro's Title 13. The URS team will assist with establishing 
goals and policies, updating codes and standards, and developing example ordinance 
language. Our team provides for a biologist to consult with our planner to identify the 
specific codes and ordinances that will fully address Title 13 issues. 

LID practices will be assessed and integrated through all of the documents to assure 
consistency and to take advantage of any opportunities for retrofitting of existing 
systems. We would additionally work with the Building Official and review the Building 
Code, to identify opportunities and barriers for implementation of innovative LID 
strategies. 

An important component of this project will be to develop a stonnwater ordinance for the 
City. Currently using an existing wastewater ordinance for implementation, the City 
·would benefit from an ordinance that addresses stonnwater requirements specifically. 

..... -- . . . : ·: ~··::- . -.. -
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Deliverable: Draft outline of tech memo on the process including review and findings, 
example ordinance and code language, and a toolbox of optimum design strategies .. 
Barriers to implementation and the potential need for conforming amendments will also 
be identified. (To be completed in Phase 2.) 

Task 10- Public Involvement 
All TMDL plans require public involvement to the degree that the public can comment 
on the proposed plan. The URS team will work with the City to address this issue. Buffer 
areas may be quite sensitive to the public and it is important that a correct and clear 
message is delivered. The URS team will assist the City, as appropriate, in developing the 
message, writing articles for local newspapers, and providing information for websites, as 
examples. Further public involvement is expected for Phase 2. 

Task 11 - Final TMDL Implementation Plan 
Comments from DEQ and the Public will be incorporated, as appropriate. Further City 
conunents will be included in the final implementation plan. 

Deliverable: Final TMDL Implementation Plan 

Phase 2- Stormwater Master Plan Update 

Task 1 - Review Information 
Review remaining documents associated with information to develop the storm water 
master plan. This will include, but not be limited to existing mapping, flood insurance 
information, the Hydra model, and NPDES water quality monitoring data. 

Task 2 - Data Collection and Inventory of Existing System 
A great deal of information is available on the existing system. This information will be 
reviewed, checked and updated, inclusive of natural systems. The existing Hydra model 
will be checked for accuracy, and changes that may require updating of the model. 
Assumptions for developing the model will be reviewed. Further work on modeling is 
discussed below. City staff will be interviewed, particularly operation and maintenance 
staff, to add to information gathered earlier for the Phase 1 work. Gaps in data will be 
identified to be addressed in the following task. 

Deliverable: GIS map of existing system and spreadsheet data base with specific 
information on piped and natural components of the drainage system. Tech memo will be 
developed summarizing efforts of this task. 

Task 3- Field Reconnaissance, Identification of Problem Areas, and 
Update of Basin Characteristics 
Field inspections will take place along with necessary survey work to fill the data gaps 
identified earlier. Water quality issues will be identified through this field work. Specific 



I 
I . ~ 

I 
I 
I 

. --------··-'······-0 .. ····-·-··--···· .· .......... -............... ------·--·····'··-·'·'-c··'·'·:········- ···- .. -"-----·---: .. -.>'--··-·"-·'•---•-· . .-.•. .-.·.-.-. .- .. --···-··········-"····-- ........ -- · .. -------- -- ·.---·. -·· ....... ·-. ·-·---· .·.:.:.-.:.-::.:c.:: 

0 O'o'•~-·--• .. 0' O 0 ° 'oo~o'o•,f,'t,.o o: \, ., ____ .... , •• ,~_,,,_,_.._ .... : ....... ~ .. --. ~ •••• ,..:...:, .. ,·-·--·--'-',,·-:.OM .. ,:.,._,,_: 0 Oo;hoo:o: •'o o , 0 .. -~·...l.~"-'"-'••:····~-~ o\ 0 ,:, 0, 0 0o 0 ,(,',,..!.:.:.:.· •• :.· .. ~: .. -!~ ',•,-:,,~ :, ,.,:..,.::-... O :•,,,, 0 ',o....:-'ooO-ooo oooO ,,,::,,'.,o.- O , .. ,-~_... .. ,,,•,•,•,•~-.... ,, .. ,,,•,,•, .. ',-o ..... ._,,,_ 

problem areas will be identified, including their location and property ownership, if 
appropriate. 

Existing problem areas will be verified with the City through staff interviews and 
complaint records. Per the existing master plan and discussions with City staff, there are 
few existing flooding areas. Water quality problems will be explored and water quality 
issues reviewed. Wilsonville faces typical urban storm drainage issues and is addressing 
these through their NPDES storm water permit The City implements an aggressive 
erosion control program that addresses new development sediment control issues. 
Deliverable: Updated GIS map including a data base descn'bing new information, 

· updated basin characteristics, and depicting current problem areas. Tech memo 
summarizing results. 

Task 4 - Computer Modeling Options and Recommendations 
Wilsonville's existing computer model will be reviewed and evaluated. Evaluation of the 
Hydra model, along with other hydrologic and hydraulic software will be presented to the 
City. URS has the expertise to work with Hydra if the City chooses to continue to use this 
software. Although the program has some limitations, there may be reasons to continue to 
work with the existing software, including familiarity of the City with the program and 
budgetary constraints. 

Deliverable: Tech memo describing results of model review and recommendation for 
model use for this project. 

Task 5 - Analyze Existing and Future Hydrologic and Hydraulic 
Conditions 
Using Hydra, or another H&H model, the URS team will evaluate the City's storin drain 
system for existing and future conditions, for the 2, 5, 10, 25, 50, and 100 year storm. 
events. Folded into the analysis will be alternative solutions, such as LID systems, Rain 
Gardens, and other on-site treatment of storm water. After existing and future 
deficiencies of the storm drain system are identified, appropriate alternatives will be 
presented for review. Alternatives may include a traditional system, an on-site/LID 
approach, and/or a hybrid of the two, as appropriate for each situation. 

Deliverable: A map indicating existing and future deficiencies along with a second map 
identifying alternatives. A technical memo summarizing the analysis and results. 

Task 6 - Water Quality Analysis 
A water quality analysis of the City's existing system will be performed by the URS 
Team. After reviewing the master plan, a recommendation will be made regarding which 
model to pursue for water quality analysis. Pollutant loadings will be developed along 
with potential pollutant reductions for incorporating LID systems and for construction of 
water quality systems by new development. Water quality facilities for implementation 
by the City will be evaluated to determine cost effectiveness of the facility and · 
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effectiveness in removing pollutants by the facility. This analysis and information can be 
used directly by the City in developing benchmarks for the bacteria TMDL, and mercury, 

· if appropriate. (Benchmarks are not required for temperature and it is highly unlikely that 
mercury will have a benchmark requirement by the time the City renews their NDPES 
permit.) 

Deliverable: Model providing pollutant loadings for cmrent and future conditions and 
recommendations for water quality facilities. A technical memo will summarize the 
process, the analysis and the flndings. 

Task 7 - Develop CIPs for Water Quantity and Quality 
A preliminary list of recommendations will be developed for areas of deficiencies 
identified in the above analyses for existing and fu1lrre development for both Water 
Quantity and Quality. Alternatives involving traditional and LID solutions will be 
evaluated for both new development and retrofit opportunities and presented to the City 
for review and comment. Projects that pass this screening will be developed further to 
include fact sheets and planning level cost estimates. Fact sheets will include major 
project components, problems to be address~ and prioritized for iinplementation. This 
information will be submitted to the City for review. Final fact sheets will define the 
difference between components required for existing problems and for future 
development, in order to track eligible System Development Costs. 

CIP projects will be prioritized, using criteria developed by City and the URS team, for 
implementation on a 1-5 year, 10 year and 20year schedule. CIPs will be presented in an 
Excel spreadsheet identifying priority rankings and costs. 

Deliverable: Fact Sheets with cost estimates, prioritized schedule, and a map indicating 
locations of proposed CIPs. Information will be provided on spreadsheets compatible 
with City software. A technical memo shall describe the analyses and results of 
developing the prioritized CIP list for the City. 

Task 8 - Evaluate Opportunities for Implementing LID Methods and 
Techniques 
Complete work started in Phase 1. 

Deliverable: Technical memo identifying reconnnendations of goals, policies, 
implementation measures, codes and standards. 

Task 9- Review Policies, Standards, Codes and Ordinances 
Complete work started in Phase 1. 

Deliverable: Tech memo on the process including review and fmdings, example 
ordinance and code language, and a toolbox of optimum design strategies. Barriers to 
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implementation and the potential need for conforming amendments will also be 
· identified. 

Task 9 - Financial Analysis 

Revenue Requirements- Matching Revenues to Service·Level Targets 

The revenue requirements analysis establishes the amount of revenue to be generated by 
Wilsonville from stonn water surcharges (rates) and system development charges (SDC). 
This is linked to projected utility cash requirements, applicable bond covenants, such as 
coverage requirements and reserve funding, and written City policies regarding the storm 
water utility's financial management. 
The following subtasks are anticipated: 

Develop Revenue Requirement Models 

Develop, or modify from the 2001 storm water financial analysis prepared by SPA, a 
surcharge model to reflect specific policy issues of the City. Integrate the results of the 
capital financing analysis into the revenue requirements analysis, including system 
development charges, debt service, surcharge-funded capital, reserve funding and 
coverage requirements. 

Forecast Revenues anQ Expenses 

Develop a forecast of revenues and expenses for a five and ten-year period (through 
2018). Evaluate potential impacts of capital improvements, operations costs and and 
customer growth by year. Compare revenue requirements with 5 year and 10 year CIPs 
and detemrine corresponding rates. 

Evaluate Fiscal Policies 

Evaluate existing City fiscal policies in terms of their applicability to surface water 
surcharges and their conformity with policies in the water and sewer utilities. Evaluate 
the impacts of policy options on the level of surcharge increases needed. A particularly 
important policy discussion will be the annual level of cash that is set aside to fund the 
future repair and replacement of system assets; operating and capital reserves and the use 
of :financial incentives for low impact development and/or retrofit. This task will also 
include an evaluation of alternative funding approaches which the City may want to 
consider over and above the surcharges and SDC's. 

Prepare Surcharge Models for Delivery 

The surcharge (rate) model developed during the study will be finalized and formatted for 
use by the City as part of this task. This will include testing of the model, setting up input 

· screens for the capital schedule, defining line item entries that coincide with 
Wilsonville • s budgeting process and adjusting them as needed, creating basic summary 
reports and graphics, and automating routine processes. The focus of this task will be to 
make the model easy for City staff to use and update. 
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SOC Update 
SPA will work with URS during development ofthe CIP to prepare accurate allocations 
of project costs between existing City storm water customers and anticipated future 
connections to the City's storm water system. The SDC will also consider incentives or 
SDC credits to promote low impact development. The results of the SDC analysis will be 
integrated into the overall storm water financial model. 

Workshop 
A workshop will be held with City staff to present the fmancial analysis and incorporate 
any revisions. 

Deliverables: Documentation of the storm water surcharge requirements, SDC analysis, 
surcharge forecast and recommendations, including proposed amendments to 
Wilsonville's ordinances. 

Task 1 0 - Public Involvement for the Storm Water Master Plan 
Outreach to the public is important during the master planning process since storm water 
policies and BMPs often impact- the public directly and are highly visible. Providing for 
public input and incorporating appropriate comments will aid the City in implementation 
of the final master plan. The URS team will assist the City with at least one public 
workshop and two public meetings, to address the City Council and the City Planning 
Commission, with developing presentation materials and giving presentations on the 
master plan elements. Outstanding issues, controversial issues and new alternatives, will 

· be presented to the public for input and discussion. 

The URS team will work with the City throughout the project to identify issues that 
would benefit from public review and input. We will look for opportunities to provide 
updates that could be posted on the City's website and inserted into the City's newsletter. 
Additional efforts can be discussed including presentations to the local Chamber of 
Commerce and to local schools. 

Deliverables: Presentation materials which may include a PowerPoint presentation, 
boards showing maps of alternatives, flyers, and news articles. 

Task 11 - Develop Draft and Final Storm Water Master Plan 
Incorporate all analyses and findings ofPhases 1&2 into a draft document for City 
review. Following City review, incorporate all comments and develop a final dmft Master 
Plan. 

Deliverable: Draft and Final Master Plans with text, tables, and figures and appendixes. 

Task 12 - Design Build Services 
URS understands that under this task, the City may require the assistance of URS to 
prepare RFPs . for design/build projects .. The City may also requC?st URS to provide 
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construction oversight for design/build projects. At this time, there is no budget for this 
Task. In the future, as required. URS will negotiate the scope and budget for this 
assistance. Under Task 7, URS will be developing the CIPs with the intent of potentially 
using design/build as a means to implement the CIPs. 

Deliverable: Work to be performed at City's request. Scope and budget to be determined 
at a later date. No scope or budget is provided at this time. 



Exhibit B 

City Services to be supplied: 

1. Provide a project manager responsible for the overall project management and 
who will provide coordination between the Consultant and the City, and any 
of the City's other service providers. 

2. Coordinate multiple City reviewers to prepare a consolidated direction to the 
Consultant, including legal review of all contract documents. 

3. Make available City policies, regulations, guidelines and records such as maps 
and as-built information, as necessary. 

4. Prepare and transfer all required drainage system data, both hard copy and 
electronic. 

5. Conduct public meetings and hearings. 

6. Provide other pertinent information to the Consultant upon request. (Also 
available as requested) 
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