
RESOLUTION NO. 2343 

A RESOLUTION OF THE CITY OF WILSONVILLE ACTING IN ITS CAPACITY AS 
ITS LOCAL CONTRACT REVIEW BOARD AUTHORIZING THE EXECUTION OF A 
PROFESSIONAL SERVICES AGREEMENT WITH WESTECH ENGINEERING INC. 
TO PROVIDE ENGINEERING AND CONSULTING SERVICES FOR PREPARATION 
OF FINAL DESIGN DOCUMENTS FOR THE SEGMENT 3B WATER TRANSMISSION 
PIPELINE PROJECT 

WHEREAS, the adopted City FY 2011-12 Budget includes funding for the preparation of 

Final Design documents for the Segment 3B Water Transmission Pipeline Project; and 

WHEREAS, the City conducted a Qualifications Based Selection (QBS) process to solicit 

and procure the required professional engineering services, consistent with City purchasing 

procedures and State of Oregon Public Contracting Rules; and 

WHEREAS, Westech Engineering Inc. was selected to perform the requested 

professional services, and 

WHEREAS, after negotiating the scope of services and associated fees for the requested 

professional services, staff has determined that the Not To Exceed contract value of Two 

Hundred and Fourteen Thousand Five Hundred and Thirty Dollars ($214,530) as proposed by 

Westech Engineering Inc .. for the project is fair and reasonable and within the amounts budgeted 

by City Council for the project; 

WHEREAS, Section 2.312 of the City Code states, "The Council is hereby designated as 

a Local Contract Review Board and, relative to contract concerns for the City, shall have all the 

powers granted to the State Public Contract Review Board.". 

NOW, THEREFORE, THE CITY OF WILSONVll.LE RESOLVES AS FOLLOWS: 

1. The City Council serving in the role of Local Contract Review Board adopts the 

above recitals as findings and incorporates them by reference as if fully set forth 

herein. 

2; The City Council serving in its role as Local Contract Review Board does hereby 

approve and authorize the City Engineer to execute a Professional Services 

Agreement, consistent with City of Wilsonville purchasing procedures, for 
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• 
completion of Segment 3B Water Transmission Pipeline Design Services, in the 

Not To Exceed amount of Two Hundred and Fourteen Thousand Five Hundred 

and Thirty Dollars ($214,530) between the City of Wilsonville and Westech 

Engineering Inc, a copy of which is attached hereto and incorporated herein. 

3. This resolution shall be effective upon adoption. 

ADOPTED by the City of Wilsonville at a special meeting thereof this 19th day of 

January, 2012 and filed with the Wilsonville City Recorder this date. 

ATTEST: 

SUMMARY OF VOTES: 

Mayor Knapp Yes 

Council President Nuiiez Excused 

Councilor Hurst Excused 

Councilor Goddard Yes 

Councilor Starr Yes 

~)~ ~ 
TIM KNAPP, MAYOR ~ 

Attachment: City of Wilsonville Professional Services Agreement w/ Scope & Cost proposal exhibits 

RESOLUTION NO. 2343 Page 2 of2 
N :\City Recorder\Resolutions\Res2343 .doc 



CITY OF WILSONVILLE 
PROFESSIONAL SERVICES AGREEMENT 

SEGMENT 3B WATER TRANSMISION PIPELINE FINAL DESIGN 

THIS AGREEMENT is made and entered into as of the date first indicated on the signature page, by 
and between the City of Wilsonville, Wilsonville, Oregon, (hereinafter referred to as the "City"), and 

Westech Engineering Inc .. , (hereinafter referred to as "Consultant"). 

WHEREAS, City requires services which Consultant is capable of providing, under terms and 
conditions hereinafter described; and 

WHEREAS, Consultant represents that it is qualified on the basis of specialized experience and 
technical competence and prepared to provide such services as City does hereinafter require; 

NOW, THEREFORE, in consideration of those mutual promises and the terms and conditions set forth 
hereafter, the parties agreed as follows: 

A. Term 

The term ofthis Agreement shall be from the date of execution by both parties until tasks 
required hereunder are complete and accepted, unless earlier terminated in accordance herewith. 
Consultant shall diligently pursue the work according to the assumptions and deliverable dates 
identified in the Scope of Services 

B. Consultant's Services 

B.! The scope of Consultant's services and standards of performance under this Agreement 
are set forth in Exhibit A (Scope of Services, dated 12/13/2011 ). All provisions and 
covenants contained in Exhibit A are hereby incorporated by reference and shall 
become a part of this Agreement as if fully set forth herein. 

B.2 All written documents, drawings, and plans submitted by Consultant and intended to be 
relied on for the project shall bear the signature, stamp or initials of Consultant or 
Consultant's authorized Project Manager. Any documents submitted by Consultant 
which do not bear Consultant's signature, stamp or initials or those of the Consultant's 
authorized Project Manager shall not be relied upon by City. Interpretation of plans and 
answers to questions covering Plans given by Consultant or Consultant's Project 
Manager need not be put in writing unless requested by the City and may be relied upon 
by City. 

B.3 All agreements on the Consultant's part are contingent upon, and the Consultant shall 
not be responsible for damages or be in default or be deemed to be in default by reason 
of delays in performance due to third party: strikes, lockouts, accidents; acts of God; 
other delays unavoidable or beyond the Consultant's reasonable control, or due to 
shortages or unavailability of labor at established area wage rates or delays caused by 
failure of the City or City's agents to furnish information or to approve or disapprove 
the Consultant's work promptly, or due to late or slow, or faulty performance by the 
City, other contractors, other consultants not under Consultant's control or 
governmental agencies, the performance of whose work is precedent to or concurrent 
with the performance of the Consultant's work. In the case of the happening of any such 
cause of delay, the time of completion shall be extended accordingly. 

B.4 The existence of this Agreement between City and Consultant shall not be construed as 
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City's promise or assurance that Consultant will be retained for future services unrelated 
to this project. 

B.5 Consultant shall maintain confidentiality of any private confidential information and 
any public information which is exempt from disclosure under state or federal law to 
which the Consultant may have access by reason of this Agreement. Consultant 
warrants that its employees assigned to work on services provided in this Agreement 
shall maintain confidentiality. All agreements with respect to confidentiality shall 
survive the termination or expiration of this Agreement. 

C. City's Responsibilities 

C .1 The scope of City's responsibilities including those of its Project Manager, are set forth 
in the Request for Proposal letter and Scope of Services dated September 08, 2011, 
which is incorporated into this Agreement as if more fully set forth herein. City shall 
provide a Project Manager to facilitate day-to-day communication between Consultant 
and City, including timely receipt and processing of invoices, requests for information, 
and general coordination of City staff and support to the project. 

C.2 City certifies that sufficient funds are available and authorized for expenditure to 
finance Compensation amounts found in Section D of this Agreement. 

D. Compensation 

D.l Except as otherwise set forth in this subsection D, City agrees to pay Consultant not 
more than Two Hundred and Fourteen Thousand Five Hundred and Thirty Dollars 
($214,530) for performance of those services provided hereunder. However, 
compensation may be less than such maximum amount and shall be actually determined 
on a time and materials, Not To Exceed basis, consistent with Exhibit B -Consultants 
signed and certified Cost Proposal, attached hereto and incorporated herein, and based 
on the hourly rates shown on Exhibit C, Negotiated Billing Rates, which is attached 
hereto and incorporated herein. Compensation shall be only for actual hours worked on 
this project and related direct expenses. Consultant shall furnish with each bill for 
services a statement itemized by subtask as listed in Exhibit B, showing the .amount of 
hours devoted to the project by each employee of the Consultant as well as any agents 
or employees of Consultant and any direct expenses. 

D.2 During the course of Consultant's performance, if City or its Project Manager 
specifically requests Consultant to provide additional services which are beyond the 
scope of the services described on Exhibit A, Consultant shall provide such additional 
services and bill the City at the hourly rates outlined on the attached Rate Schedule, 
Exhibit C, in accordance with the provisions below: 
a. Compensation for individual subtasks (e.g., subtask l. 2) may be exceeded at the 

discretion and approval of the City Project Manager, so long as the total 
compensation amount remains within the amount shown in Section D.l above. 

b. Compensation above the amount shown in Section D.l above requires a written 
change order in compliance with the provisions of Section R- Modification, 
herein. 

D.3 Unless expressly set forth on Consultants Rate Schedule - Exhibit C as a reimbursable 
expense item, Consultant shall only be entitled to the compensation amount specified in 
subsections D.l and D.2. Only those reimbursable expenses which are set forth on 
Exhibit C and itemized on Consultant's bills for services shall be the basis for which 
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payment of those expenses by City shall be owing. 

0.4 Except for amounts withheld by City pursuant to this agreement, Consultant will be 
paid for services for which an itemized bill is received by City within 30 days. 

0.5 City shall be responsible for payment of required fees, payable to governmental 
agencies including, but not limited to plan checking, land use, zoning and all other 
similar fees resulting from this project, and not specifically covered by Exhibit A.. 

0.6 Consultant's compensation rate per their Rate Schedule, Exhibit C, includes but is not 
limited to salaries or wages plus fringe benefits and contributions including payroll 
taxes, workers' compensation insurance, liability insurance, profit, pension benefits and 
similar contributions and benefits. 

D. 7 In the event Consultant's.responsibilities as described on Exhibit A have been separated 
into two or more phases, then Consultant shall not be entitled to any compensation for 
work performed directly on a later category of responsibilities unless and until City 
specifically directs that Consultant to proceed with such work. 

E. City's Project Manager 

City's Project Manager is Eric Mende, Deputy City Engineer. City shall give Consultant 
prompt written notice of any redesignation of its Project Manager. 

F. Consultant's Project Manager 

Consultant's Project Manager is _Peter Blumanthal_. In the event that Consultant's designated 
Project Manager is changed, Consultant shall give City prompt written notification of such 
redesignation. In the event that City receives any communication from Consultant of 
whatsoever nature which is not executed by Consultant's designated Project Manager, City may 
request clarification by Consultant's Project Manager, which shall be promptly furnished. 

G. Project Information 

City shall provide full information regarding its requirements for the Project. Consultant agrees 
to share all project information, to fully cooperate with all corporations, firms, contractors, 
public utilities, governmental entities, and persons involved in or associated with the Project. 
No information, news or press releases related to the Project, whether made to representatives of 
newspaper, magazines or television and radio stations, shall be made without the authorization 
of City's Project Manager. 

H. Duty to Inform 

If at any time during the performance of this Agreement, or any future phase of this Agreement 
for which Consultant has been retained, Consultant becomes aware of actual or potential 
problems, faults or defects in the project or any portion thereof, any nonconformance with the 
federal, state or local law, rule, or regulation, or has any objection to any decision or order made 
by City with respect to such laws, rules or regulations, Con~ultant shall give prompt written 
notice thereof to City's Project Manager. Any delay or failure on the part of City to provide a 
written response to Consultant shall neither constitute agreement with nor acquiescence to 
Consultant's statement or claim, nor constitute a waiver of any of City's rights. 

I. Consultant is Independent Contractor 
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1.1 Consultant shall be and herein declares that it is an independent contractor for all 
purposes and shall be entitled to no compensation other than compensation provided for 
under paragraph D of this Agreement. Consultant binds itself, its partners, officers, 
successors, assigns and legal representatives to the City. 
Consultant shall be completely independent and solely deterrni_ne the manner and means 
of accomplishing the end result of this Agreement, and City does not have the tight to 
control or interfere with the manner or method of accomplishing said results. City, 
however, has the right to specify and control the results of the Consultant's 
responsibilities. 

1.2 Subcontracting: City understands and agrees that specialized consulting services may be 
performed by persons or firms other than Consultant. Consultant acknowledges such 
services are provided to City pursuant to a subcontract(s) between Consultant and those 
who provide such services, and Consultant may not utilize any subcontractors or in any 
way assign its responsibility under the Agreement without first obtaining the express 
written consent of the City. For all work performed under subcontract to the 
Consultant, as approved by the City under this paragraph, Consultant shall only charge 
compensation rates shown on an approved Rate Schedule. Rate Schedules for named or 
unnamed subconsultants, and Consultant markups of subconsultant billings will only be 
recognized by the City as set forth in Exhibit C, unless documented and approved in 
writing by modification to Consultants Rate Schedule per Section R of this Agreement. 
In all cases, processing and payment of billings from subconsultants is solely the 
responsibility of the Consultant. -

1.3 Consultant shall be responsible for and indemnify and defend City against any liability, 
cost or damage arising out of Consultant's use of such subcontractor( s) and 
subcontractor's negligent acts, omissions, or errors. Subcontractors will be required to 
meet the same insurance requirements of Consultant under this Agreement. Unless 
otherwise specifically agreed to by City, Consultant shall require that subcontractors 
also comply with and be subject to the provisions ofthis Section l. 

1.4 Consultant shall make prompt payment of any claim for labor, materials or services 
furnished to the Consultant by any person in connection with this Agreement as such 
claim becomes due. Consultant shall not permit any lien or claim to be filed or 
prosecuted against the City on account of any labor or material furnished to or on behalf 
of the Consultant. If the Consultant fails, neglects or refuses to make prompt payment 
of any such claim, the City may pay such claim to the person furnishing the labor, 
materials or services and charge the amount of the payment against funds due or to 
become due the Consultant under this Agreement. 

1.5 No person shall be employed under the terms of this agreement as described herein in 
violation of all wage and hour laws. 

1.6 Consultant shall make prompt payment as due to any person, co-partnership, 
association or corporation, furnishing medical, surgical and hospital care or other 
needed care and attention, Incident to sickness or injury, to the employees of such 
Consultant of all sums which the Consultant agrees to pay for such services and all 
monies and sums which the Consultant collected or deducted from the wages of 
employees pursuant to any law, contract or agreement for the purpose of providing or 
paying for such service. 

I. 7 Should Consultant elect to utilize employees on any aspect of this Agreement, 
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Consultant shall be fully responsible for payment of all withholding required by law, 
including but not limited to taxes, including payroll, income, Social Security (FICA) 
and Medicaid. Consultant shall also be fully responsible for payment of salaries, 
benefits, taxes, Industrial Accident Fund contributions and all other charges on account 
of any employees. Consultant shall pay to the Department of Revenue all sums withheld 
from employees pursuant to ORS 316.167. All costs incident to the hiring of assistants 
or employees shall be Consultant's responsibility. Consultant shall indemnify, defend 
and hold City harmless from claims for payment of all such expenses. Unless otherwise 
expressly set forth on Exhibit A as a reimbursable expense item, specific costs 
associated with items set forth in this paragraph shall be deemed as fully and 
conclusively included in the rate upon which consultants compensation is based. 

1.8 No person shall be denied or subjected to discrimination in receipt of the benefits of any 
services or activities made possible by or resulting from this Agreement on the grounds 
of sex, race, color, creed, marital status, age, disability or national origin. Any violation 
of this provision shall be grounds for cancellation, termination or suspension of the 
Agreement in whole or in part by the City. 

J. Indemnity and Insurance 

J.l Consultant acknowledges responsibility for liability arising out of the performance of 
this Agreement and the attachments thereto only and shall hold City harmless from and 
indemnify City of any and all liability, settlements, loss, costs and expenses in 
connection with any action, suit, or claim resulting from Consultant's negligent acts, 
omissions, errors or willful misconduct provided pursuant to this Agreement or from 
Consultant's failure to perform its responsibilities as set forth in this agreement. The 
review, approval or acceptance by City, its Project manager or City of Wilsonville 
employees of documents or other work prepared or submitted by Consultant shall not 
relieve Consultant of its responsibility to provide such materials in full conformity with 
City's requirements as set forth in this Agreement and to indemnify City from any and 
all costs and damages resulting from Consultant's failure to adhere to the standard of 
performance described in Section J.2.1. The provisions of this section shall survive 
termination of this Agreement. City agrees to indemnify and hold Consultant harmless 
from liability, settlements, losses, costs, and expenses in connection with any action, 
suit or claim resulting or allegedly resulting from City's negligent acts, omissions or 
from its willful misconduct as governed by ORS Chapter 30. 

J.2 Insurance Requirements and Consultant's Standard of Care. 

J.2.1 In the performance of its professional services, the Consultant shall use that 
degree of care and skill ordinarily exercised under similar circumstances by 
reputable members of its profession practicing in the Portland Metropolitan 
Area. The Consultant will re-perform any services not meeting this standard 
without additional compensation. Consultant's re-performance of any services, 
even if done at City's request, shall not be considered as a limitation or waiver 
by City of any other remedies or claims it may have arising out of-consultant's 
failure to perform in accordance with the applicable standard of care or this 
Agreement. 

J.2.2 Insurance Requirements. Consultant shall maintain insurance acceptable to City 
in full force and effect throughout the term of this contract. Such insurance 
shall cover all risks arising directly or indirectly out of Consultant's activities or 
work hereunder. 
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The policy or policies of insurance maintained by the Consultant shall provide 
at least the following limits and coverages: 

a. Commercial General Liability Insurance 
Con·sultant shall obtain, at Consultant's expense, and keep in effect during the 
term of this contract, Comprehensive General Liability Insurance covering 
Bodily Injury and Property Damage on an "occurrence" form (1996 ISO or 
equivalent). This coverage shall include Contractual Liability insurance for the 
indemnity provided under this contract. The following insurance will be 
carried: 
Coverage 
General Aggregate 
Products-Completed Operations Aggregate 
Each Occurrence 
Fire Damage (any one fire) 
Medical Expense (any one person) 

b. Professional Errors and Omissions Coverage 

Limit 
$2,000,000 
2,000,000 
2,000,000 

50,000 
25,000 

Consultant agrees to carry Professional Errors and Omissions Liability 
insurance on a policy form appropriate to the professionals providing the 
services hereunder with limit of no less than $2,000,000 per claim. Consultant 
shall maintain this insurance for damages alleged to be as a result of errors, 
omissions or negligent acts of Consultant. Such policy shall have a retroactive 
date effective before the commencement of any work by the Company on the 
services covered by this Agreement. 

c. Business Automobile Liability Insurance 
If Consultant will be using a motor vehicle inthe performance of the services 
herein, Consultant shall provide City a certificate indicating that Consultant has 
business automobile liability coverage for all owned, hired, and non-owned 
vehicles. The Combined Single Limit per occurrence shall not be less than 
$1,000,000. Said insurance shall name City as an additional insured and shall 
require notice be provided to City in accordance with policy provisions in the 
event of cancellation. ~ 

d. Workers' Compensation Insurance 
The Consultant and all employers providing work, labor, or materials under this 
Contract that are subject employers under the Oregon Workers' Compensation 
Law shall comply with ORS 656.017, which requires them to provide workers' 
compensation coverage that satisfies Oregon law for all their subject workers or 
employers that are exempt under ORS 656.126. Out-of-state employers must 
provide Oregon workers' compensation coverage for their workers who work at 
a single location within Oregon for more than 30 days in a calendar 
year. Consultants who perform work without the assistance or labor of any 
employee need not obtain such coverage. This shall include Employer's 
Liability Insurance with coverage limits of not less than $500,000 each 
accident. 

e. Insurance Carrier Rating 
· · Coverages provided by the Consultant must be underwritten by an insurance 

company deemed acceptable by the City. The City reserves the right to reject 
all or any insurance carrier(s) with an unacceptable financial rating. 
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f. Certificates of Insurance 
As evidence of the insurance coverage required by the contract, the Consultant 
shall furnish a Certificate of Insurance to the City. No contract shall be effected 
until the required certificates and the additional insured endorsements have 
been received and approved by the City. Consultant agrees that it will not 
terminate or change its coverage during the term of this Agreement without 
giving the City at least thirty (30) days' prior advance notice. 

g. Additional Insured 
City will be named as an additional insured with respect to Consultant's 
liabilities hereunder in insurance coverages. The following is included as 
additional insured: City of Wilsonville, its elected and appointed officials, 
officers, agents, employees, and volunteers. Except professional liability and 
worker's compensation coverage, all policies shall provide an endorsement. 

J.2.3 The coverage provided by these policies shall be primary and any other 
insurance carried by City is excess. Consultant shall be responsible for any 
deductible amounts payable under all policies of insurance. In the event a 
dispute arises between City and Consultant for which Consultant has obtained 
insurance, the maximum amount which may be withheld by City for all such 
claims shall be no more than the amount of the applicable insurance deductible. 

K. Early Termination 

K.l This Agreement may be terminated prior to the expiration of the agreed upon terms: 

K.l.l By mutual written consent of the parties; 

K.l.2 By City for any reason within its sole discretion, effective upon delivery of 
written notice to Consultant by mail or in person; and 

K.l.3 By Consultant, effective upon seven days prior written notice in the event of 
substantial failure by the City to perform in accordance with the terms through 
no fault of the Consultant. 

K.2 If City terminates the Agreement in whole or in part due to default or failure of 
Consultant to perform services in accordance with this Agreement, City may procure, 
upon reasonable terms and in a reasonable manner, services similar to those so 
terminated. In addition to any other remedies the City may have, Consultant shall be 
liable for all costs and damages incurred by City in procuring such similar service, and 
the Contract shall be in full force to the extent not terminated. 

K.3 If City terminates the Agreement for its own convenience, payment of Consultant shall 
be prorated to and include the day of termination and shall be in full satisfaction of all 
claims by Consultant against City under this Agreement. 

K.4 Termination under any provision of this paragraph shall not affect any right, obligation 
or liability of Consultant or City which accrued prior to such termination. Consultant 
shall surrender to City items of work or portions thereof, referred to in Paragraph 0 for 
which Consultant has received payment, or City has made payment. City retains the 
right to elect whether or not to proceed with actual construction of the project. 

L. Suspension of Work 
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City may susp.end, delay or interrupt all or any part of the work for such time as the City deems 
appropriate for its own convenience by giving written notice thereof to Consultant. An 
adjustment in the time of performance or method of compensatio·n shall be allowed as a result of 
such delay or suspension unless the reason for the delay is within the Consultant's control. City 
shall not be responsible for work performed by any subcontractors after notice of suspension is 
given by City to Consultant. Should the City suspend, delay or interrupt the work and the 
suspension is not within the Consultant's control, then the City shall extend the time of 
completion by the length ofthe delay and the method of compensation shall be adjusted to 
reflect the Consultant's increase or decrease in its standard hourly rates. 

M. Subconsultants and Assignments 

M.l Unless expressly authorizeg in Exhibit A or Paragraph I of this Agreement, Consultant 
shall neither subcontract with others for any of the work prescribed herein, nor assign 
any of Consultant's rights acquired hereunder without obtaining prior written approval 
from City. Work may be performed by persons other than Consultant, provided 
Consultant advises City of the names of such subcontractors and the work which they 
intend to perform and the City specifically agrees thereto. Consultant acknowledges 
such services are provided to City pursuant to a subcontract(s) between Consultant and 
subcontractor(s). Except as otherwise provided by this Agreement, City incurs no 
liability to third persons for payment of any compensation provided herein to 
Consultant. Any attempted assignment of this contract without the written consent of 
City shall be void. Except as otherwise specifically agreed, all costs for services 
performed by others on behalf of Consultant shall not be subject to additional 
reimbursement by City. 

M.2 City shall have the right to let other agreements be coordinated with this Agreement. 
Consultant shall cooperate with other firms, engineers or subconsultants on the project 
and the City so that all portions of the project may be completed in the least possible 
time within normal working hours. Consultant shall furnish other engineers and 
subconsultants and affected public utilities, whose designs are fitted into Consultant's 
design, detail drawings giving full information so that conflicts can be avoided. 

N. Access to Records 

City shall have access upon request to such books, documents, receipts, papers and records of 
Consultant as are directly pertinent to this Agreement for the purpose of making audit, 
examination, excerpts, and transcripts for a period of four (4) years unless within that time City 
specifically requests an extension. This clause shall survive the expiration, completion or 
termination of this Agreement. 

0. Work is Property of City 

A. Originals or Certified copies of the original work forms, including but not limited to 
documents, drawings, tracings, surveying records, mylars, papers, diaries, inspection 
reports and photographs, performed or produced by Consultant under this Agreement 
shall be the exclusive property of City and shall be delivered to City prior to final 
payment. Any statutory or common law rights to such property held by Consultant as 
creator of such work shall be conveyed to City upon request without additional 
compensation. Upon City's approval and provided City is identified in connection 
therewith Consultant may include Consultant's work in its promotional materials. 
Drawings may bear a disclaimer releasing the Consultant from any liability for changes 
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made on the original drawings and for reuse of the drawings subsequent to the date they 
are turned over to the City. 

B. Consultant shall not be held liable for any damage, loss, increased expenses or 
otherwise caused by or attributed to the reuse, by City or their designees, of all work 
performed by Consultant pursuant to this contract without the express written 
permission of the Consultant. 

C. City agrees it will indemnify and hold Consultant harmless for all losses or damages 
that may arise out of the reuse of specific engineering designs incorporated into 
extensions, enlargements or other projects, without the express written permission of 
the Consultant. 

P. Law of Oregon 

The Agreement shall be governed by the laws of the State of Oregon. The Agreement 
provisions required by ORS Chapter 279A and 279C to be included in pubiic agreements are 
hereby incorporated by reference and shall become a part of this Agreement as if fully set forth 
herein. 

Consultant shall adhere to all applicable federal and state laws, including but not limited to 
laws, rules, regulations, and policies concerning employer and employee relationships, workers' 
compensation, and minimum and prevailing wage requirements. Any certificates, licenses or 
permits which Consultant is required by law to obtain or maintain in order to perform work 
described on Exhibit A, shall be obtained and maintained throughout the term of this 
Agreement. 

Q. Adherence to Law 

Consultant shall adhere to all applicable federal and state laws, including but not limited to 
laws, rules, regulations, and policies concerning employer and employee relationships, workers' 
compensation, and minimum and prevailing wage requirements. Any certificates, licenses or 
permits which Consultant is required by law to obtain or maintain in order to perform Work 
described on Exhibit A, shall be obtained and maintained throughout the term of this 
Agreement. 

R. Modification 

Any modification of the provisions of this Agreement shall not be enforceable unless reduced to 
writing and signed by both parties. A modification is a written document, contemporaneously 
executed by City and Consultant, which increases or decreases the cost to City over the agreed 
Compensation value of section D of this Agreement, or changes or modifies the scope of 
service or time of performance. No modification shall be binding unless executed in writing by 
Consultant and City. In the event that Consultant receives any communication of whatsoever 
nature from City, which communication Consultant contends to give rise to any modification of 
this Agreement, Consultant shall, within thirty (30) days after receipt, make a written request 
for modification to City's Project Manager. Consultant's failure to submit such written request 
for modification in the manner outlined herein may be the basis for refusal by the City to treat 
said communication as a basis for modification. In connection with any modification to the 
contract affecting any change in price, Consultant shall submit a complete breakdown of labor, 
material, equipment and other costs. If Consultant incurs additional costs or devotes additional 
time on project tasks which were reasonably expected as part of the original agreement or any 
mutually approved modifications, then City shall be responsible for payment of only those costs 
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for which it has agreed to pay. 

S. Other Conditions 

S.l Except as otherwise provided in paragraphs S.l.l, S.l.2, and S.l.3 Consultant represents 
and agrees that the contract specifications and plans, if any, prepared by the Consultant 
will be adequate and sufficient to accomplish the purposes of the project; and further, 
that any review or approval by the owner of the plans and specifications shall not be 
deemed to diminish the adequacy of Consultant's work. 

S.l.l · Subsurface Investigations. In soils, foundation, ground water, and other 
subsurface investigations, the actual characteristics may vary significantly 
between successive test points and sample intervals and at locations other than 
where observations, exploration, and investigations have been made. Because 
of the inherent uncertainties in subsurface evaluations, changed or 
unanticipated underground conditions may occur that could affect total Project 
cost and/or execution. These conditions and cost/execution effects are not the 
responsibility of the Consultant. 

S.l.2 Opinions of Cost, Financial Considerations, and Schedules. In providing 
opinions of cost, financial analyses, economic feasibility projections, and 
schedules for the Project, Consultant has no control over cost or price of labor 
and materials; unknown or latent conditions of existing equipment or structures 
that may affect operation or maintenance costs; competitive bidding procedures 
and market conditions; time or quality of performance by third parties; quality, 
type, management, or direction of operating personnel; and other economic and 
operational factors that may materially affect the ultimate Project cost or 
schedule. Therefore, Consultant makes no warranty that Owner's actual Project 
costs, financial aspects, economic feasibility, or schedules will not vary from 
Engineer's opinions, analyses, projections, or estimates. 

S.l.3 Record Drawings. Record drawings, if required, will be prepared, in part, on 
the basis of information compiled and furnished by others, and may not. always 
represent the exact location, type of various components, or exact manner in 
which the Project was finally constructed. Consultant is responsible for any 
errors or omissions about which the Consultant knew or should have known in 
the information from those employees or firms employed by the Consultant 
under the terms of the contract as stated therein that is incorporated into the 
record drawings. 

S.2 Notwithstanding any acceptance or payments, City shall not be precluded or stopped 
from recovering from Consultant, or its insurer or surety, such damages as may be 
sustained by reason of Consultant's failure to comply with the terms of this Agreement. 
A waiver by City of any breach by Consultant shall not be deemed to be a waiver of any 
subsequent breach by Consultant. 

T. Integration 

This Agreement, including but not limited to Exhibits and Consultant's proposal submitted to 
City contains the entire and integrated agreement between the parties and supersedes all prior 
written or oral discussions, representations or agreements. In case of conflict among these 
documents the provisions of this Agreement shall control. 
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U. Miscellaneous I General 

Consultant binds itself, its partners, officers, successors, assigns and legal representatives to the 
City under the terms and conditions of this agreement as described herein. 

The CONSULTANT and the CITY hereby agree to all provisions ofthis AGREEMENT. 

IN WITNESS WHEREOF, the parties by their signatures below enter into this Agreement this 
19111 day of January, 2012. 

CONSULTANT: 

Westech Engineering Inc 
(Name of Firm) 

By _u--L..:· ~~---~__;___~ ____ ... __ ... __ 1 __ \ __ 

(Printed Name ) _ _.!_Pe""t'""'e._r .:::::8_,_,1 u;:..:.;n:..:..:la:!!.n:..:..:th'""a,_,_l ____ _ 

Title: Project Manager 

Mailing Address: 

3841 Fairview Industrial Drive, Suite 100 
Salem, Oregon, 97302 

Employer LD. No. ___ 9""'3"--=05"-7'-"6'-'4--'-4"""8 ______ _ 

ATTACHMENTS 

CITY OF WILSONVILLE 

By ______________________ __ 

Steve R. Adams 
Interim City Engineer 

Attest: 

Sandra C. King 
City Recorder 

Mailing Address: 

29799 SW Town Center Loop East 
Wilsonville, OR 97070 

Approved as to fonn: 

Assistant City Attorney 

EXHIBIT A 
SCOPE OF SERVICES 

EXHIBIT B 
COSTPROPOSALSPREADSHEET 

EXHIBITC 
NEGOTIATED BILLING RATE SCHEDULE 
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EXHIBIT A 

SCOPE OF SERVICES 
SEGMENT 3B WATER TRANSMISSION PIPELINE DESIGN 

INTRODUCTION AND PROJECT BACKGROUND 

In 2002, the City of Wilsonville completed construction of the Willamette River Water 
Treatment Plant (WRWTP). This Plant was constructed with a long term capacity, and with the . 
specific intent to provide treated water to multiple water providers on a regional basis. The plant 
is jointly owned by the City of Wilsonville and the Tualatin Valley Water District (TVWD). 
TVWD in tum sold a portion of their rights to the City of Sherwood. 

To provide a physical water transmission system to the City of Sherwood, various 
intergovernmental agreements were negotiated between the cities of Wilsonville and Sherwood 
to construct a 48" diameter Water Transmission Pipeline from the intersection of Wilsonville 
Road and Kinsman Road, to a delivery point located at the comer of Tooze Road and Westfall 
Road. Five Segments were identified for the Transmission Pipeline construction, of which this 
Segment 3b is the last remaining unconstructed segment. 

Most of the· design criteria for the project have been resolved during the design of previous 
phases. Pipeline diameter (48'), material type (steel), corrosion protection requirements, and the 
start and end point of the pipeline are all known. A final alignment has been selected, and 
preliminary design and environmental documentation have been completed under an ongoing 
multi task contract known as the Barber - Kinsman Project, which involves coordination of this 
project with 2 road projects, 1 other water line project, and a sewer line project. This project, 
specifically, is designed to parallel and underlie the eastern sidewalk of the Kinsman Road 
extension project. 

For various reasons, the City has chosen to split and remove the Segment 3 Transmission· 
Pipeline project from the other work, and intends to expedite design, permitting, and construction 
of the pipeline project as a separate and distinct project. Based on the work performed to date, 
the pipeline alignment will pass through wetland and natural areas containing compressible soils, 
and subject to Oregon Department of State Lands (DSL) and US Army Corp of Engineers (Corp) 
permitting requirements. Permits from these agencies are being pursued under a separate contract 
and are not part of this Scope of Services. 

This Scope of Services covers final design services, construction document preparation, and 
related services. Environmental permitting support services are on a different timeline and are 
being solicited by the City separately. 

TASK 1- PROJECT MANAGEMENT AND COORDINATION 

Consultant shall manage work performed by Consultant's staff, coordinate with the City's 
permitting subcontractor and Kinsman Road design consultant, organize and facilitate progress 
meetings, provide quality assurance in the form of peer review on all deliverables submitted to 
the City, and coordinate information sharing and resolution of technical details between this 
project and the Kinsman Road design. Consultant shall prepare monthly progress reports and 
progress billings in a format approved by the City. 
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SCOPE OF SERVICES 
SEGMENT 3B WATER TRANSMISSION PIPELINE DESIGN 

Task 1.1 General Project Management 

This task includes all costs and labor to schedule and coordinate other work tasks, prepare and 
revise schedules, maintain communication and coordination with the City and other 
subconsultants, prepare invoices and progress reports, maintain project files, and manage the 
project budget. 

Consultant's Project Manager (PM) shall be the primary point of contact, and is responsible for 
communicating with the City regarding the status of work being performed and to discuss issues 
or concerns that may impact the Project. 

Task 1.1 Deliverables 

Consultant shall: 

• Prepare and distribute a preliminary Project Schedule, and revise and distribute said 
schedule monthly. 

• Prepare and submit to the City monthly progress reports and billing invoices including a 
breakdown of labor hours and expenses, to be submitted by the 20th of each month. 

• Project files must be delivered within thirty (30) calendar days of request by City. 

Task 1.2 Meetings 

This task includes all costs and labor for Consultant to organize, schedule, and attend meetings 
with the City, Agencies, and/or other subconsultants, prepare meeting agendas and take and 
distribute meeting notes. For estimating purposes, it is assumed up to 12 meetings will be 
required, with all meetings lasting up to 2 hours and all meetings held at City of Wilsonville 
offices. This Task also covers Consultants' presence at a 3 hour public open house or City 
Council meeting, if needed. Any Exhibits required for an open house or Council meeting shall be 
prepared and billed under work tasks listed under TASK 2. 

Task 1.2 Deliverables 

Consultant shall: 

• Prepare and distribute meeting agendas at least 48 hours prior to meetings. 
• Prepare and distribute meeting summaries within 7 calendar days after the meeting. 

Agendas and meeting summaries shall be distributed electronically in Word or pdf format. 

Task 1.3 Coordination with Barber- Kinsman Project 

This task recognizes that the preliminary engineering, selected pipeline alignment, and general 
scope of environmental documentation for this project were originally prepared as part of a 
larger joint project known as the Barber-Kinsman Project. Under the Barber-Kinsman Project, 
the pipeline alignment and technical details for this now separate water transmission pipeline 
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SCOPE OF SERVICES 
SEGMENT 3B WATER TRANSMISSION PIPELINE DESIGN 

project were coordinated with the alignment of the Kinsman Road extension. The Barber
Kinsman Project remains an active project, and certain tasks performed under that project, or to 
be performed under that project, such as surveying, geotechnical investigation, and Right of Way 
determination require coordination and sharing of information between the two projects. This 
task provides a separate line item to accumulate costs and labor efforts of the Consultant to 
facilitate coordination and information sharing efforts that cannot be easily categorized under 
other tasks within this project, or under task items of the Barber- Kinsman Project. 
For estimating purposes, the scope of effort is assumed to include 60 hours of mixed labor on the 
part of the Consultant. 

Task 1.3 Deliverables 

• Specific work efforts and activities charged against this task shall be clearly documented 
as part of the monthly progress report and invoice. 

Task 1.4 Permit Coordination 

This task recognizes that environmental (e.g., wetland) permits from the Oregon Department of 
State Lands (DSL) and US Army Corp of Engineers (Corp) for this project are being prepared 
and submitted by a separate consultant working directly for the City, but that clearing, erosion 
control, and required mitigation efforts will be performed as part of the construction effort for 
this project, and must therefore be incorporated into the construction bid package. This task 
provides a separate line item to accumulate costs and labor efforts of the Consultant to facilitate 
coordination and information sharing efforts that cannot be easily categorized under-other tasks 
within this project, or under task items of the permitting consultant. 
For estimating purposes, the scope of effort is assumed to include 40 hours of mixed labor on the 
part of the Consultant. 

-
Task 1.4 Deliverables 

• Specific work efforts and activities charged against this task shall be clearly documented 
as part of the monthly progress report and invoice. 

TASK 2-75% DESIGN SERVICES 

Under this Task, Consultant shall prepare pre-final designs, construction drawings, 
specifications, and other necessary documents, advancing the project design status from the 
approximately 30% current design level without details and specifications, to an approximately 
75% level, with details and specifications. Included under Task 2 are preparation of the 
necessary drawings, specifications and plans for clearing and grading, erosion control, 
stormwater management, and wetland mitigation. This Task does not include Final Design 
services, Bid Phase services or Construction Phase services which are detailed in Tasks 3 & 4. 

In the performance of this Task, it is the express desire ofthe City not to "reinvent the wheel". 
Preliminary Engineering (e.g., 30% design) was completed under the Barber- Kinsman project, 
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SCOPE OF SERVICES 
SEGMENT 3B WATER TRANSMISSION PIPELINE DESIGN 

including alignment, and preliminary Plan and Profile. Significant design information, 
specifications, and design detail drawings are also available from previous design and 
construction packages for other segments of the pipeline, including Segment 2, Segment 3a, 
Segment 4, Segment 5a, and the Tooze Vault project (which includes Segment 5b). Consultant 
is expected to re-use this existing design and construction detail information to the maximum 
extent possible to minimize design, drafting, and specification/bid package preparation costs. 

Task 2.1 Existing Document Collection & Review 

The City will provide electronic and hard copies (CAD files, Word documents, etc.) of the 
current preliminary plan and profile information, and the complete design and specification 
packages for the previously completed projects referenced above. Consultant shall organize and 
review these documents, and determine the extent to which this previous information can be 
incorporated into the design package for this project. For each design package component (s~e 
Table 1 for example) Consultant shall identify one of three levels of applicability: 

a) Directly applicable- no changes needed 
b) Applicable with minor (text or drafting) edits 
c) Not applicable, or major (text or drafting) edits required 

For any design package component determined to be in level c) above, Consultant shall provide a 
written explanation as to why it was not applicable, or the extent of major edits required. Note: 
For a design feature I component where different source documents have different levels of 
applicability, a written explanation is only needed when none of source documents are 
considered "directly applicable". 

TABLE 1 
(note: this is only an example and is NOT meant to reflect a complete listing) 

Design Feature I Source Document Directly 
Component Applicable 

(a) 
General I Special Segment 2 
Conditions 

Segment 3a 
Segment 4 X 
Segment 5a X 

Trench I Backfill Specs Segment 4 X 
Pipe Material Specs Segment 2, 3a, 4 
Corrosion Protection Segment 2 
Details 

Segment 3a 
Segment 4 X 

Valve Selection Segment2 
Segment 3a X 
Segment 4 X 
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(b) 

X 

X 

X 

Not 
Applicable 

(c) 
X 

X 

X 
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SCOPE OF SERVICES 
SEGMENT 3B WATER TRANSMISSION PIPELINE DESIGN 

Pipe Tiedowns Segment 4 X 
PRV Station Design Segment 3a X 
PRV Vault Design Segment 3a X 
Erosion Control Plan Se_gment 2 X 

Segment 3a X 
Segment 4 X 

Task 2.1 Deliverables 

Consultant shall provide: 

• A summary table of the design features I components and degree of applicability similar 
to Table 1. 

• A written memorandum providing explanations of features I components deemed Not 
Applicable. 

Task 2.2 Draft Plan and Profile 

Consultant shall prepare draft plan and profile drawings, using the existing Prelimjnary 
Engineering plan and profile drawings prepared under the Barber- Kinsman project (Final 
Design Acceptance Package drawing sets 5A through lOA). Electronic (CAD) files shall be 
provided by the City. Drawing scale shall be 1" = 40' for plotting on 11 xl7 sheet size. 
Consultant shall create new to-scale CAD layers, also at 1" = 40', but designed for plotting on 
24" x 36" sheets (i.e., using fewer sheets). For both sets, layers not applicable to the water line 
construction (e.g., wetlands, sanitary and storm sewer, road centerline, etc.) shall be "turned off' 
for clarity, but shall not be ·deleted. Stationing of the water line shall be revised such that the start 
of waterline construction at the southern connection to the existing line is at Station 0+00, and an 
accurate reference distance shall be provided to the 0+00 point of the Barber- Kinsman profile. 

Task 2.2 Deliverables 

Consultant shall provide: 

• One hard copy set of 11 x 17 draft plan and profile drawings. 
• One disk containing all electronic (CAD) files for both the 11 x17 set and the 24 x 36 set, 

fully editable by AutoCAD Civil 3D 2011, or earlier. 

Task 2.3 Draft Specifications 

Consultant shall prepare a draft construction specifications package using the existing project 
documents accumulated under Task 2.1. At this stage of design, the intent is to assemble the full 
range of pre-existing specifications that are either, a) directly applicable, or b) partially 
applicable to this project, without consideration of future modification and editing of the 
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SCOPE OF SERVICES 
SEGMENT 3B WATER TRANSMISSION PIPELINE DESIGN 

specification package. Technical review, modification, and/or editing of the draft specification 
package will occur under a separate task. 

Task 2.3 Deliverables 

Consultant shall provide: 

• One hard copy of the Draft Specification Package. 
• One disk containing a fully editable electronic copy of the Draft Specification Package in 

Microsoft Word format. PDF format is unacceptable. 

Task 2.4 Dra{t Details 

Consultant shall prepare draft detail drawings (piping details, section views, material schedules, 
etc.) using the existing project documents accumulated under Task 2.1. At this stage of design, 
the intent is to assemble the full range of pre-existing details that are either a) directly applicable, 
orb) partially applicable to this project, without consideration of future modification and editing 
of the details. The Draft Detail set shall specifically include the Pressure Reducing Valve (PRY) 
Station and PRY Vault. Technical review, modification, and/or editing of the draft details will 

r 
occur under a separate task. 

Task 2.4 Deliverables 

Consultant shall provide: 

• One set of 11 x 1 7 hard copy Detail Sheets. 
• One disk containing all electronic (CAD) files for both the 11 x17 set and the 24 x 36 set, 

fully editable by AutoCAD Civil 3D 2011, or earlier. 

Task 2.5 Survev Confirmation 

Consultant shall obtain the ground survey DTM point file, pipeline centerline coordinate file, and 
other available coordinate files developed as part of the Barber- Kinsman project, and perform 
additional field surveying to confirm the accuracy of existing ground elevations and feature 
coordinates within the Project Area. For the purposes of this task, the Project Area is defined as 
30' south ofthe southern connection to existing, 30' north of the northern connection to existing, 
and 20' either side of the proposed centerline alignment. Specific features requiring X-Y 
coordinate confirmation include the starting and ending connections to the existing pipelines, 
proposed pipeline centerline at approximately 300 foot spacing (7 shots), the centerline of the 
eastern branch of Coffee Lake Creek, the centerline of the existing 15" sewer, and the location of 
geotechnical boreholes B-7, B-8, B-10, B-12, B-14, B-15, and B-16. At this stage of design, the 
intent of this task is not to perform a full re-survey of the project area, but to select a 
representative subset of ground shots and verify whether previous survey information (X,Y,Z) is 
accurate. Before beginning field work, Consultant shall meet with the City Project Manager to 
discuss and select specific points for confirmation. 
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SCOPE OF SERVICES 
SEGMENT 3B WATER TRANSMISSION PIPELINE DESIGN 

Task 2.5 Deliverables 

Consultant shall provide: 

• One hard copy and one electronic copy of an Excel spreadsheet comparing coordinates 
and elevations of the existing survey versus the confirmation survey. 

• One color hard copy plot, 11 x17 size, of the confirmed borehole locations and confirmed 
pipeline centerline superimposed on the aerial photo of the area. 

• One disk containing all electronic files (point files, DTM, as applicable) of the 
confirmation points, fully importable and editable by AutoCAD Civil 3D 2011, or earlier. 

Task 2.6 Geotechnical Review 

Geotechnical Investigations conducted as part of the Barber- Kinsman project developed 
subsurface information for most, but not all of the proposed alignment of the pipeline. The 
previous geotechnical report identifies a 3' to 8' layer of compressible alluvium and/or organic 
silts and clays underlain by competent coarse grained flood deposits along profiles B-B' and D
D'. The report also recommends removal and replacement of this material where it will underlie 
the pipeline. · 
Consultant shall review the previous geotechnical report and the information developed in Task 
2.5, and make a recommendation as to whether additional geotechnical investigations are 
warranted. The recommendation, justification for the recommendation, and the proposed scope 
of additional geotechnical investigations, if any, shall be documented in a letter memo. Given the 
current recommendation for removal and replacement of poor soils, the letter memo shall 
document the construction cost reduction or risk avoidance benefits that will potentially result 
from any additional investigations, compare these benefits to the expected cost of the 
investigation work, and provide a discussion of other construction strategies that could be 
employed to mitigate for the presumed lack of information. After review and discussion of the 
letter memo, if the City chooses to move forward with additional geotechnical investigations, 
these services will be negotiated as a change order to this Scope of Services. 

Task 2.6 Deliverables 

Consultant shall provide: 

• One hard copy original letter memo signed and stamped by a licensed geotechnical 
engineer registered in the State of Oregon. 

Task 2. 7 Corrosion Protection 

Consultant shall review previous corrosion protection designs and technical memoranda prepared 
for previous projects and accumulated under Task 2.1, including current soils data and draft 
corrosion protection recommendations from the Barber- Kinsman work, and design an 
equivalent and compatible corrosion protection system for this project. 
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SCOPE OF SERVICES 
SEGMENT 3B WATER TRANSMISSION PIPELINE DESIGN 

As an initial task before proceeding with detailed design, Consultant shall provide a letter I 
memo containing a summary of existing corrosion protection criteria and cathodic protection 
installations on other pipeline segments, the recommended type of corrosion protection criteria I 
cathodic protection installation for this segment, and the need for additional field information in 
order to proceed with design tasks. After review and discussion of the letter memo, the City will 
provide direction concerning the scope of additional corrosion protection design services. 

For proposal and budget tracking purposes, all data accumulation, review, and design efforts for 
the c9rrosion protection system shall be accumulated under this Task 2. 7 instead of spread across 
other Task items such as 2.1, 2.3, 3.2, and 3.4. 

Task 2. 7 Deliverables 

Consultant shaD provide: 

• One hard copy original letter memo signed and stamped by a licensed engineer registered 
in the State of Oregon, documenting existing corrosion protection criteria and cathodic 
protection installations and providing recommendations for corrosion protection criteria 
and cathodic protection design features for this project. 

• Complete design drawings, technical specifications, and material lists for the corrosion 
protection system. 

Task 2.8 Electrical Design, SCADA and Telemetry 

Consultant shall review previous designs and technical details for the electrical system, 
Supervisory Control and Data Acquisition (SCADA), and telemetry systems installed at existing 
City of Wilsonville PRY vaults /stations, and prepare design drawings and specification 
documents for equivalent systems to serve the new PRY station being installed on this project. 
Minimum required telemetry reporting points will include: upstream and downstream pressure, 
flow rate, and valve position. Minimum electrical requirements include interior vault lighting, 
confined space ventilation, and automatic sump pump. All meters, panels, and other devices 
needed to support the electrical and telemetry system shall be installed in an above grade 
weatherproof enclosure. 

As an initial task and before proceeding with final design efforts, Consultant shall accumulate 
and review design information and prepare a letter memo to the City documenting any 
deficiencies or unique details that will need to be incorporated in the design. 

For proposal and budget tracking purposes, all data accumulation, review, and design efforts for 
the electricaVSCADA I telemetry systems shall be accumulated under this Task 2.8 instead of 
spread across other Task items such as 2.1, 2.3, 3.2, and 3.4. 

Task 2.8 Deliverables 
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Consultant shaD provide: 

• One hard copy original letter memo signed and stamped by a licensed engineer registered 
in the State of Oregon documenting existing electrical I SCAD A I telemetry system 
information and recommended electrical I SCADA I telemetry system design for this 
project. 

• Complete design drawings, technical specifications, and material lists for the electrical 
system for the PRV vault, and for the SCADA I telemetry system connecting to the City-
wide SCADA I telemetry system. · 

Task 2.9 Design Calculations 

Consultant shall prepare a complete set of design calculations (pressure, flow, pipe stress, water 
hammer, dead and live loads, buoyancy (as needed), pressure reduction requirements for the 
PRV station, etc.) adequate to confirm the basic design parameters (size, wall thickness, flange 
selection, depth ofbury, required soil bearing strength, etc.) of the preliminary design 
information provided by the City (see Task 2.2). As part of this task, Consultant shall review 
existing Hydraulic Modeling studies performed for the City by others, and provide an opinion as 
to the adequacy of the model runs for the current design. If additional Hydraulic Modeling is 
recommended, Consultant shall provide the required input parameters for the model run, and the 
desired output information to support the design effort. The City maintains an up-to-date 
INFOWATER™ hydraulic model and requires any additional hydraulic modeling to be 
performed with this software suite. If the consultant currently owns this software, the City may 
negotiate these additional modeling services as a change order to this Scope of Services. If the 
consultant does not have access to this particular software, the City will contract separately with 
another firm to perform the model runs. 

Task 2.9 Deliverables 

Consultant shaD provide: 

• One hard copy set of design calculations, signed and stamped by a licensed engineer 
registered in the State of Oregon. 

• One hard copy letter memo addressing the adequacy of current hydraulic modeling, and 
providing recommendations as needed. · 

Task 2.10 Draft Erosion Control, Wetland Mitigation, and Stormwater Management Plans 

Consultant shall prepare a draft grading plan, and draft erosion control and stormwater 
management plan, and coordinate these plans with the wetland mitigation drawings (prepared by 
others) based on the information collected in Task 2.1, and other information provided by the 
City. Specifically included in this task is the formal Stormwater Management Plan required 
under Clean Water Act criteria. 
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Task 2.10 Deliverables 

Consultant shall provide: 

• Draft Grading Plan and details for inclusion in Task 2.10 
• Draft Erosion Control and Stormwater Management Plan, as a separate document for 

submittal to regulatory agencies. 
• Erosion Control and Stormwater Management drawings and details for inclusion in the 

drawing package required by Task 2.1 0. 

Task 2.11 75% Design Review Package 

Consultant shall prepare a "75%" design review package for distribution to the City. In 
preparing this package, Consultant shall perform all work necessary to package together the 
information accumulated and generated in Tasks 2.1 through 2.9, delete information 
(specifications, plan details, etc.) that is duplicative or not applicable to this project, modify and 
adjust the horizontal and vertical alignment of the pipeline to resolve all spatial interferences, 
add information deemed to be lacking from the package, and publish the package for review. 
The intent of this Task is to create a complete draft set ofworking documents, including plans, 
details, and specifications, from which the final (bid) set of documents will eventually result. 

Task 2.11 Deliverables 

Consultant shall provide: 

• Six hard copy sets of review materials, 11 x 17 drawing size, with specifications. 
• One additional hard copy set of 24 x 36 drawings. 
• One disk containing all review materials in original electronic format - either AutoCAD 

or Word - pdf is not acceptable. 

TASK 3 -FINAL DESIGN SERVICES 

Task 3.1 75% Design Review Meeting 

Consultant shall organize and facilitate a review meeting at City offices to receive comments and 
questions on the 75% Design Review Package issued under Task 2.10. This meeting is separate 
from and in addition to other project meetings listed under Task 1.2. For estimating purposes, 
this meeting shall be assumed to last 4 hours, and will require the services of an administrative. 
assistant to document comments, in addition to meeting facilitation by the consultants Project 
Manager. Subsequent to and within one week of the review meeting, Consultant shall prepare 
and distribute a comment resolution worksheet to all those in attendance at the meeting, 
describing the comments made and the proposed technical or administrative resolution. 
Questions or disagreements concerning the proposed resolutions of comments will be resolved 
by the City Project Manager. 
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Task 3.1 De,liverables 

Consultant shall provide: 

• Electronic distribution of the meeting announcement. 
• Electronic distribution of the comment resolution worksheet. (pdf is acceptable) 

Task 3.2 Drafi Final Drawings and Specifications 

Consultant shall prepare a draft final drawing set, draft final Stormwater Management Plan, and 
draft final construction specifications package based on the review comments of Task 3 .1. 
Technical review, modification, and/or editing of the draft final drawing set and specification 
package will occur under a separate task. 

Task 3.2 Deliverables 

Consultant shall provide: 

• See Task 3.4 

Task 3.3 Drafi Contract Documents 

Consultant shall prepare a draft Contract Documents package using the existing project 
documents accumulated under Task 2.1, and other criteria provided by the City Project Manager. 
Specific inclusions of the Contract Documents shall include sections for Bidding Requirements, 
Contract Forms, and Conditions of the Contract. Note that General Requirements and Special 
Provisions are considered part of the Technical Specifications and shall be included therein (see 
Task 3.2). 

Task 3.3 Deliverables 

Consultant shall provide: 

• See Task 3.4. 

Task 3.4 Final Review and Edits 

Consultant shall prepare a dr~ft final package for review containing all the documents identified 
in Tasks 3.2 and 3.3. This is the final review set before going to bid, and shall include all 
required figures, text, appendices, construction drawings, drawing details, and standard details 
representing a complete bid set. Consultant shall distribute final review sets, receive comments, 
and make final edits. 

Task 3.4 Deliverables 
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Consultant shall provide: 

• Six hard copy sets of final review materials, 11 x 17 drawing size. 
• One hard copy final set of all documents, 11 x 17 drawing size, with original wet seal 

stamp and signature. Electronic seal and signature is not acceptable. 
• One hard copy final set of 24 x 36 drawings, with original wet seal and signature. 

Electronic seal and signature is not acceptable. 
• One disk containing all final materials in original electronic format - either AutoCAD or 

Word- pdf is not acceptable. 

Task 3.5 Final Easement Legal Descriptions and Exhibits 

Consultant shall prepare up to six legal descriptions and corresponding exhibits for required 
permanent and construction easements for the project. All work shall be performed by a licensed 
surveyor. 

Task 3.5 Deliverables 

Consultant shall provide: 

• 1 Electronic and 3 hard copy, stamped and signed, of each recordable easement exhibit. 

Task 3.6 Bid Addenda Support 

Consultant shall be available to answer questions concerning the drawings and specifications 
during the bid phase of the project, and shall provide written answers to written questions 
submitted by bidders within 48 hours of receipt. For estimating purposes, the scope of effort is 
assumed to include 40 hours of mixed labor on the part of the Consultant. Note: The City will 
publish all advertisements, prepare and formally issue all bid addenda, provide all official 
communication between bidders and the City, and open and verify bids. 

Task 3. 6 Deliverables 

. Consultant shall provide: 

· • Electronic delivery (pdf is acceptable) of written response to bidder or City questions. 

TASK 4- CONSTRUCTION PHASE SERVICES 

Task 4.1 On-Call Field Services 

Consultant shall be available to perform on-site field investigations and answer questions 
concerning the drawings and specifications during the construction phase of the project, on an as 
needed basis. For estimating purposes, the scope of effort is assumed to include 40 hours of 
mixed labor on the part of the Consultant. 

Prepared By: Eric Mende 
City of Wilsonville Engineering Dept. Rev.12/13/2011 
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e. 
SCOPE OF SERVICES 

SEGMENT 3B WATER TRANSMISSION PIPELINE DESIGN 

END OF SCOPE OF SERVICES 

'· 

Prepared By: Eric Mende 
City of Wilsonville Engineering Dept. Rev.12/13/20 11 
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EXHIBIT B 

COST PROPOSAL SECTION 3 

The following spreadsheet documents our allocation of labor and direct costs for the execution ofthis 

project. The spreadsheet has been prepared in accordance with the directions of the RFP and the included 

example. 

The following notes and comments accompany the sub-task line items of the cost proposal and are 
designed to clarify or explain consultant efforts allocated to the various tasks of this project. 

TASK 1: Project Management And Coordination 

1.1 General Project Management- No notes 

1.2 Meetings 

• The effort for this task is based on the stipulated effort of twelve 2 hour meetings at the City of 
Wilsonville and an additional 3-hour public open house or council meeting. 

• We have allotted additional hours for both Peter Blurnanthal and Steve Ward to attend three of 
the meetings as well as the open house/council meeting. 

1.3 · Coordination with Barber-Kinsman Project 

• The effort for this task is based on the stipulated effort of 60 hours of mixed labor. 

1.4 Permit Coordination 

• The effort for this task is based on the stipulated effort of 40 hours of mixed labor. 

TASK 2: 75% Design Services 

2.1 Existing Document Collection and Review 

• This line item includes an allotment for the preparation of exhibits required for the stipulated 
Open House or Council Meeting. 

2.2 Draft Plan and Profile- No notes 

2.3 Draft Specifications- No notes 

2.4 Draft Details- No notes 

2.5 Survey Confirmation 

• The budget for this task assumes that horizontal control from the previous survey work still 
exists in the general region of the proposed work. 

2.6 Geotechnical Review- No notes 

2. 7 Corrosion Protection 

• This line item assumes that the CP system for segment 3b will operate independently of all other 
pipeline segments. 

2.8 Electrical Design SCADA and Telemetry. This task includes the following amenities: 

• An interior lighting system for the new vault. 

• A ventilation fan to evacuate the confined space prior to entry. 

• A sump pump to discharge any condensation accumulated inside the vault to an above grade 
location not more than 100 feet from the vault. 

Westech Engineering, Inc. City of Wilsonville, Segment 3b Water Transmission Pipeline 



• The design of electrical devices to capture the following events: 

Upstream pressure 

Downstream pressure 

Flow rate 

Valve position 

Entry into the vault (single hatch switch) 

EXHIBIT B 

• Very little about the City's SCADA system is understood at this time. The 1/0 for the above 
devices will be routed to a terminal strip in the above-grade electrical panel. The connection and 
integration of these 1/0 to the City's SCADA system will be performed by others. 

• An above-grade stainless steel weatherproof electrical panel to house a new electrical meter. 
The cabinet will be sized to accommodate telemetry equipment to be designed and installed by 
others. 

2.9 Design Calculations 

• The cost assigned to this task assumes that all hydraulic surge modeling is complete. Additional 
required scenarios identified by the design team will be evaluated by others. 

2.10 Draft Erosion Control, Wetland Mitigation and Stormwater Management Plans- No notes 

2.11 75% Design Review Package 

• The effort for this task includes an allotment for structural engineering support to validate the 
structural calculations provided by the precast vault manufacturer. 

• The effort also includes an allotment for electrical engineering support for the pressure reducing 
valve vault and other incidental telemetry elements of this project as described in the cover letter 
dated 11/28/11. 

TASK 3: Final Design Services 

3.1 75% Design Rev.iew Meeting 

• The effort for this task is based on the stipulated effort of 4 hours for the consultant's PM and 
administrative assistant. We have added an additional two hours to this to cover the completion 
of a summary report. 

3.2 Draft Final Drawings and Specifications- No notes 

3.3 Draft Contract Documents- No notes 

3.4 Final Review and Edits- No notes 

3.5 Final Easement Legal Descriptions 

• The effort for this task is based on the effort to calculate easement delineations, provide any 
additional survey to establish sufficient monuments for legal descriptions, and to prepare legal 
descriptions. 

3.6 Bid Addenda Support 

• The effort for this task is based on the stipulated effort of 40 hours of mixed labor. 

TASK 4: Final Design Services 

4.1 On-Call Field Services 

• The effort for this task is based on the stipulated effort of 40 hours of mixed labor. 

Westech Engineering, Inc. City of Wilsonville, Segment 3b Water Transmission Pipeline 
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Rate: $122 {hr 

Westech Engineering 

Principal Engr Steve Ward Staff Engineer 
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Drafting 
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Admin 
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Ash Creek Associates 

Principal Engr Admin 
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Wilson Surveying 
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Rate: $110 {hr 

BMGP Engineers 
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>es hereby represent and certify the above project cost esllmate as a true and accurate reflection of our proposed Not To Exceed cost to provide professional 

contract (#1055), as detailed In the Request For Proposal issued by the City of Wilsonville, dated 10/13/11 as amended by the final revised Scope of Services 

tive note that appears on the following comment page, /ndeKed by task number. 
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EXHIBIT C 

RATE SCHEDULE SECTION 4 

The table below lists the hourly billing rates for the job classifications that have been identified in the 

Cost Proposal of Section 3. 

Sections 1 and 2 of this proposal identify several instances where the services of specialty subconsultants 

.may be required. Potential examples of this are the structural and electricaVtelemetry components of the 

pressure reducing valve vault as well as corrosion control and cathodic protection evaluations. In cases 

where the use of additional subconsultant labor is approved by the City we propose to bill their time as a· 

direct cost based on their currently established billing rates and an agreed upon scope of work. Westech 

·will bill all supplemental subconsultant work as "cost plus 10%". 

In compliance with the 'no-rise' requirement of the RFP, we certify that these rates will remain in effect 

for the duration of this project. The Westech rates as shown are fully burdened and are inclusive of profit. 

Westech Engineering Hourly Billing Rates 

Effective October 2011 

Engineer X Steve Ward, PE 

Engineer IX 

Engineer VIII Peter Blumanthal, PE 

Engineer VII Joshua Wells 

Engineer VI 

Engineer V 

Engineer IV 

Engineer III 

Engineer II 

Designer III Todd Tallen 

Designer II 

Designer I 

Secretary Linda Abel 

Westech Reimbursable Expenses: 
Outside Services, Cost Plus l 0% 
Mileage $0.60 per mile 
Blueprints $2.50/sheet 
Mylars $10.00/sheet 
Photocopies $0.15/page 

Westech Engineering, Inc. 

QA/QC $138.00/hr 

$130.00/hr 

PM/ Principal Engr. $122.00/hr 

Staff Engineer $114.00/hr 

$108.00/hr 

$100.00/hr 

$92.00/hr 

$86.00/hr 

$80.00/hr 

Designer/Drafting $82.00/hr 

$76.00/hr 

$70.00/hr 

Admin. Assis~nt $58.00/hr 
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Ash Creek Hourly Billing Rates (Geotechnical Services) 

Stuart Albright, PE Sr. Geotechnical Engineer 

Administrative Staff Administrative/Secretarial Assistance 

Norton Corrosion Limited (Corrosion Control and Cathodic Protection) 

Dale Doughty, PE Sr. Corrosion Engineer 

Staff Assignment CAD/Drafting Support 

Staff Assignment Administrative/Secretarial Support 

Landis Consulting (Electrical Design, SCADA and Telemetry) 

JeffVanElverdinghe Sr. Electrical Engineer 

BMGP Engineers Inc. (Structural Engineers) 

Bill Pease, PE, SE Sr. Structural Engineer 

Wilson Surveying Inc. 

Greg Wilson, PLS 

Survey Technician 

2-Man Survey Crew 

Draftsperson 
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$160.00/hr 

$60.00/hr 

$156.00/hr 

$80.00/hr 

$63.00/hr 

$113.00/hr 

$123.00/hr 

$110.00/hr 

$90.00/hr 

$130.00/hr 

$65.00/hr 
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