
CITY OF WILSONVILLE

WILLAMETTE OUTFALLS

PROJECT COSTS

PROJECT TASK AND SUBTASK ELEMENTS $120.00 $110.00 $105.00 $85.00 $110.00 $85.00 $85.00 $140.00 $85.00 $45.00 $195.00 $160.00 $115.00 $85.00 $75.00 $150.00 $150.00 $135.00 $115.00 $95.00 $115.00

Project Kick-off Meeting 4 $10 3 7 $970

Task 1 - Natural Resource Assessment

1.1 - Wetland/Water Delineation 30 32 $30 62 $7,120

1.2 - Wetland/Water Delineation Report 1 8 20 65 94 $10,195

Task 2 - Geotechnical Engineering Services

2.1 - Literature Review & Site Reconnaissance 4 10 4 4 $25 22 $2,455

2.2 - Field Explorations 1 1 8 40 3 $15,100 53 $20,320

2.3 - Laboratory Testing 3 3 $2,500 6 $3,325

2.4 - Geotechnical Data Report 1 1 14 28 8 8 60 $7,055

Task 3 - Surveying Services

3.1 - Site /Topographic Surveying 3 10 1 30 40 $250 84 $9,965

3.2 - Property Boundary Surveying 1 8 10 20 $1,000 39 $5,650

Task 4 - Arborist Services

4.1 - Tree Evaluation 1 1 24 1 $20 27 $2,330

Phase 1 454 $69,385

PHASE 2: DESIGN PHASE SERVICES

Task 1 - Preliminary 50% Design - All Three Projects

   1.1 - Stormwater Report & Calculations 4 4 135 120 $30 263 $37,380

   1.2 - Draft Geotechnical Report 2 2 4 18 75 6 4 111 $13,545

   1.3 - Natural Resources Design Recommendations 2 2 16 40 $30 60 $8,280

   1.4 - Preliminary Engineering Plans - 50% Design 60 80 200 4 2 $10 120 466 $51,040

   1.5 - Pre-Application Meeting with USACE/ODSL 8 4 8 $15 3 8 16 47 $5,915

   1.6 - Legal Descriptions 2 4 1 16 23 $2,145

Task 2 - 70% Design - Willamette Way Outfall 

   2.1 - Engineering Plans 24 40 100 8 40 4 2 $10 1 8 24 251 $25,375

Phase 2 1221 $143,680

Task 1 - Submit and Obtain Required Permits

   1.1  - Biological Assessment (BA) Report, All Three Sites 2 4 120 126 $14,640

   1.2 - USACE and DSL Permitting, Submittal & Coord. 8 8 40 8 20 16 60 16 $30 176 $19,830

Phase 3 302 $34,470

Task 1 - 90% Design, Willamette Way Outfall 

  1.1 - Engineering Plans 16 40 120 4 10 8 6 4 16 224 $21,600

Task 2 - Final Design (100% Set),  Willamette Way Outfall

  2.1  - Final Design (100% Set) 8 16 16 1 4 2 6 $200 8 61 $6,290

 Task 3 - Final Geotechnical Report Willamette Way Outfall

  3.1 - Final Geotechnical Report 2 2 2 8 2 16 $2,270

Phase 4 301 $30,160

Task 1 - Construction Phase Services

  1.1  - Construction Engineering 40 40 40 8 8 8 18 32 $150 40 234 $27,030

  1.2  - Pre-Construction Surveying 2 8 16 26 $2,480

  1.3  - Construction Surveying 4 2 6 8 24 $500 44 $5,870

  1.4  - Post-Construction Survey 1 2 16 8 1 $20 28 $2,885

  1.5  - As-Builts 2 1 40 2 8 8 8 1 $220 70 $7,515

 Phase 5 402 $45,780

Task 1 - 70% Design, Belnap Court Outfall

  1.1 - Engineering Plans 24 40 140 8 40 6 2 $10 1 8 24 293 $28,945

Phase 6 293 $28,945

Task 1 - Submit and Obtain Required Permits

   1.1 - USACE and DSL Permitting, Submittal & Coord. 8 12 60 8 30 16 60 16 210 $22,770

Phase 7 210 $22,770

Task 1 - 90% Design, Belnap Court Outfall

  1.1 - Engineering Plans 16 40 120 4 10 8 6 4 16 224 $21,600

Task 2 - Final Design (100% Set),  Belnap Court Outfall

  2.1  - Final Design (100% Set) 8 16 16 1 8 2 6 $200 8 65 $6,630

 Task 3 - Final Geotechnical Report, Belnap Court Outfall

  3.1 - Final Geotechnical Report 2 2 2 8 2 16 $2,270

Phase 8 305 $30,500

Task 1 - Construction Phase Services

  1.1  - Construction Engineering 60 40 40 8 8 16 24 50 $200 40 286 $33,510

  1.2  - Pre-Construction Surveying 2 8 16 26 $2,480

  1.3  - Construction Surveying 4 2 6 16 36 $500 64 $8,230

  1.4  - Post-Construction Survey 1 2 16 8 1 $20 28 $2,885

  1.5  - As-Builts 1 1 40 2 8 8 8 1 $220 69 $7,395

Phase 9 473 $54,500

Task 1 - 70% Design, Morey  Court Outfall 

1.1 Engineering Plans 24 40 140 8 40 6 2 1 8 24 293 $28,935

Phase 10 293 $28,935

Task 1 - Submit and Obtain Required Permits

   1.1 - USACE and DSL Permitting, Submittal & Coord. 8 12 60 8 30 16 60 16 210 $22,770

Phase 11 210 $22,770

Task 1 - 90% Design, Morey Court Outfall

  1.1 - Engineering Plans 16 40 120 4 10 8 6 4 16 224 $21,600

Task 2 - Final Design (100% Set),  Morey Court Outfall

  2.1  - Final Design (100% Set) 8 16 16 2 8 2 6 $200 8 66 $6,740

 Task 3 - Final Geotechnical Report, Morey Court Outfall

  3.1 - Final Geotechnical Report 2 2 2 8 2 16 $2,270

Phase 12 306 $30,610

Task 1 - Construction Phase Services

  1.1  - Construction Engineering 40 40 40 8 8 8 18 38 $150 40 240 $30,380

  1.2  - Pre-Construction Surveying 2 8 16 26 $2,480

  1.3  - Construction Surveying 4 2 6 16 36 $500 64 $8,230

  1.4  - Post-Construction Survey 1 2 16 8 1 $20 28 $2,885

  1.5  - As-Builts 2 1 40 2 8 8 8 1 $220 70 $7,515

Phase 13 428 $51,490

3895 $442,225

1303 $151,770

ESTIMATED PERSONNEL TASK HOURS SUBTOTAL 432 61 679 1276 94 298 216 204 98 59 33 193 198 58 25 603 0 406 120 145 0 5198 total hours

ESTIMATED PERSONNEL COST SUBTOTAL $51,840 $6,710 $71,295 $108,460 $10,340 $25,330 $18,360 $28,560 $8,330 $2,655 $4,145 $6,435 $30,880 $22,770 $4,930 $1,875 $18,125 $90,450 $0 $54,810 $13,800 $13,775 $0 $120 total costs: $593,995

*TOTAL NOT TO EXCEED COST

* CITY OF WILSONVILLE IS RESPONSIBLE FOR ALL PERMIITING FEES

$172,955$85,015$336,025

Design & Engineering

Construction Inspection

Wolf Water ResourcesShannon & WilsonAKS Engineering & Forestry

PHASE 11: PERMITTING PROJECT SERVICES MOREY COURT

PHASE 12: FINAL DESIGN AND BIDDING MOREY COURT

PHASE 1: INVESTIGATION PHASE SERVICES

PHASE 3: PERMITTING PROJECT SERVICES WILLAMETTE WAY

PHASE 4: FINAL DESIGN AND BIDDING WILLAMETTE WAY

PHASE 5: CONSTRUCTION PHASE WILLAMETTE WAY (2016)
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PHASE 13: CONSTRUCTION PHASE MOREY COURT (2018)

PHASE 6: 70% DESIGN BELNAP COURT OUTFALL

PHASE 7: PERMITTING PROJECT SERVICES BELNAP CT.

PHASE 8: FINAL DESIGN AND BIDDING BELNAP COURT

PHASE 9: CONSTRUCTION PHASE BELNAP COURT (2017)

PHASE 10: 70% DESIGN MOREY COURT PROJECT 
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