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RESOLUTION NO. 1688 

A RESOLUTION OF THE CITY OF WILSONVILLE AUTHORIZING THE 
CITY MANAGER TO EXECUTE A CONTRACT WITH US FILTER OPERATING 

SERVICES, INC. FOR THE OPERATION AND MAINTENANCE OF THE 
WILLAMETTE WATER TREATMENT PLANT. 

WHEREAS, based on planning and engineering forecasts as well as directives from the 

Oregon Water Resources Department, the City has determined its groundwater resources are 

inadequate to meet the needs of existing development and future growth; and 

WHEREAS, following years of study, extensive public involvement, and a detailed 

evaluation of alternative water supply options, the Wilsonville City Council in June, 1999, adopted 

Resolution No. 1557 selecting the Willamette River as the long-term source of water for the City and 

referring a ballot measure to the voters regarding authorization for issuance of revenue bonds to 

construct the necessary facilities to implement this program; and 

WHEREAS, in September, 1999, the voters of Wilsonville approved Ballot Measure 3-59 

which called for the issuance of revenue bonds to treat and use the Willamette River as the City's 

long-term water supply; and 

WHEREAS, subsequent to said voter approval the City contracted with a team headed by 

Montgomery Watson, Inc., to design and construct the Willamette Water Treatment Plant; and 

WHEREAS, all pertinent permits and authorizations have been issued for the construction 

of the Willamette Water Treatment Plant, and construction is well under way and on schedule to 

produce potable water by April, 2002; and 

WHEREAS, prior to completion of construction, it is in the interest of the City and its water 

customers to have the personnel who will operate the Willamette Water Treatment Plant involved 

in testing of the entire system, development of operations and maintenance manuals, establishment 

of emergency procedures, setting up laboratory testing procedures, securing appropriate 

certifications, designing and implementing automated systems to track and report information needed 

for plant operations, and other activities to assure there is a smooth and successful transition from 

construction to full-scale operation of said facility; and 
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WHEREAS, it is in the interest of the City and its water customers to have the Willamette 

Water Treatment Plant staffed by personnel who have the appropriate experience to operate such a 

facility; and 

WHEREAS, it is in the interest of the City and its water customers to have national experts 

available if and/or when needed to provide advice, oversight, and assistance in the operation of the 

Willamette Water Treatment Plant; and 

WHEREAS, the City of Wilsonville and the Tualatin Valley Water District as co-owners of 

the Willamette Water Treatment Plant conducted a nation-wide search for teams qualified to operate 

such a water treatment facility; and 

WHEREAS, candidate teams were rated by a seven-member panel with the rating based on 

evaluations of written proposals, oral presentations, and site visits; and 

WHEREAS, a team headed by U.S. Filter Operating Services, Inc., a firm with extensive 

national and international experience in water and wastewater treatment, was selected as the best 

qualified to perform the desired services for operation of the Willamette Water Treatment Plant; and 

WHEREAS, a detailed description of the desired services and associated costs is contained 

in a comprehensive contract document, a copy of which is marked Exhibit 1, attached hereto and 

incorporated by reference as if fully set forth herein; and 

WHEREAS, a portion of said contract is devoted to services associated with the orderly and 

successful transition from the construction phase of this project to full-scale operation, with such 

services to be provided at a cost not to exceed $389,406 plus a 10 percent contingency; and 

WHEREAS, upon completion of construction, said contract calls for the continuing services 

of U.S. Filter Operating Services, Inc., to operate the Willamette Water Treatment Plant at an 

estimated annual cost of approximately $1,123,000 as adjusted annually based on the U.S. 

Department of Labor, Bureau of Labor Statistics, Consumer Price Index for Urban Portland-Salem 

OR-WA; and 

WHEREAS, said contract contains provisions to protect public health and safety by assuring 

the Willamette Water Treatment Plant is operated in a manner that achieves potable water of a 

quality that meets standards even stricter than required by federal and state drinking water 

regulations; and 
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WHEREAS, the Tualatin Valley Water District Board at its meeting on January 17, 2001, 

authorized its General Manager to execute said contract on behalf of the Tualatin Valley Water 

District as co-owner of the Willamette Water Treatment Plant; 

NOW, THEREFORE THE CITY OF WILSONVILLE RESOLVES AS FOLLOWS: 

1. The Wilsonville City Council hereby approves and authorizes the City Manager to 

execute on behalf of the City of Wilsonville the Operation and Maintenance Contract, 

a copy of which is attached as Exhibit 1 and by this reference included herein as if 

fully set forth, for services to be provided by U.S. Filter Operating Services, Inc., 

during the remainder of the construction phase of the Willamette Water Treatment 

Plant and for operation of the plant upon completion of construction. 

ADOPTED by the Wilsonville City Council at a regular meeting thereof this 5th day of 

February, 2001, and filed with the Wilsonville City Rec	 this same date. 

CHARLOTTE LEHAN, MAYOR 
ATTEST: 

SANDRA C. KING, CMf Recorder 

SUMMARY OF VOTES: 
Mayor Lehan	 Yes 
Councilor Helser Yes 
Councilor Barton Yes 
Councilor Kirk Yes 
Councilor Holt Yes
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Exhibit 1 S	 S Resolution No. 1688 

Operation and Maintenance Contract 
Between 

The City of Wilsonville 
And 

Tualatin Valley Water District 
And 

U.S. Filter Operating Services, Inc. 

Date Effective: February 6, 2001
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I OPERATION AND MAINTENANCE CONTRACT 

BETWEEN 

I
THE CITY OF WILSONVILLE, AN 

OREGON MUNICIPAL CORPORATION AND 
TUALATIN VALLEY WATER DISTRICT, AN OREGON DOMESTIC WATER 

I	 SUPPLY DISTRICT UNDER ORS CHAPTER 264 ("OWNERS"), AND 

U. S. FILTER OPERATING SERVICES, INC. A DELAWARE CORPORATION 

I	 (USFOS, OPERATOR) 

DATED EFFECTIVE: February 6, 2001 
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I	 S	 S 
I 
I	 OPERATION AND MAINTENANCE CONTRACT 

BETWEEN 
THE CITY OF WILSONVILLE, AN 

I

OREGON MUNICIPAL CORPORATION AND 
TUALATIN VALLEY WATER DISTRICT, AN OREGON DOMESTIC WATER 

SUPPLY DISTRICT UNDER ORS CHAPTER 264 ("OWNERS"), AND I	 U. S. FILTER OPERATING SERVICES, INC. A DELAWARE CORPORATION 
(USFOS, OPERATOR) 

CONTRACT 

1. PARTIES 

1	 OPERATOR:	 USFOS, Inc.	 United States Filter Operating Services, Inc. is 
a corporation authorized to conduct business 
in the State of Oregon as a water treatment 

I
plant operator. 

I	 Address:	 2300 Contra Costa Blvd. 
Suite 470 
Pleasant Hill, CA 94523 

I	 Contact:	 Vice President,	 Telephone: (925) 681-2305 
Western Service Center	 Facsimile: (925) 681-0236 

I JOINT OWNER: City of Wilsonville 

I Address: 

I Contact:

City of Wilsonville, a municipal corporation 
of the State of Oregon, is duly authorized to 
own, operate and maintain a municipal 
domestic water supply system and jointly own 
with the Tualatin Valley Water District 
("TVWD") the Willamette River Water 
Treatment Plant and to contract with USFOS 
for the operation of the Treatment Plant jointly 
and severally with TVWD. 

30000 S.W. Town Center Loop E. 
Wilsonville, OR 97070 

Public Works Director	 Telephone: (503) 570-1542 
Facsimile: (503) 682-8816 
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I	 .	 S 
I JOINT OWNER: Tualatin Valley Water 

District (TVWD)	 TVWD, an Oregon Domestic Water Supply I	 District pursuant to ORS Chapter 264 is 
authorized to own, operate and maintain a 
municipal/ domestic water supply system and 

I

to jointly own with the City of Wilsonville the 
Willamette River Water Treatment Plant and 
jointly and severally with the City of I

	

	 Wilsonville to contract with USFOS for the 
operation of the Treatment Plant 

I Address:

	

	 P.O. Box 745 
Beaverton, OR 97075 

I Contact:	 General Manager 	 Telephone: (503) 642-1511 
Facsimile: (503) 694-2733 

I
2. EFFECTIVE DATE 

This OPERATION AND MAINTENANCE CONTRACT ('Contract") is executed 
effective as of February 6, 2001, between The City of Wilsonville, an Oregon municipal I corporation and Tualatin Valley Water District, an Oregon Domestic Water Supply District 
under ORS Chapter 264 ("OWNERS"), and USFOS ("OPERATOR"), a Delaware Corporation. 
OWNER and OPERATOR agree as follows: 

CONTRACT DOCUMENTS: OWNER and OPERATOR agree that all Services specified in 
the Contract Documents will be performed by OPERATOR in accordance with all Governmental 

I
Requirements and the provisions of the Contract Documents. 

SERVICES TO BE PERFORMED: Except as specified elsewhere in the Contract Documents, I OPERATOR must furnish all labor; materials; supplies; equipment; transportation; supervision; 
technical, professional and other Services for the purpose of treating water from the Willamette 
River; and must perform all operations and maintenance necessary and required to properly I provide Services for the Facility consisting of an intake/pumping station, raw water transmission 
main(s), raw water reservoirs, treatment works, sludge handling facilities, clearwells, finished 
water pumping facilities, maintenance facilities, administrative building, parking and other paved I	 areas, landscaping associated with the treatment facilities, and all improvements, upgrades, 
modifications or additions to the Facility made during any term of this Contract. 

I

	

	 COMPENSATION: OWNER will pay OPERATOR compensation for the Services as set forth 
on Exhibit A, attached hereto and incorporated by reference. 
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E 
GENERAL TERMS AND CONDITIONS 

1.	 DEFINITIONS. 
In addition to any other terms defined in the Contract Documents, the following terms will have 
the following meanings. When required, the plural will include the singular and the singular will 
include the plural: 

1.1	 Acceptance Date is the date on which the Facility has passed all Acceptance I	 Tests, punch list items are complete and the Facility is ready for full commercial 

use. 

I	 1.2	 Acceptance Testing or Acceptance Tests means the conduct of the test, plans 
and procedures developed in order to demonstrate the Facility can function in its 

I

full commercial use. 

1.3	 ADA is the Americans With Disabilities Act of 1990, 42 U.S.C. 12101-12213. 

I	 1.4	 Applicable Law means any law, rule, code, standard, regulation, requirement, 
consent decree, consent order, consent agreement, permit, guideline, action, 
determination or order of, or legal entitlement issued by, any governmental body I

	

	 having jurisdiction, applicable from time to time to the siting, design, 
construction, equipping, financing, ownership, start-up, testing, acceptance, 
operation, maintenance, repair and replacement of any part of the Facility, the I

	

	 transfer, handling transportation, disposal or processing of residuals and any other 
obligations of the parties under the Contract as exists as of the date of execution 

I

of the Agreement. 

1.5	 Base Year is the Contract Year beginning July 1, 2002. 

1	 1.6	 Billing Period is each calendar month, as set forth on Exhibit A. Any 
computation made on the basis of a billing period shall be adjusted on a pro-rata 
basis to take into account any billing period of less than the actual number of days 

I
in the month to which such billing period relates. 

1.7	 Business Day means any weekday, Monday through Friday, other than holidays I when City of Wilsonville offices are closed. 

I	 1.8 Change Order means a written memorandum signed by the OWNER and the 
OPERATOR after execution of this Contract authorizing a change in the scope of 
work and/or any authorized modifications made to the facility during the term of 

I

this Agreement. 

1.9	 Change of Law means any of the following events occurring after the effective 

I	 date of the Agreement: (i) the adoption, modification or repeal, or official 
change in interpretation, of any Applicable Law; or (ii) the modification or of any 
material conditions, restrictions or limitations in any permit, license, approval, 

I

authorization, consent or other authorization which is required under Applicable 
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I	 .	 . 
1	 Law for the operation and maintenance of the Facility of any components thereof, 

or for the performance of any of the obligations under this agreement, which I	 imposes material or substantial limitations, additional costs or burdens with 
respect to the, operation, repair, maintenance and replacement of the Facility, or 
components thereof or the parties' other obligations under this Agreement. 

1	 1.10 Contract Amount. The Price in each year of this Contract combined as set forth 
in Exhibit A, attached hereto and incorporated by reference. 

1	 1.11 Contract Documents: 

I
1.11.1. The Operational and Maintenance Contract, and any addenda, 

modifications, changes or amendments to said Contract together with: 
1.11.2. Exhibit A: Compensation I	 1.11.3. Exhibit B: Scope of Services 
1.11.4. Exhibit C: Transition Plan 
1.11.5. Exhibit D: (Not Used) 

I
1.11.6. Exhibit E: Finished Water Standard 
1.11.7. Exhibit F: Facility Description 

I

	

	 Collectively, the Contract documents may be referred to within the documents 
interchangeably as the or this Agreement, the or this Contract, or the or these 

I

Contract documents. 

1.12 Contract Year - the fiscal year beginning July 1 and ending June 30. 
Computations made on the basis of a partial contract year shall be adjusted on a 

I
pro-rata basis to take into account any contract year of less than 365/366 days. 

1.13 Corrective Maintenance and Repairs: Those non-routine/non-repetitive I	 activities required for operational continuity, safety and performance generally 
due to failure or to avert a failure of the Facility Equipment, Facility or some 

I

component of either. 

1.14 CPI Adjustment(s). As of July 1, (the "Adjustment Date") of each year of the 
Contract, and in accordance with Exhibit A, the Price for the following year will I

	

	 be increased on the basis of increase in the Consumer Price Index (the "Index") 
for Urban, All Item, Portland-Salem OR-WA, published by the United States 
Department of Labor, Bureau of Labor Statistics for the prior calendar year. If the I Index is discontinued, such other governmental index or method of computation 
that replaces it or which is substantially comparable to the Index will be used as 
the parties mutually agree. If the Index is revised such that Indexes are computed 

I
on different base years, the conversion factor published by the government will be 
used in making the adjustment computation. 

1	 1.15 Day: Each day shown on the calendar. 
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1	 1.16 EPA means the United States Environmental Protection Agency. 

I	 1.17 Facility: The initial 3 and 15 MOD Phases and all subsequent phases of the 70 
MGD Willamette River Water Treatment Plant located on the Willamette River at 
Wilsonville, Oregon, including everything internal to the perimeter fence and I	 walls of the treatment works, the perimeter fence and walls themselves, inlet 
piping and associated structures, and outlet piping and associated meters to the 
termination points on Kinsman Road and Brockway Drive, to be operated, I	 maintained and repaired by the OPERATOR pursuant to this Agreement. Exhibit 
F depicts the facility for locational purposes. 

I	 1.18 Facility Capital Modification: A physical expansion or improvement to the 
Facility, including, without limitation, the procurement and installation of 
additional improved facilities or equipment, which impose, or will impose, valid, I	 justifiable and properly documented increased costs upon OPERATOR in excess 
of those already provided for in the Contract Price. 

I
1.19 Facility Equipment: All items of tangible personal property purchased by 

OWNER and used to manage or operate the Facility, or acquired by OPERATOR, 
on OWNER'S behalf pursuant to this Contract. 

1

	

	 1.20 GAAP: Generally Accepted Accounting Principles. The set of standards 
established by the Financial Accounting Standards Board (FASB) for the 

I
consistent reporting of financial data and preparation of financial statements. 

1.21 GAAS: Generally Accepted Auditing Standards. The auditing standards adopted 

I
by the membership of the AICPA. 

1.22 Governmental Requirements: All applicable federal, state or local statutes, I	 laws, ordinances, codes, rules, regulations, standards, executive orders, consent 
orders, other orders and guidance from regulatory agencies, judicial decrees, 
permits, licenses or other governmental requirements of any kind, now in effect or I	 which come into effect during any term of this Contract, or during the time the 
Services are being performed, and any present or future amendments to those 
Governmental Requirements, which specifically relate to: [i] the business of I	 OWNER; [ii] the business of OPERATOR or OPERATOR's 
Subcontractors/Subconsultants, suppliers or matenalmen; [iii] this Contract and 
the Contract Documents; [iv] the performance of Services by OPERATOR; [v] I	 the City of Wilsonville, Oregon; [vi] the Tualatin Valley Water District; [vii] the 
Facility; or [viii] any other matters relating to this Contract. 

I	 1.23 Hazardous Substance or Hazardous Waste - means any substance which is 
listed, defined, designated or classified under any state or federal environmental 
law as a (i) hazardous material, substance, constituent or waste, (ii) toxic material, I

	

	 substance, constituent or waste, or (iii) radioactive material, substance, constituent 
or waste. 
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1	 1.24 OPERATOR: U. S. Filter Operating Services, Inc. a Delaware corporation 

I

1.25 OPERATOR Fault. Any breach (including the untruth or breach as of the time 
made of any OPERATOR representation or warranty herein set forth), failure, 
nonperformance or noncompliance by the OPERATOR with any provision of this I

	

	 Contract (whether or not attributable to any officer, member, agent, employee, 
contractor, subcontractor of the operator) which materially and adversely affects 
the OWNERS' rights and obligations or ability to perform under this Contract or 

I
materially and adversely affects its cost of performance. 

1.26 OWNER. The City of Wilsonville and the Tualatin Valley Water District I	 ("TVWD"), that are responsible, jointly and severally, for the OWNER 
obligations under the Contract hereunder. 

I	 1.27 OWNER Fault. Any breach (including the untruth or breach as of the time made 
of any OWNER representation or warranty herein set forth), failure, 
nonperformance or noncompliance by the OWNER with any provision of this I

	

	 Contract which materially and adversely affects the OPERATOR's rights and 
obligations or ability to perform under this Agreement; provided that the 
OPERATOR has provided the OWNER with notice as soon as practical, but no I

	

	 more than thirty (30) days, of its knowledge of such breach, failure, non-
performance or non-compliance. 

1.28 Person. Any individual, partnership, firm, corporation or other legal entity. 

1.29 Preventive Maintenance. Those routine and/or repetitive activities required by I	 the Facility Equipment or Facility manufacturer or OPERATOR to maximize the 
service life of the Facility Equipment or Facility. 

I	 1.30 Prudent Industry Practices. As to the services, the practices, methods and acts, 
as changed from time to time, that are commonly used in the water industry to 
perform or fulfill the services, or any practices, methods or acts which, in the I	 exercise of reasonable judgment in light of the facts known at the time, or the 
facts which should have been reasonably known at the time through the exercise 
of reasonable due diligence, could be expected to accomplish the desired result at I	 a reasonable cost, consistent with good business practices, reliability, safety and 
expedition; provided, however, that Prudent Industry Practices is not intended to 
be limited to optimum practices, methods or acts to the exclusion of all others, but I	 rather is to be construed as a range of reasonable practices, methods or acts taken 
or engaged in by entities that manage and operate similar facilities in the industry 

I

under the same or similar circumstances. 

1.31 Raw Water - that water received at the Facility for treatment. 

I	 1.32 Raw Water Specifications - those specifications set forth in the Raw Water 
Quality Technical Supplement. 
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1	 1.33 Release. Any release, spill, emission, discharge, leaking, pumping, injection, 

deposit, disposal, disbursal, leaching or mitigation of any Hazardous Substance I	 into the environment, including, without limitation, the movement of any 
Hazardous substance in or through the air, soil, surface or ground water, or land. 

I

1.34 SCADA. Supervisory Control and Data Acquisition system. 

1.35 Site. The real property located in the City of Wilsonville set forth on Exhibit F, 

I

on which the Facility located is to be operated by the OPERATOR as required by 
the Contract documents. 

I	 1.36 Subcontractor/Subconsultant. Any Person under OPERATOR'S direct or 
indirect control, or having a contract with OPERATOR, for any portion of the 
Services. 

1	 1.37 Subcontract. The contract under which any Subcontractor/Subconsultant 
performs. 

1	 1.38 Substantial Completion. For purposes of this contract, Substantial Completion 
means the date upon which the OWNER formally acknowledges successful I	 completion of Acceptance Testing of the initial 3MGD production capacity of the 
Facility. 

I
1.39 Treated Water. Raw Water that has been treated at the Facility in accordance 

with the Contract document and delivered by the OPERATOR to the OWNER. 

I	 1.40 Tualatin Valley Water District ("TVWD"). The Tualatin Valley Water District 
of Oregon. 

I	 2. APPOINTMENT OF OPERATOR. 
OWNER appoints OPERATOR to perform Services concerning the operation and 
maintenance of the Facility, as specified in the Contract Documents, and OPERATOR 
accepts that appointment. 

3. AUTHORIZED REPRESENTATIVES. 

1	 3.1	 OWNER's Representative. OWNER will designate one individual to serve as 
its representative ("OWNER's Representative") in all dealings with OPERATOR. I	 The OWNER's initial Representative will be Wilsonville's Director of Public 
Works. 

I	 3.2	 OPERATOR's Representative. OWNER will be entitled to rely on the actions, 
representations and communications of all OPERATOR employees concerning 
the subject matter of this Contract. OPERATOR will designate its Operations and I	 Maintenance Manager as its OPERATOR's Representative for Day-to-Day 
questions and maintenance of the Facility. For contractual matters, 
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I OPERATOR's Representative initially will be the US Filter Area Manager 

responsible for the Portland/Vancouver metropolitan area. 

I 3.3	 Change of Representatives. Representatives may be changed at any time, and 
from time to time, upon prior written notice to the other party. 

1	 4. TERM OF CONTRACT; RENEWALS. 
The initial term of the Contract will be 5 calendar years from the beginning of the Base I Year, unless earlier terminated as provided for in this Contract. OWNER may renew the 
Contract at its sole discretion under the same terms and conditions (with a CPI 
adjustment for any renewal term). OWNER may exercise any option to renew the I Contract by delivering duly authorized written notice of its intent to renew 60 days prior 
to the expiration date of the initial 5 year term of the Contract or the first renewal term, if 
renewed. 

1	 . TERMINATION BY OWNER. 

I	 5.1	 For Cause. OWNER may terminate the Contract by giving 30 days prior written 
notice to OPERATOR if any one of the following events of default occurs: 

I	 5.1.1. Transfer of OPERATOR's Interest Any interest in OPERATOR, or in 
the Contract, that transfers, passes or devolves by operation of law, 
agreement, or otherwise, to any other Person or entity, without the prior 

I
written consent of OWNER; or 

5.1.2. OPERATOR's Default Under Contract. OPERATOR is in default in I

	

	 the performance of its obligations under this Contract. OPERATOR is in 
default in the performance of its obligations under the Contract if 
OPERATOR fails to cure the default within 10 Business Days after receipt I

	

	 of written notice, or if such cure requires longer than 10 Business Days to 
complete, OPERATOR fails to diligently commence to cure within the 10- 
day period and complete the cure within a reasonable period of time. 

5.2 Termination by OWNER for Convenience. OWNER may terminate the 

I

Contract for any reason by giving 60 days prior written notice to OPERATOR. 

5.3

	

	 Immediate Termination. The Contract will immediately terminate, without the 
requirement of any action on OWNER's part, if OPERATOR: 

1

	

	 5.3.1. voluntarily consents to an order for relief by filing a petition for relief 
under the laws of the United States codified as Title 11 of the United 

I
States Code; 

5.3.2. seeks, consents to or does not contest the appointment of a receiver, I	 custodian or trustee for itself or for all or any part of its property; 
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5.3.3. files a petition seeking relief under the bankruptcy, arrangement, 

reorganization or other debtor relief laws of any state or other competent 
jurisdiction; 

5.3.4. gives notice to any governmental body of insolvency or pending 
insolvency, or suspends operations; 

5.3.5. becomes insolvent as that term is defined under applicable bankruptcy, 
fraudulent transfer or conveyance laws; or 

5.3.6. makes an assignment for the benefit of creditors or takes any other similar 
action for the protection or benefit of creditors. 

5.4	 Transition Period After Termination by OWNER or Expiration of Contract. 
If the Contract is terminated by OWNER or not renewed, all Services must 
continue to be provided by OPERATOR during a transitional period of up to 6 
months, as directed by OWNER. During the transitional period, the terms and 
conditions of the Contract Documents will apply. 

6. TERMINATION BY OPERATOR. 
OPERATOR may terminate the Contract by giving 60 days prior written notice to 
OWNER if OWNER is in default in the performance of its obligations under this 
Contract. OWNER is in default in the performance of its obligations under the Contract 
if OWNER fails to cure the default within 10 Business Days after receipt of written 
notice, or if such cure requires longer than 10 Business Days to complete, OWNER fails 
to diligently commence to cure within the 10-day period and complete the cure within a 
reasonable period of time. OPERATOR'S termination of this Contract for cause will not 
negate OWNER'S right to hire OPERATOR'S non-management personnel pursuant to the 
Clause titled "EXISTING FACILITY PERSONNEL; OWNER RIGHT OF FIRST 
REFUSAL TO OPERATOR PERSONNEL". 

7. SERVICES TO BE PERFORMED BY OPERATOR; OPERATOR'S 
OBLIGATIONS. 
OPERATOR must manage the Day-to-Day operations of the Facility, maintain the 
Facility and perform all tasks necessary within the scope of OPERATOR's obligations 
under the Contract Documents for the operation and maintenance of the Facility, 
including, but not limited to, those tasks set forth on Exhibit B; Scope of Services. 
OPERATOR must operate and maintain the Facility according to Prudent Industry 
Practices. 

8. BENEFICIAL OCCUPANCY OF FACILITY. 
Upon Substantial Completion as defined in Section 1.37, the OPERATOR will assume 
beneficial occupancy and will be in responsible charge of the Facility. 

9. MEETINGS. 
OPERATOR's Representative, and any other OPERATOR personnel, Subcontractor! 
Subconsultant or other Persons acting on behalf of OPERATOR, may be required when 
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reasonably necessary to attend re gular meetings with OWNER, and any other Persons 
that OWNER deems reasonably necessary should be present, concerning the Facility or 
this Contract. If OWNER desires to conduct a meeting, when practicable, written notice 
will be sent or oral notice given to OPERATOR at least 3 Business Days (Monday 
through Friday, except for legal holidays) prior to the meeting, specifying the date, time 

and location of the meeting, any Persons OWNER desires to attend the meeting and any 
other information deemed pertinent by OWNER concerning the meeting. OPERATOR 
will not be responsible for obtaining the attendance at any meeting of Persons not under 
the control of OPERATOR, but will use reasonable efforts to assist OWNER in obtaining 
that attendance. Nothing herein will restrict the right of OWNER or OPERATOR to call 
a meeting upon 24-hours notice, or sooner in the event of an emergency as reasonable 
under these circumstances, where si gnificant issues involved the contract have occurred 
or may occur. 

10. EXISTING FACILITY PERSONNEL; OWNER RIGHT OF FIRST REFUSAL TO 
OPERATOR PERSONNEL. 
OPERATOR must give OWNER the first right to solicit all non-management 
OPERATOR personnel in the event of Agreement termination or non-renewal. 

11. EVIDENCE OF OPERATOR'S FINANCIAL CAPABILITIES. 
OPERATOR must provide evidence of OPERATOR's financial capability to undertake 
this Project preferably in the form of a copy of the OPERATOR's audited annual report 
or in lieu thereof, the U.S. Filter Operating Services Group Balance Sheet. Any such 
information is understood by the parties to be confidential and proprietary. This 
submittal must be provided to OWNER on or before the date this Contract is executed by 
OPERATOR, with current audited reports and/or yearend balance sheets submitted by 
OPERATOR to OWNER annually thereafter. 

12. APPROVAL OF MAINTENANCE PROCEDURES. 
OWNER must approve any modifications of major maintenance activities affecting the 
operation or appearance of the Facility. Maintenance expenditures exceeding $20,000 in 
any one instance will be deemed major. 

13. FACILITY SHUTDOWN. 
OPERATOR must take all reasonable steps to ensure that the total Facility system is not 
to be shut down for any period of time due to strikes, lock-outs or labor problems of 
OPERATOR's work force; and in any event the OPERATOR must have the Facility back 
on line within 24 hours should a shutdown occur for such reasons. A plant shutdown is 
required, however, if, in the exercise of Prudent Industry Practices, the OWNER or the 
OPERATOR determines that no amount of water can meet the Finished Water standards 
of this Contract. 

14. ACTIVITIES MUST BE PERFORMED LOCALLY. 
OPERATOR must have a local metropolitan Portland office and must operate and 
manage the Facility locally. All primary activities concerning the operation and 
maintenance of the Facility must take place on site. 
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15. NOTICE OF CLAIMS AND LAWSUITS. 

If OPERATOR or OWNER become aware of any claim or lawsuit involving the Facility, 
it must promptly notify the other in writing, providing in detail the information of which 
it is aware concerning the claim or lawsuit. 

16. STANDARD OPERATING PROCEDURES. 
As to the Facility, OPERATOR will provide input into the operating and maintenance 
procedures of the treatment plant at least 90 days prior to the acceptance testing for the 
Facility. 

17. CHANGES UNDER CONTRACT; PROPOSALS; COMPENSATION. 

17.1 Discretionary Changes. OWNER or OPERATOR may, at any time during the 
initial term of this Contract, or any renewal term, propose changes within the 
general scope of the Services under this Contract. 

17.2 Event Caused Changes. OPERATOR may, at any time during the initial term of 
this Contract, or any renewal term, propose changes to the Contract Price as a 
result of its increased cost of performance of Services due to changes in 
applicable Governmental Requirements, a Facility Capital Modification, a Force 
Majeure event, as defined in the Clause titled "FORCE MAJEURE", or an 
OWNER directed increase in the scope of Services under this Contract. 

17.3 Discretionary Changes Proposals; OWNER. If OWNER proposes a change to 
the general scope of the Services under this Contract, OWNER will give 
OPERATOR 15 Business Days (or longer, if agreed to between the parties) prior 
written notice setting forth OWNER's proposed changes. OPERATOR must 
respond to OWNER in writing within 15 Business Days after receipt of 
OWNER's proposal, setting forth an estimate of the costs associated with the 
revised Services, any proposed adjustment to the Contract Price that would be 
applicable (in addition to any CPI Adjustment), provisions for payment of those 
costs and other details necessary for the proper performance of the proposed 
revised Services. OWNER will either accept or reject OPERATOR's proposal in 
writing within 10 Business Days. Provided, however, if the OPERATOR's 
proposal is such that it needs OWNER's Board approval, then the proposal shall 
be presented to the OWNER's Council Board at the next available regular 
meeting. If OWNER accepts, then a written memorandum of the terms of the 
adjustment will be prepared and executed by OPERATOR and OWNER. 
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17.4 Discretionary Changes and Event Caused Changes Proposals. If 

I	 OPERATOR proposes an increase in the Contract Price pursuant to this Clause, 
OPERATOR will give OWNER 15 Business Days (or longer, if agreed to 
between the parties) prior written notice setting forth OPERATOR's proposed 

I	 increase to the Contract Price, describing in detail the reasons necessitating the 
increase and specifyin g , and providing substantiation and back-up documentation 
satisfactory to OWNER for, the cost components concerning the Services which I	 increase. OWNER will either accept or reject OPERATOR'S proposal subject to 
further negotiations between OWNER and OPERATOR in writing within 45 
Days. If OWNER accepts, then a written memorandum of the terms of the I	 adjustment to the Contract Price will be prepared and executed by OPERATOR 
and OWNER. 

I	 17.5 Termination; Event Caused Changes Proposals. If OWNER and OPERATOR 
are unable to reach agreement concerning an adjustment to OPERATOR'S 
compensation pursuant to the Clause titled "Event Caused Changes", either may 
terminate this Contract upon 90 Days prior written notice to the other. 

18. OPERATOR COMPENSATION; CONTRACT PRICE; ADJUSTMENTS. I	 The Contract Price will be subject to change only due to the CPI Adjustment and changes 
pursuant to the Clause titled "CHANGES UNDER CONTRACT; PROPOSALS; 
COMPENSATION." The pricing formula for subsequent yearly CPI Adjustments will I	 be as set forth on Exhibit A. OPERATOR will be entitled to receive the Contract Price in 
monthly installments during each year of this Contract. OPERATOR must submit an 
invoice in arrears for each installment on or before the 1st Business Day of each month. 

I 19. RELEASES AND INDEMNIFICATION. 
OPERATOR agrees to indemnify and hold harmless OWNER from any losses, expenses, I

	

	 demands and claims against OWNER sustained or alleged to have been sustained to the 
extent of the negligence, willful misconduct or breach of this Contract by OPERATOR in 
the performance of Services by OPERATOR or any Subcontractor/Subconsultant I

	

	 employed by OPERATOR, except to the extent caused by the negligence, omission or 
misconduct of OWNER, or other Person. OPERATOR will have no obligation to 
indemnify OWNER for any loss to the extent that recovery for such loss is actually paid 

I

to OWNER under any policy of insurance. 

20. LIMITATION OF LIABILITY. I .Notwithstanding anything to the contrary contained in this Contract, OPERATOR's 
liability to OWNER respecting this Contract will be limited to $20,000,000 cumulatively, 
exclusive of any insurance and bonding (including deductibles) that OWNER may have I

	

	 protecting it from any event which may give rise to OPERATOR's liability to OWNER 
under this Contract, regardless of the legal theory under which recovery or liability is 
asserted. OWNER will not be required to seek compensation from any insurance policy I

	

	 or bond (OWNER's or OPERATOR's) or other source of remuneration for the first 
$5,000,000 for any claim which is due to OPERATOR's liability prior to seeing recovery 
from OPERATOR. At OWNER's discretion, and at OWNER's expense, OPERATOR 
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may be required to secure a letter of credit in an amount up to $5,000,000 for this 
purpose. 

21. INSURANCE AND BONDING REQUIREMENTS. 

I	 21.1 General Preamble. The insurance and bonding requirements set forth in this 
Contract apply to all Services performed under the Contract. Compliance is 
required by OPERATOR and all other contractors and 

I	 Subcontractors/Subconsultants at any tier. Insurance/bonding requirements are 
based upon information received as of the date of the execution of this Contract. 
OWNER reserves the right to reasonably adjust or waive any insurance/bonding I	 requirements based upon the receipt of additional information pertinent to this 
Contract, upon 30 Days prior written notice to OPERATOR. 

I	 21.2 Evidence of Insurance and Bonding Required Before Services Under 
Contract Commence. Neither OPERATOR, nor any other contractor, 
Subcontractor/Subconsultant at any tier under the Contract, may commence any I	 Services of any kind under this Contract until all insurance and bonding 
requirements of this Contract have been complied with and until evidence of 
compliance has been provided by OPERATOR to OWNER. The Accord I	 Certificate of Insurance or a pre-approved substitute is the required form in all 
cases where reference is made to a Certificate of Insurance or an approved 
substitute. 

21.3 21.3 Insurance Policies. OPERATOR must cause to be placed and kept in force all 
forms of insurance required by law or needed to adequately protect OWNER and I	 OPERATOR with respect to the Services and this Contract, including, but not 
limited to: 

I	 21.3.1. Workers Compensation and Employers Liability Insurance. 
OPERATOR must procure and maintain Workers Compensation and 
Employers Liability Insurance in the following limits, such insurance to I	 cover each and every employee of OPERATOR who is or may be engaged 
in Services under the Contract: 

21.3.1.1.	 Workers Compensation shall be statutory limits. 

21.3.1.1.1.	 Employers Liability for $2,000,000 

21.3.2. General Liability Insurance. OPERATOR must obtain and maintain 
General Liability Insurance in an amount not less than $2,000,000 Bodily 
Injury and Property Damage combined single limit. The following 
specific extensions of coverage must be provided and must be indicated on 
the Accord Certificate of Insurance: 
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2 1.3.2.1.	 Comprehensive Form; 

	

21.3.2.2.	 Contractual Insurance (Blanket or specific applicable to the 
Contract); 

	

21.3.2.3.	 Personal Injury; 

	

21.3.2.4.	 Broad Form Property Damage; and 

	

21.3.2.5.	 Premises-Operations; 

21.3.3. Automobile Liability Insurance. 

	

21.3.3.1.	 OPERATOR must obtain and maintain Automobile 
Liability Insurance with not less than $1,000,000 Bodily 
Injury and Property Damage combined single limit. The 
following extensions of coverage must be provided and 
must be indicated on the Accord Certificate of Insurance: 

	

21.3.3.1.1.	 Comprehensive Form; and 

	

21.3.3.1.2.	 Owned, Hired, Leased and Non-owned vehicles to 
be covered. 

	

21.3.3.1.3.	 If OPERATOR does not own any automobiles in 
the corporate name, non-owned vehicle coverage 
must apply and must be endorsed on either 
OPERATOR'S personal automobile policy or the 
Comprehensive General Liability Insurance 
coverage required under the Contract. 

21.3.4. Umbrella Excess Liability. OPERATOR shall obtain and maintain 
umbrella excess liability coverage of $20,000,000 or greater. 

21.3.5. Property Insurance. OWNER shall obtain and maintain property 
insurance. OPERATOR shall be responsible for 50% of deductible 
(currently $1,000) for claims arising from negligent acts and/or improper 
safety and maintenance practices. The OWNER will purchase and ensure 
that standard fire insurance policies are maintained, including extended 
coverage to the full insurable value of the Facility, to protect against losses 
resulting other than from OPERATOR's sole negligence; such policies 
shall name OPERATOR as an additional insured according to its insurable 
interest under these policies during the term of the Contract; and 
OPERATOR shall have no liability to OWNER with respect to loss, 
damage, and destruction covered by such policies or in excess of such 
policies. Nor shall OPERATOR be liable to OWNER or its insurance 
carrier for subrogation for payments made per such policy or any damage. 

21.3.6. Contractors Pollution Professional Liability Insurance. OPERATOR 
shall obtain and maintain Contractors Pollution Professional Liability 
insurance in an amount not less than $5,000,000. 

Page 20 . OPERATION AND MAINTENANCE CONTRACT: CITY OF WILSONVILLE, TVWD, AND 
USFOS, INC. (1130/01)



S	 S 
21.4 Bonding Requirements. 

21.4. 1.  Performance Bond and Payment Bond. OPERATOR must furnish a 
Performance Bond in an amount equal to 100% of the estimated yearly 
Contract amount (including CPI Adjustments). OPERATOR must also 
furnish a Payment Bond for each major renewal/replacement project in 
excess of $20,000. 

21.4.2. Bond Forms; Power of Attorney. OPERATOR must furnish the 
Performance Bond and Payment Bond required in a form acceptable to 
OWNER. The individual executing the bonds on behalf of the surety must 
file with the bonds a general power of attorney unlimited as to amount and 
type of bonds covered by such power of attorney and certified by an 
official of the surety. 

21.5 Investigation and Insurance Reporting. OPERATOR must promptly 
investigate and make a full and timely written report to the appropriate insurance 
company (with a copy to OWNER) all accidents and claims for damages relating 
to the subject matter of this Contract. All reports must be timely filed by 
OPERATOR with the appropriate insurance company under the terms of the 
applicable insurance policy. 

21.6 Failure to Furnish or Maintain Insurance/Bonding. Upon failure of 
OPERATOR to furnish, deliver and maintain the insurance or bonds required, 
OWNER may terminate this Contract. All insurance and bonds required by this 
Contract must be maintained during the entire term of this Contract, including any 
extensions or renewals. OWNER may inquire into the adequacy of the insurance 
and bonding coverage and direct any adjustments it deems, in its sole discretion, 
to be necessary to adequately protect its interests under the Contract. Failure of 
OPERATOR to take out and maintain any required insurance or bonds will not 
relieve OPERATOR from any liability under this Contract, nor will these 
requirements be construed to conflict with the obligations of OPERATOR 
concerning indemnification set forth in this Contract. 

21.7 Mandatory Notices of Cancellation or Material Change. OWNER must, 
without exception, be given not less than 30 Days prior written notice of 
cancellation for other than nonpayment of premium or for material changes of any 
insurance or bond required by the Contract that could jeopardize the coverage 
called for in this Contract. Nonpayment of premium requires 10 Days prior 
written notice of cancellation. Confirmation of these mandatory notices of 
cancellation must appear on the Accord Certificate of Insurance and all insurance 
policies required by this Contract. 
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1	 21.8 OWNER as Additional Insured. OWNER must be covered as additional 

insured under all insurance required by this Contract (except workers I	 compensation). Confirmation of this must appear on the Accord Certificate of 
Insurance and on all applicable insurance policies. 

21.9 Qualifications of Insurance and Bonding Companies. 

21.9.1. Minimum Financial Security Requirements. All bonding and insurance 

I	 companies providing insurance or bonds required by this Contract must 
meet certain minimum financial security requirements. These 
requirements conform to the rating published by A.M. Best & Co. and a I	 current Bests Key Rating Guide-Property-Casualty. All companies 
providing bonds or insurance under this Contract must: 

I	 21.9.1.1.	 Have a current Bests Rating not less than A- and current; 
21.9.1.2.

	

	 Have a current Bests Financial Size Category not less than 
Class LX; I 21.9.1.3.

	

	 Be authorized to conduct and transact insurance and surety 
contracts in State of Oregon; and 

21.9.1.4.	 Be a U.S. Treasury Circular 570 listed company, if 

I
providing payment or performance bonds. 

21.9.2. Failure to Meet Minimum Financial Security Requirements. If the I	 issuing company does not meet these minimal requirements, or for any 
other reason is unsatisfactory to OWNER, written notification will be 
made by OWNER to OPERATOR, who must promptly obtain a new I	 policy or bond issued by an insurer/surety acceptable to OWNER and will 
submit evidence of that satisfaction to OWNER. 

I	 22. PERMITS. 
OPERATOR must procure and pay for all permits, Licenses, certifications and other 
applicable Government Requirements or governing authority requirements and I

	

	 inspections, as well as furnish any documentation, bonds, security or deposits required to 
permit OPERATOR'S performance of the Services. OWNER is responsible for 
procuring and paying for all licenses, certifications and other applicable permits required I	 by Governmental Requirements and inspections that are required incident to its 
ownership of the Facility. 

I	 23. STANDARD OF CARE APPLICABLE TO SERVICES. 
All Services must be performed in a manner consistent with Prudent Industry Practices 
applicable to the Facility. 

1	 24. TAXES. 
OPERATOR will pay any taxes, levies, duties and assessments of every nature due in I	 connection with the Services under this Contract and will make all payroll deductions and 
withholdings required by law, and will indemnify and hold harmless OWNER from any 
liability on account of such any taxes, levies, duties, assessments and deductions. 
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25. LABOR, PERSONNEL AND SERVICES RULES. 

1	 25.1 Qualifications and Procedures. OPERATOR represents that it is fully 
experienced, properly qualified, registered, licensed, equipped, organized. and 

I	 financed to perform the Services under this Contract. OPERATOR must conduct 
background checks, hire, train, pay, supervise and discharge any personnel 

necessary to properly maintain and operate the Facility, including, without I

	

	 limitation, an onsite manager or managers. All personnel will be deemed 
employees of OPERATOR or its Subcontractors/Subconsultants. OPERATOR 
and its Subcontractors/Subconsultants will employ only technically competent I

	

	 personnel to perform the Services and will remove from the Project any 
OPERATOR or Subcontractor/S ubconsultant personnel determined by OWNER 
or OPERATOR to be unfit or to be acting in violation of any provision of this I

	

	 Contract. OPERATOR must comply with and enforce Project procedures, 
regulations, Services rules and Services hours established by OWNER, to the 
extent provided in writing by OWNER and to the extent that they do not conflict 

I
with Governmental Requirements. 

25.2 OWNER's Discretion to Deny Access. OWNER may, at its sole discretion, I deny access to the Facility to any Person by written notice to OPERATOR. If an 
employee of OPERATOR or its Subcontractors/Subconsultants is excluded from 
the Facility, OPERATOR or its Subcontractor/Subconsultants will replace that 

I
Person with another who is fully competent to perform the Services. 

25.3 Labor Relations. OPERATOR must establish workable and satisfactory I

	

	 relations with its employees and any authorized employee representatives 
representing OPERATOR'S personnel who are engaged in the performance of 
Services, including responsibility for labor negotiations, arbitration's and 

I
grievance hearings which may involve those employees. 

26. SIGNS; INSIGNIAS. I

	

	 OPERATOR may not erect any external signs without the written approval of OWNER. 
When present at the Facility, OPERATOR'S employees may not without the written 
consent of OWNER display any insignia or name other than that of OPERATOR. 

1	 27. SAFETY AND HEALTH; SAFE OPERATIONS. 
OPERATOR is solely responsible for safely conducting all operations under this Contract I at all times according to applicable laws and regulations and Prudent Industry Practices 
relative to the Facility in order to avoid the risk of endangerment to health, bodily harm 
to persons, and damage to property. During acceptance testing, OPERATOR must I

	

	 inspect all Facility Equipment, materials and Services in accordance with applicable laws 
and regulations and Prudent Industry Practices to discover any conditions that might 
involve risks. Upon successful completion of acceptance testing, OPERATOR will be I

	

	 solely responsible for discovering any such risks, and for correcting any of those 
conditions save and except as may be applicable to the Design-Builder or manufacturer 
of Facility equipment. 
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28. SECURITY. 
OPERATOR will, at all times, conduct all operations under this Contract according to 
Prudent Industry Practices relative to Facility in order to minimize the risk of loss, theft, 
damage by vandalism, disruption of operations, sabotage or any other means to any 
Facility Equipment, Materials, Services or other property at the Facility. 

29. COMPLIANCE WITH OWNER'S SECURITY REQUIREMENTS. 
OPERATOR must comply with OWNER'S security requirements for the Facility. 
OPERATOR must cooperate with OWNER on all security matters and must promptly 
comply with any Project security arrangements established by OWNER; provided, 
however, that a security requirement for security personnel is an event caused change per 
paragraph 16.2. Compliance with these security requirements will not be construed as 
limiting, in any manner, OPERATOR'S obligations with respect to all applicable 
Governmental Requirements, assuming that these obligations are consistent, and its duty 
to undertake reasonable actions to establish and maintain secure conditions at the 
Facility. If OPERATOR violates any security requirement imposed by OWNER, of 
which it has been provided a written copy, or Governmental Requirements and OWNER 
incurs a cost, expense, fine or other financial burden, OPERATOR must immediately 
indemnify OWNER upon written notice from OWNER. 

30. FINES. 
If federal, state or other applicable Governmental Requirements are violated, due to 
negligence, willful misconduct or breach of this Contract by OPERATOR or any of its 
agents, Subcontractor/Subconsultants, supplies or materialmen, or anyone acting under its 
direction or control or on its behalf, and OWNER is subjected to a fine by any regulating 
or governing authority, OPERATOR will reimburse OWNER in full for all fines, and 
reasonable costs of defense and attorney fees incurred by OWNER promptly upon receipt 
of an invoice from OWNER. If OPERATOR fails to reimburse OWNER within 10 days 
after its receipt of an invoice, OWNER may deduct the full amount of any fines from 
sums due or to become due to OPERATOR under this Contract. OWNER will permit 
OPERATOR to be involved in any proceeding to determine the applicability of fines for 
which OPERATOR may be responsible. 

31. RECORDS AND AUDIT. 
OPERATOR must maintain records and accounts concerning the operation, maintenance, 
repair, and equipping of the Facility under this Contract. OWNER or designee may 
examine and copy, at all reasonable times, with advance notification, those records and 
accounts. OWNER or designee will have reasonable and legally permissible access to all 
books, documents, papers and records of OPERATOR for making audits, examinations, 
excerpts and transcriptions. All records or copies of records required to be maintained by 
OPERATOR under this Clause must be maintained during and for a period of 3 years 
from the expiration or other termination of this Contract unless otherwise specified by 
applicable Governmental Requirements. During the term of this Contract Facility 
operations records or copies of records and accounts concerning the performance of this 
Contract must be kept at the Facility. 

Page 24- OPERATION AND MAINTENANCE CONTRACT: CITY OF WILSONVILLE, TVWD, AND 
USFOS, INC. (1130101)



I	 S	 S 
1	 32. INSPECTION BY OWNER. 

OWNER shall have the right at all times to enter upon the Property and Facility to inspect I	 and observe the OPERATOR's performance of this Contract. OWNER will comply with 
the OPERATOR's safety requirements and security requirements when inspecting the 
site during operation. OWNER will be responsible for its own negligent acts in 

I

performing any inspection or observations during times when OPERATOR is not present. 

33. BACKCHARGES. 

1	 33.1 Corrective Actions by OWNER. If during its performance of Services under 
this Contract, OPERATOR is notified by OWNER to correct defective or non-
conforming Services, and OPERATOR states or by its actions indicates that it is 
unable or unwilling to proceed with corrective action in a reasonable time, 
OWNER may correct the non-conforming Services and backcharge OPERATOR 

'

	

	 for all reasonable costs incurred. Furthermore, if OWNER is required to perform 
Services for OPERATOR, OWNER may perform those Services by the most 
expeditious means available and backcharge OPERATOR for the costs incurred. 

1	 33.2 Backcharges not a Release. OWNER will separately invoice or deduct from 
payments otherwise due to OPERATOR any backcharge costs. OWNER's right to I	 backcharge is in addition to all other rights and remedies provided in the Contract 
or by law. The performance of backcharge Services by OWNER will not relieve 
OPERATOR of any of its responsibilities under the Contract, except for those I	 specific backcharge services performed by OWNER (but not future similar 
Services required to be performed by OPERATOR). 

1	 34. FORCE MAJEURE. 

34.1 Acts Constituting Force Majeure. OWNER and OPERATOR will not be liable I	 for their respective non-negligent or non-willful failure to perform under this 
Contract or for any delay in performance or non-performance due to: 

I	 34.1.1. any cause beyond its respective reasonable control; 
34.1.2. any act of God; 
34.1.3. any change in applicable governmental Requirements rendering the I	 performance of any portion of this Contract commercially unreasonable or 

legally impossible; 
34.1.4. earthquake; 
34.1.5. fire; 
34.1.6. explosion; 
34.1.7. flood; 
34.1.8. strike or labor dispute outside OPERATOR's reasonable control; 
34.1.9. any shortage or disruption of or inability to obtain labor, material, 

facilities, power fuel or transportation from usual sources; 
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34.1.10. delay or failure to act of any governmental or military authority; I	 34.1.11.any war, hostility or invasion; 
34.1.12. any embargo, sabotage, civil disturbance, riot or insurrection; 
34.1.13. the discovery of any unforeseen physical condition at the Facility; or I	 34.1.14. any legal proceeding not involving the performance of each respective 

party to the other of its obligations under this Contract. 

I	 34.2 Affected Party Entitled to an Extension of Performance Period. If 
OPERATOR'S or OWNER's performance under this Contract is delayed by any 
act constituting a Force Majeure, the affected party will be entitled to an equitable I	 extension in the time for its performance of it affected Contract obligations 
commensurate with the duration of the applicable Force Majeure. 

1	 35. TAKEOVERS. 

35.1 Takeover of Certain Contracts Let by OWNER. In certain circumstances, I OWNER may desire OPERATOR to takeover or assume Services under certain 
Contracts that may have been originally let by OWNER. For instance, OWNER, 
from time to time, contemplates that certain construction projects will be let by it 

I
to independent Persons. In the event that the contractor is unable or refuses to 
complete the project and OWNER determines that it is in its best interests for 
OPERATOR to complete the project OWNER may request OPERATOR to do so. I Accordingly, OWNER may request OPERATOR to takeover the completion of 
certain construction or other contracts, including, but not limited to, completing 
punch list, warranty or maintenance work for the contract. In the event OWNER I	 requests OPERATOR to commence such a takeover, and OPERATOR agrees to 
do so upon mutually agreeable terms and conditions, pricing of the work 
associated with the takeover will be done pursuant to the Clauses titled "Pricing of 

I
Takeover Work". 

I	
35.2 Pricing of Takeover Work Certificate of Current Cost or Pricing Data. 

35.2.1. If OWNER requests OPERATOR to takeover certain contracts originally
let by OWNER, OWNER will provide written notice of its intent I

	

	 describing in detail the scope of work OWNER desires OPERATOR to 
takeover and providing such information as OPERATOR reasonably 
requests in connection with the proper undertaking of the scope of work. I

	

	 OPERATOR must within 20 Days, pursuant to the Clause titled 
"PRICING OF ADJUSTMENTS," submit to OWNER a written proposal 
setting forth its cost proposal concerning its takeover of the work, in I

	

	 sufficient detail to permit a thorough analysis by OWNER and negotiation 
between the parties. For each proposal, OPERATOR must execute a 
Certificate of Current Cost or Pricing Data, shown below. I
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1	 35.2.2. OPERATOR's Certificate of Current Cost or Pricing Data must provide as 
follows: 

I "This is to certify that. to the best of OPERATOR's knowledge and belief, the 
cost or pricing data submitted, either actually or by specific identification in 

' writing, to OWNER in support of [Identify the request for price adjustment. 
giving the appropriate reference and date] are accurate, complete, and current as 
of [Insert the day, month, and year when price negotiations were concluded and 
price Contract was reached]." 

OPERATOR [type name] I	 By [type name] 
Title [type title] 

I	 Date of Execution" 

35.2.3. OWNER will either accept or reject OPERATOR's proposal and 
Certificate of Current Cost or Pricing Data, subject to further negotiations I

	

	 between OWNER and OPERATOR within 30 Days. If OWNER accepts 
OPERATOR's proposal and Certificate of Current Cost or Pricing Data, 
then a written memorandum of the terms of the proposal and Certificate of I

	

	 Current Cost or Pricing Data will be prepared and executed by 
OPERATOR and OWNER's Representative or OWNER if necessary. 

I	 35.2.4. If any price, including profit or fee, negotiated in connection with any 
modification under this Clause, or any cost reimbursable under this 
Contract, was increased by any significant amount because OPERATOR I	 furnished cost or pricing data that were not as certified in its Certificate of 
Current Cost or Pricing Data, the price or cost may be reduced accordingly 

I

and this Contract may be modified to reflect the reduction. 

36. FACILITY EQUIPMENT; OWTNER-OWNED FACILITY. 

1	 36.1 Acquisition of Facility Equipment. 

36.1.1. From time to time, upon written authorization and direction from I OWNER, OPERATOR may acquire, lease or otherwise obtain Facility 
Equipment for use in performing its obligations under this Contract. All 
Facility Equipment acquired on behalf of OWNER must be acquired, I leased or otherwise obtained in the name of OPERATOR as agent of 
OWNER. OWNER will advance funds to OPERATOR to pay for all 
Facility Equipment to be acquired, leased or otherwise obtained by I	 OPERATOR under this Contract. At all times, legal title to any Facility 
Equipment acquired by OPERATOR as agent, on behalf of OWNER will 

I

remain vested in OWNER. 

36.1.2. OPERATOR must keep all Facility Equipment insured and free and clear 

I

of any liens, except liens approved in writing by OWNER. OPERATOR 
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I must protect its interest and the interest of OWNER in Facility Equipment 
-	 from all claims and liens of all third parties, and must maintain a current 

I

inventory of all Facility Equipment. 

36.2 Sale or Disposition of Facility Equipment. OPERATOR may not sell or 

I

dispose of any Facility Equipment without the prior written approval of OWNER. 

36.3 Transfer Upon Termination or Expiration of Contract. Upon the expiration I or earlier termination of this Contract, OPERATOR agrees to execute and deliver 
any additional documents or instruments as may reasonably be necessary in order 
to remove OPERATOR'S name from any documents of title, security documents I	 or other documents/instruments concerning the Facility Equipment as to which 
this Contract expired or is earlier terminated and reflect that sole ownership 
interest in the Facility Equipment is vested in OWNER. Any transfer taxes or fees 
payable to governmental authorities will be borne by OWNER. 

1	 37. DISPUTE RESOLUTION 

37.1 Dispute Between OWNER and OPERATOR. If a disputes arises between I OWNER and OPERATOR regarding any part of the Contract, or the parties' 
obligations or performance thereunder, either party may institute the dispute 
resolution procedures set herein. The parties shall continue performance of their 

I
respective obligations notwithstanding the existence of a dispute. 

37.2 Dispute Resolution Process 

1	 37.2.1. Authorized Representatives. If a controversy or claim should arise, 
OWNER'S and OPERATOR'S Authorized Representatives will meet at I	 least once to attempt to resolve the matter. Either Authorized 
Representative may require the other tomeet within ten (10) days, at a 

I

mutually agreed time and place. 

37.2.2. Senior Executives. If the matter has not been resolved within twenty (20) 
days of their first meeting, the Authorized Representatives shall refer the I	 matter to "Senior Executives," who shall have authority to settle the 
dispute. For OWNER, that will be the City Manager of City and General 
Manager of TVWD. Thereupon, the Authorized Representatives shall I	 promptly prepare and exchange memoranda stating the issues in dispute 
and their positions, summarizing the negotiations that have taken place 
and attaching relevant documents. The Senior Executives will meet for I	 negotiations within fourteen (14) days of the end of the 20-day period 
referred to above, at a mutually agreed time and place. 

I
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I 37.2.3. Mediation. If the matter has not been resolved within 30 days of the 

meeting of the Senior Executives, the parties will attempt in good faith to 

I

resolve the controversy or claim by mediation. 

37.2.4. Litigation. If the matter has not been resolved pursuant to the aforesaid I	 mediation procedure within 60 days of the commencement of such 
procedure, or if either party will not participate in mediation, either party 
may initiate litigation. 

1	 37.2.5. Deadlines. All deadlines specified in this Article 37 may be extended by 
mutual agreement. 

1	 37.2.6. Required Process. The procedures specified in this Article shall be the 
sole and exclusive procedures for the resolution of disputes between the I	 parties arising out of or relating to this Agreement; provided, however, 
that a party may seek a preliminary injunction or other preliminary judicial 
relief if in its judgment such action is necessary to avoid irreparable I	 damage. Despite such action, the parties will continue to participate in 
good faith in the procedures specified in this Article 37. 

1	 38. MISCELLANEOUS. 

38.1 Precedence of Contract Documents. All Contract Documents and subsequently I

	

	 issued addenda, changes and amendments to this Contract are essential parts of 
this Contract and a requirement occurring in one is binding as though occurring in 
all. In resolving conflicts, discrepancies, errors or omissions, including but not I	 limited to, interpretations pursuant to the Clause titled "Contract Interpretation" 
the following order of precedence will be used: 

I	 38.1.1. Operational and Maintenance Contract, and any addenda, modifications or 
amendments to the Contract; 

38.1.2. Exhibit A: Compensation. I	 38.1.3. Exhibit B: Scope of Services, 
38.1.4. Exhibit C: Transition Place 
38.1.5. Exhibit D: (Not Used) I

	

	 38.1.6. Exhibit E: Finished Water Standards 
38.1.7. Exhibit F: Facility Description 

I	 38.2 Interpretation Not Affected. The organization of this Contract into articles, 
sections, paragraphs and subparagraphs, a Table of Contents and the use of 
headings and subheadings are for convenience and reference only and will not I modify or affect the meaning, interpretation, construction or effect of this 
Contract, nor the rights, obligations and liabilities of the parties under this 
Contract. 
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I to be performed, the edition or revision of the standards or codes current on the 

effective date of this Contract will apply unless otherwise expressly stated. In case I	 of conflict between any referenced standards and codes and any Contract 
Documents, the latter will govern. 

I	 38.4 Compliance with Applicable Governmental Requirements. Except as may be 
otherwise required by this Contract, OPERATOR must comply with all 
Governmental Requirements, and all other requirements of federal, state, county I

	

	 or municipal authorities having jurisdiction over the Facility in the performance 
of its obligations and responsibilities under this Contract. All applicable 
Governmental Requirements in effect at the time the Services under this Contract I are performed, and as amended during any term of this Contract and required by 
law to retroactively apply, will apply to OPERATOR except as provided in this 
Contract. 

1	 38.5 Notice of Inconsistencies. If OPERATOR discovers any discrepancy or 
inconsistency between this Contract and any Standards and Codes or I	 Governmental Requirements, OPERATOR must report it immediately, in writing, 
to OWNER. 

I	 38.6 Contract Interpretation. At all times, OPERATOR must proceed with the 
Services in accordance with the determinations, instructions, and clarifications of 
OWNER, as long as they are consistent with Governmental Requirements. I

	

	 OPERATOR will be solely responsible for requesting instructions or 
interpretations and will be solely liable for any costs and expenses arising from its 
failure to do so. 

U	 38.7 Assignment. Without the prior written consent which shall not be unreasonably 
withheld of OWNER, OPERATOR may not assign, transfer or convey any of its I

	

	 interests under this Contract, nor delegate any of its obligations or duties under 
this Contract. Any prohibited assignment of this Contract or rights under this 
Contract, in whole or part, without the aforementioned prior written consent of 

I
OWNER will be void. 

I	 38.8 Subcontracts; Suppliers. 

38.8.1. Consent of OWNER for Subcontracts. OPERATOR may not 
-	 subcontract with any Person for the performance of any portion of the I

	

	 Services without the prior written approval of OWNER. OWNER may 
consent to OPERATOR'S use or Subcontract with other Persons from time 
to time by issuing a letter to OPERATOR executed by OWNER I

	

	 Representative specifying the identity of the Person(s) to which 
OWNER'S consent applies. The letter may also specify any limitations on 
OPERATOR'S use of such Person, or any other conditions applicable to 

I
the use of that Person by OPERATOR. 
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38.8.2. Lower-tier Suppliers. Purchase orders must include provisions to secure 
all rights and remedies of OWNER provided under this Contract, and must 
impose upon the lower-tier supplier all of the duties and obligations 
required to fulfill this Contract with respect to their activities. 

38.8.3. Copies of Purchase Orders and Subcontracts. Copies of all purchase 
orders and Subcontracts are to be provided to OWNER upon request. 

38.8.4. No Relief of Responsibilities. No assignment or Subcontract will be 
approved which would relieve OPERATOR of its responsibilities under 
this Contract. OWNER may require revised or modified insurance/bonds 
and the execution of assumption agreements as conditions for the approval 
of any assignment or subcontract by OPERATOR. 

38.9 No Partnership or Joint Venture; Debts. Nothing contained in this Contract 
will be deemed to create a partnership or joint venture between OWNER and 
OPERATOR or cause OWNER to be responsible for the debts or obligations of 
OPERATOR or any other Person. Nothing contained in this Contract or any lower 
tier purchase order or Subcontract awarded by OPERATOR will create any 
Contractual relationship between any lower-tier supplier or 
Subcontractor/S ubconsultant and OWNER. 

38.10 Parties Bound. This Contract will be binding upon and inure to the benefit of 
OWNER and OPERATOR and their respective permitted successors and assigns. 

38.11 Notices. 

	

38.11.1.	 Delivery. All notices given by either party to the other under this 
Contract must be in writing and may be delivered by: 

	

38.11.1.1.	 regular mail, first class, postage prepaid; 

	

38.11.1.2.	 certified or registered mail; 

	

38.11.1.3.	 facsimile, with a hard copy sent within 24 hours of 
transmission by one of the other permitted delivery means; 
or 

	

38.11.1.4.	 hand-delivery, to the parties at the addresses and facsimile 
numbers specified in the Clause titled "Addresses." 

	

38.11.2.	 Receipt. Notices sent by mail will be deemed received 3 Days 
after deposit in the mail, properly addressed. Notices sent by 
certified or registered mail will be deemed to be received upon the 
date of the acknowledgment. Notices sent by facsimile will be 
deemed to be received upon successful transmission to the proper 
facsimile number; if the sender can produce a facsimile 
transmission confirmation report. Notices delivered by 
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hand-delivery will be deemed to be received upon written 
acceptance by the respective party. 

	

38.11.3.	 Change of Address or Facsimile Number. Either party may, at 
any time, change its respective address or facsimile number by 
sending written notice to the other party of the change. 

	

38.11.4.	 Addresses. 

	

38.11.4.1.	 To OWNER. For all notices to OWNER the address will 

be: 

City of Wilsonville 
30000 S.W. Town Center Loop F. 
Wilsonville, OR 97070 
Facsimile: (503) 682-8816 
Attention: Public Works Director 

Tualatin Valley Water District 
P.O. Box 745 
Beaverton, OR 97075 
Facsimile: (503) 694-2733 
Attention: General Manager 

	

38.11.4.2.	 To OPERATOR. For all notices to OPERATOR the 
address will be: 

USFOS, Inc. 
2300 Contra Costa Blvd., Suite 470 
Pleasant Hill, CA 94523 

Facsimile: (925) 681-0236 
Attention: Vice President, Western Services Center 

38.12 Governing Law. This Contract will be construed under Oregon law. 
OPERATOR and OWNER fix jurisdiction and venue for any action brought with 
respect to this Contract in Clackamas County, Oregon. 

38.13 Legal Construction. If any provision contained in this Contract is held to be 
invalid, illegal or unenforceable, that invalidity, illegality or unenforceability will 
not effect any other provision of this Contract and this Contract will be construed 
as if the invalid, illegal or unenforceable provision had never been contained in 
this Contract. 

38.14 Prior Contracts Superseded. The Contract Documents constitute the sole and 
only Contract between OPERATOR and OWNER with respect to the subject 
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matter of this Contract and supersede any prior understandings or written or oral 
Contracts between OWNER respecting the subject matter of this Contract. 

I 38.15 Waiver. The failure of either party to seek redress for any violation of, or to 
insist upon the strict performance of, any term of this Contract will not prevent a 

I subsequent violation of this Contract from being actionable by either party. The 
provision in this Contract of any particular remedy will not preclude either party 
from any other remedy. 

I 38.16 Further Acts. OWNER and OPERATOR each agrees to perform any additional 
acts and execute and deliver any additional documents as may reasonably be 

I necessary in order to carry out the provisions and effectuate the intent of this 
Contract.

38.17 Modifications. This Contract may be altered or amended only by written 
instrument signed by OWNER and OPERATOR. 

38.18 U.S. Currency. Any payments required by this Contract from one party to any 
other must be made with U.S. Dollars in locally collectible funds. 

38.19 Ownership of Information; Confidentiality. Except for the information 
identified in Section 30.2.1 of Exhibit B, all reports, information, data or other 
documents given to, prepared by or assembled by OPERATOR under this 
Contract are the exclusive property of OWNER and must be kept confidential and 
may not be made available to any Person by OPERATOR without the prior 
written approval of OWNER, except disclosure required by applicable 
Governmental Requirements or in connection with a dispute to which the 
information reasonably relates (in which instance, OPERATOR will provide 
OWNER of such disclosure prior to its being made or, if not feasible, within 24 
hours of disclosure). 

38.20 Contingent Fees. OPERATOR warrants that it has not employed or retained any 
company or Person, other than a bona fide employee working for OPERATOR or 
explicitly identified sub-consultant on the OPERATOR's team, to solicit or secure 
this Contract; and that OPERATOR has not paid or agreed to pay any company, 
association, corporation, firm or person, other than a bona fide employee or 
explicitly identified sub-consultant working for OPERATOR, any fee, 
commission, percentage, gift or any other consideration contingent upon or 
resulting from the award or making of this Contract. For the breach or violation of 
this warranty, OWNER may terminate this Contract and, at its discretion, may 
deduct from any amounts owing to OPERATOR, or otherwise recover the full 
amount of any fee, commission, percentage, gift or consideration. 

38.21 Rights and Remedies. The rights and remedies of OWNER and OPERATOR 
provided in this Clause are not exclusive and are in addition to any other rights 
and remedies provided by law or under this Contract. 
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OPERATOR: 

U. S. FILTER OPERATING SERVICES, 
INC., A DELAWARE CORPORATION 

BY: Qj '̂	 -^ I 

NAME:	 Lr 

TITLE: 'b--	 -'-rec 

[hulA curpurate seaij 

.	 I 
This Contract and the Contract Documents embody the entire agreement between OWNER and 
OPERATOR and supersede all other writings. In witness hereof, the undersigned parties have 
duly executed this Contract by and through their duly authorized representative(s). 

OWNER: 

THE CITY OF WILSONVILLE, AN 
OREGON MUNICIPAL CORPORATION 

BY: 

NAME: KLE .86 

TITLE: 

ATTEST:

(? 
SANDRA C. KING, CITY RECO1I)ER 

APPROVED AS TO FO M 2 

MIC11AEL E. KOHLHOFF 
CITY ATTORNEY

OWNER: 

TUALATIN VALLEY WATER DISTRICT, 
An Oregon Special District Under ORS 
Chapter 24J 
BY: !I A ( 

NAME:	 1. 

TITLE: 

APPROVED AS TO ORM: 

CLARK BALFOUR 
TVWD ATTORNEY 
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I	 This Contract and the Contract Documents embody the entire agreement between OWNER and 
OPERATOR and supersede all other writings. In witness hereof, the undersigned parties have 

I	 duly executed this Contract by and through their duly authorized representative(s). 

OWNER:	 OPERATOR: 

I	 THE CITY OF WILSONVILLE, AN 	 U. S. FILTER OPERATING SERVICES, 
OREGON MUNICIPAL CORPORATION	 INC., A DELAWARE CORPORATION 

BY:
	

BY: 

NAME:
	

NAME: 

TITLE:	 TITLE: 

ATTEST:	 ATTEST: 

SANDRA C. KING, CITY RECORDER
	

SECRETARY/ASSISTANT 
SECRETARY 
[Affix corporate seal] 

APPROVED AS TO FORM: 

MICHAEL E. KOHLHOFF 
CITY ATTORNEY 

OWNER: 

TUALATIN VALLEY WATER DISTRICT, 
An Oregon Special District Under ORS 
Chapter 264 

BY: 

NAME: 

TITLE: 

APPROVED AS TO FORM: 

CLARK BALFOUR 
TVWD ATTORNEY 

Page 34- OPERATION AND MAINTENANCE CONTRACT: CITY OF WILSONVILLE, TVWD, AND 
USFOS, INC. (1/30/01)



.	 . 

EXHIBIT A -:.•	 . .•.	 .,. 

•	 •• .	 .. :.	 • 

• •	 •. 

•	 ...	 .	 . .

- 

1	 •	 : 

• •• . •

Sew-



I	 S	 S 
IEXHIBIT A 

ICOMPENSATION 

The Parties to the Operations and Maintenance Contract effective February 6, I	 2001, agree that this Exhibit A. Compensation, shall be the sole method of determining 
compensation thereunder for the Scope of Services set forth in Exhibit B to that Contract. 

Fee Durin g Construction of Water Treatment Plant. From date of this contract 
OPERATOR shall be paid for services and expenses rendered during construction 
and start up of the Facility. These services shall only include the services listed in 
Attachment A-i or as amended by mutual consent. Billing statements shall be 
submitted on the tenth Business Day of each month to the OWNER. Payments by 
OWNER shall be for labor provided and eligible expenses incurred, with a total cost 
not to exceed the amount shown in Attachment A-i. The billing statement shall 
include the staff of the OPERATOR that participated on the project during the Billing 
Period and the number of hours worked. Reimbursable expenses shall also be 
identified. OWNER shall pay the applicable fees and authorized expenses within 30 
days of receipt of the billing statement. Charge rates shall be as provided in 
Attachment A-i or as adjusted per Section 5. The amount of this fee, and the basis 
for determining this fee, shall be as shown in Attachment A-i, or as amended by 
mutual consent during the construction phase of the project. With the exception of 
continuing labor support from one of the Operations Specialists, all the work 
performed and expenses incurred for services described in Attachment A-i shall be 
completed by the time of Substantial Completion. Within thirty days of the end of 
each Contract Year, there shall be a reconciliation of costs and payments pertaining to 
actual expenditures for services described in Attachment A-i. 

2. Operating Fee. Starting January 14, 2002, OWNER shall pay to OPERATOR a 
monthly fee equal to one twelfth of the Annual Budget shown in Attachment A-2 or 
as adjusted per Section 5. The first payment will be prorated, and will be due and 
owed in accordance with Section 6.2. 

2.1 Fixed Labor Component. Per the scope of work described in Exhibit B, OWNER 
and OPERATOR have mutually determined the on-site staffing that is needed to 
successfully operate the Facility. This fixed component of the Operating Fee 
includes not only the direct costs of on-site labor, but also includes an overhead 
"multiplier" to cover all other labor-related costs of the OPERATOR including 
but not limited to technical support staff; overtime; bonuses; training, safety; 
office supplies; and the salaries, expenses, and overhead for off-site 
administrative and corporate support, as well as profit. The labor component of 
the Operating Fee shall be the fixed amount as shown in Attachment A-2, subject 
to annual adjustments per Section 5. 

2.2 Not-to-Exceed Costs. This component of the Operating Fee shall include all 
expenses associated with operating the Facility not otherwise covered in Section 
2.1, Section 3 or Section 4. Not-to-Exceed Costs include but are not limited to 
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utilities other than electricity; public involvement expenses; lab services and other 
contract services; as well as fees for licenses and permits. The annual amount for 
Not-to-Exceed Costs is shown in Attachment A-2, subject to annual adjustments 
pursuant to Section 5. Within thirty days of the end of each Contract Year, 
OPERATOR shall calculate actual expenses contained within the Not-to-Exceed 
Costs. If the actual expenses are less than the budgeted amount, the OPERATOR 
shall credit OWNER 75% of the difference against future amounts due the 
OPERATOR hereunder. OPERATOR shall be responsible for any expenses over 
the budgeted amount. 

3. Pass-Through Costs. These costs will be in an amount annually set by OWNER from 
a proposed budget prepared by OPERATOR. To assist OWNER, OPERATOR will 
by October 1 of each year provide a five-year rolling forecast for each of these cost 
categories based on OWNER's projection of water demand. OPERATOR will also 
provide by October 1 of each year a five-year rolling forecast of needed capital 
improvements to the Facility. These forecasts are to reflect expenditures necessary to 
insure complete water quality and contractual obligations 

3.1 Granular Activated Carbon (GAC). As described in Exhibit B, OPERATOR will 
assist OWNER in securing competitive bids to purchase and replace GAC on a 
schedule agreeable to OWNER. If OPERATOR, specifically through US Filter 
or an affiliate of US Filter, is able to purchase GAC at a unit cost below "market 
price," OPERATOR and OWNER will share in the cost savings, with 75% of the 
savings paid to the OPERATOR. For purposes of this Section, "market price" 
will be determined by the lower of two alternative (i.e., non-US Filter or affiliate) 
bids acceptable to OWNER and/or actual prices recently charged to public 
agencies when purchasing comparable quantities of GAC. 

3.2 Chemicals (other than GAC). These expenditures are for non-laboratory 
chemicals used in the water treatment process. 

3.3 Electricity . Costs for electricity shall be paid by the OWNER. At the OWNER's 
preference this cost shall be paid either as a reimbursable expense on the 
OPERATOR's invoice, or as a direct billing from the electrical utility to the 
OWNER. 

3.4 Sludge Hauling and Disposal. The OWNER shall pay the costs for transporting 
and disposal of the solid residuals resulting from the water treatment process. 

3.5 Additional OWNER-Directed Laboratory and Monitoring Costs. From time to 
time, the OWNER may direct the OPERATOR to provide laboratory services 
and monitoring activities that are not otherwise conducted by the OPERATOR in 
meeting the OPERATOR's obligations under this Contract. In such cases, the 
OWNER will reimburse the OPERATOR for the additional laboratory and 
monitoring costs incurred. 
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3.6 Letter of Credit. At OWNER's discretion, OPERATOR will provide a letter of 

credit in an amount up to $5,000,000. The cost associated with securing such a 
letter of credit will be passed through to the OWNER. 

3.7 Telemetry: Costs incurred for transmission to and from remote monitoring 
stations will be reimbursed by the OWNER. 

3.8 Maintenance. 

3.8.1 Normal and Routine Maintenance. Normal and Routine Maintenance 
include facility and grounds upkeep, seals, bearings, hoses, belts, 
lubrication and other items required by preventive maintenance practices 
to keep the Facility in good working order and appearance. 

3.8.2 Corrective Maintenance and Repair. Corrective Maintenance and Repair 
are items costing $20,000 or less which involve maintenance and repair 
outside of normal and routine maintenance and repair activities. As part 
of OPERATOR's monthly reporting, OPERATOR must itemize 
Corrective Maintenance and Repair activities undertaken and costs 
incurred. 

3.8 Year-End Reconciliation of Pass-Through Costs. Within thirty days of the end of 
each Contract Year, OPERATOR shall calculate actual expenses that year for 
Pass-Through Costs described in Section 3. If the actual expenses are less than 
the budgeted amount, the OPERATOR shall credit the OWNER 100% against 
future amounts due to OWNER hereunder. If the amount is greater than 
budgeted, the OWNER shall, within thirty calendar days of receipt of notice from 
OPERATOR and upon satisfactory review of the actual expenses, pay to the 
OPERATOR 100% of the amount by which the actual expenses exceed the 
budgeted amount. 

4. Major Renewal and Replacement. As noted in Exhibit B, the OPERATOR will help 
develop and will annually update a recommended plan for major renewal and 
replacement of facilities and equipment for items in excess of $20,000. OWNER 
shall maintain a Major Renewal and Replacement Fund which may be accessed by 
the OPERATOR, subject to OWNER's approval, to cover applicable expenditures. 
Specifications, schedule and cost for any renewal or replacement project undertaken 
per this Section must be approved by the OWNER before being implemented by the 
OPERATOR unless in an emergency. 

5. Annual Operating Fee Adjustments. For each Contract Year, an annual adjustment 
escalator will be applied to the Fee During Construction described in Section 1 and 
the Operating Fee described in Section 2. The adjustment escalator shall be 
determined in accordance with the U.S. Department of Labor, Bureau of Labor 
Statistics, Consumer Price Index - Urban, All Item, Portland-Salem OR-WA, on the 
basis of December 31, 1999 to December 31, 2000 = 100 (CPI). If the CPI is 
discontinued or substantially modified, the parties shall mutually select another 
substantially equivalent index for the purpose of price escalation or deflation. 
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6. Payments. 

1	 6.1 Services During Construction. Payments associated with services performed 
during construction and continuing through startup shall be made in accordance 
with Section 1 and Attachment A-i. 

6.2 Services Durin g Facility Operation. Starting March 1, 2002, and on the first I

	

	 Business Day of each calendar month thereafter, OPERATOR shall provide 
OWNER with a statement for the Billing Period, which shall reflect the 
calculation of the Operating Fee as set forth in Section 2 and the Pass-Through I

	

	 Costs as set forth in Section 3. Each statement shall identify the applicable fees 
and costs for the Billing Period, the cumulative year-to-date actual costs (up 
through the Billing Period ending one month prior to the current invoice), and an I

	

	 updated estimate of end-of-the-year balances/deficits. The OPERATOR's 
monthly billing statement for the Fixed Labor Component and the Not-to-Exceed 
Costs shall be based on 1/12 the amount of the approved budget for the then I

	

	 current Contract Year. OWNER shall pay the applicable fees and costs for each 
Billing Period within thirty days of receipt of the billing statement. 

I	 6.3 Interest on Overdue Amounts. Interest shall accrue on all overdue amounts at the 
rate of two percent above the then current Prime Rate per annum from the time 
the amount is overdue. 

1	 7. OWNER Financed Capital Facility. If OWNER finances the construction of a facility 
capital modification, payment to the OPERATOR shall be adjusted as negotiated to I	 reflect any change in operating and maintenance costs associated with the Facility as 
impacted by the facility capital modification. 

8. Change of Scope. The fee paid to OPERATOR shall be adjusted, based on 
documented change in costs, for any mutually agreeable substantial change in the 
scope of services set forth in this Contract, and/or any substantial change in the costs 
of Facility operation and maintenance caused by a Change of Law. 
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Attachment A-i 
WILSONVILLE WTP TRANSITION PLAN 

Transition Phase Budget
Position 

UOS undelatenrds from revuewetg the project scireduls that ome is of the essence. 
LJOS 661 be prepared to begun supporting the design effort for thus project as soon 
as pfl.nunay award a given. The scope for Transition is estimated to run through 
substantial completion. except for the one operator who will 

be 
carried 

for we yew. 

Note: All Charge rates we in year 2000 8011w, 

TOTAL 

PARTICIPANT WAGE/	 WAGE	 Expense	 TOTAL 
ACTIVITIES POSITIONS HOURS MO COST COST	 COST	 COSTS 

I Pcepsie sod ensiS enostura woetodoopa sod rsotsw dO cots to decelop end detote AM. CM. MS. LS. SS. Sf15 :00	 18.679	 13.000	 013.679 
Trsusoion needs and Poofonosoce lesion, requwotnerns CS 

2 Participate is L&C$CADA walalsops to ooçpus the dwoetustsaot at svsicon denotes AM. SS. C.I.CS. IS 120	 55.445	 52.300	 $7.943 
wdopeeetrolitv 

3 Participate in weadycs	 uurt111000sop and cur so coon wravoucs where 04.5.8 CMOS. MS 120 $	 466	 $5.588	 $1.200	 S6.785 
iipto is iteiptid is the sticicass at the job 44rn* the euue& curoonocosuroponod. 
Ecimtsied 0 lOmsthoceahrsarth. 

-I Project MsisOenwrU be 100% thenjebleto lob(rom 3114/01in /14102 PM 1733	 113.541	 (61.243	 110000	 t91241 

5 Pasoogeenemcuroasuauonm.ewopw provide the perspective of operations and CM. PM(PMcost 90	 0469	 04219	 1730	 04.969 
nueisteetsscepersoseool. as well as to coendlisi. O&M soruvioo.s with the lonelily .hided-Lary. item 4) 
cononootion dierinx period o(07101/01  iltrouth 03/31/02. 

6 Review at do. O&M Mauoeti. m.o4onoenene sutsnoldl. urodvurodex tcsmmf lesoiss CM. PM (PM cent 120	 5369	 03.626	 $1200 
vIals. included leo selav, Item 41 

7 Canplcta the US Filter ConstructionSupport Chaddism for each proceso and each CM.PM(PMcost 60	 0234	 12.813	 0600	 03.413 

phase at ,0tsitiUis, nuxisdod in salary, Item Ii 

* Centitect s weekly plant wulk.thrwu1lo to identify possible operational. momiceourwe or PM; Costs included let Talc 
satsIycoets as only, as poesbIe. *4 

9 Pros'od. Project Peenoetetel 
Begat the Resioosnurot and hut1 at on.ou. pasonoel PM; Cost included is Talc 

*4 
Eetat,104o .job qualification training pIss (a O	 .0.3105 pasaceoet trainnif 
Trio pasremel mUs. cortcept at 05051 qualicyrnso.emait sod how they play an 
inpstaob loll 
Curodeas ieoitiet orientation training for .11ncw snployest 
Coenobeost, dOteitolo and Salt vindw Ssnm. 

10 Develop opualst.l and procas strumpas CM. PM (PM cons 10	 01.873	 11.973	 $1.500	 53.375 
itcisdeddo salary. uuret4( 

Prsp.si operational, flew dtti for elipooston 
tdsecdy, onpurteno process pensn.t., and eel op coeerpsoeniend procom cenorol 
enst.(atostt ejs&an dtcth. (OpoS)aomo.. Inc.. OpsWss3Z) 
Prep.e prelleobsay 5.0444 operating asoedeuren for each process. 
Socplesn.uvcooden Sdloso1 with addilam is.hueoe. ceilteolcel trianinif as aU processes 
end eqsesrteeee. 

11 EsUblids the Mthoosoence M.00*enencSvecsu bit oeesauoeb MS 160	 14,800	 54.800	 $1.500	 36.30 
Ob(ths ecopy at D44.san MP2csetpston ecdtwe. 
Set up .quopaoene ittoceotcuet disatcen.t 
bsvauoey spars pets provided bymautscoeaa and e.tp did,en.. 
5.04e Iseoauate sod wene en5.sosoc. falls sod aclo.ded. 
Establish squipount vasden d4isoe it corripmatuedntstoleneaten mstqaetste 

ISouepL.benylionsendQAdQCpreorsos IS 80	 02.400	 02.400	 $280	 0268 
Identify epçsopeomia m4hedl and develop enc..ep.ctho SOPs. 
Prom., the nenym*stio end egegesence. 
Develop a..ep.cifec QA/QC Mammal. 
Develop elte.op.ndic OOasUCeLHygoeeO. Plan. 

Poimcasesog and weeblib 44thae at QC 44.. 
Disarming, control lonits ten eachmalsod. 
Apply (encateuiosiienb for the appropriate Pieteho at Tesissft pass at.eit. hoepedeso by 
the ettceisecradasum agency. and obtain cei66iitso. 
Evslug. conleeooeooc maucenmi lit, equipment
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Attachment A-i 
WILS,dPJVILLE WrP TRANSIT1rSN Pt AN 

1) Obtain all patesouSt. sod Fod.l rqulassos soaoqauz. focreLiv access. PM; Coda malodad at 
II 

14 Contact State ReulzsoyOUialaIu sodLilido apsoova reypso. PM: Cotoa eaduded in Task 
'4 

15 Cmlact and thaaso oppantnutim coopenlLon andinuftizi 247port w,th local off=al. PM; Coda etaludal at lath 
atd field staffs, such"the 54loorv,lle Public WM. DrpOnati CO 

16 R,viswCoito	 dai i$os wouudu00	 dnoWyOWNER of mvpaobi. budet M; Coda included oaTask 
'4 

17	 O0tW PM: Cods a.dtoded ift lath 

Ct1t and socsIi solid w68a 684 h1481 dqmWoac. 
Ratadt	 5yoso sodletettatata a load ehod pIso at blookp,etolo.. .0 powet 
G.nlatt Powetutality and notify thetet of .dtatp ot eatutat 

Proaze talapflsoe/csli p&toc00üttatnMe'oIcso 

Scow local soco,aso fat etliea sod matsoala 
15 Eao.blato the eoto-ey.caflc 8H&Spren OHS 120	 85.626	 15,626	 $600	 36.22 

C.ataaco .flaLy ay, napectim to idsoUiypoteteaai hezrtto 
Detalop m..tatdc catfitod tsoe miry pracethuso 
Develop Lietçsofso lodsa1etatprocetharat 
Establish act tprthetofv. NODS cisalog and eta,daot atcatettate etamet5 for plant 

Cat,thact a Perasoat Proe.cttv. Sqtaiprasot Aatasot fat all chetracal procowat to 
over. moploya. aefety. 
Ençlayre tivarimog on ellspecific doortic.lhath soda the Hazard Cmoatacaoatt 
Standard. Ohio MO enc-pame malting eat. all teda and ptpat at. proporlylabele6. 
and plant pr.00wlhso. been eeat.d on the propen&as sod aatontpaabalitiea of aedo 

C,aahact a'Mta E'SDtdy wrth the doff to soofyat sod atihets soy potatual hocorde 
at .tdtowacL roc 
Wridot Standard Operating Procetlitrat for woflso5 oath each chatnicaiprocata. 
=hWmg boOt thsoaa lr.ceaet5 .tdofftoathn0. opateet proceolirat. and 
,nsosoc. 
Develop rnt..çocthc unorgasoy r ve0.procoOatat sodosothtcthataboort tbulla to 
deal with thatnacatap.th 
CatthctS00ety ModeL btWodeaw 00 attocucal Facess cowpatvetet sodstatee atrso 

Varificutim 00 eaazdaty coclabansolfor all elvenhel doria.. 
Caorotgiet with local Emasoy Rwpeaoo. Aothatouat to oveare they are wows 00 
the doctrocaw. tooawws .tdqoso*atica of chatoacalo eto-ot. Develop joint 
seawspboi. 
Develop afadilitiat evocuationplet 

19 LAC sodSC DA SuppenWodcto Datetat 
CoocionAia.r.forLC000rthoadiso is 50	 11.500	 $1.500	 $175	 $1.675 
Process Nurav. and Dev.Ioç.n.uReai.w Is 30	 0900	 $900	 $100 
Field LAM Qoath.dDeagatMLaatac. Is 40	 81.200	 81.200	 $140	 $134 
Field cIlboaaeso4 Check out is 40	 31200	 $I	 $140	 $1.34 
Mosonp is 40	 31200	 $1.200	 $140	 01.34 

Systan CS 80	 $4,800	 84.800	 3680	 *5.4* 
This wsenso thal dadpuc as &.ctlyr.opwooibl. fatjob 
And thewwk by USR20 is in mwpom 

20 Pca.Stwoop .,dStzi	 I'Lent staff to Iso. 14.2002 
AuPro.thMsoag.00 IUI/Ol Suff 52 8813 32438 32.43: 
4opsodion&Ma.ocr.Tadatialwsof 12/1101 Staff 124 01.116 33348 83.54 
I 8&C Took	 af I011/01 Staff 100 01.000 33.000 83.00 

lAthninAwwtsotofl&I/0I Suff 50 8450 81350 $135 
21 35tofetdown/Pocdt Lisof0qo, Bsoelin. Dda C21&MS 120 83,613 54613 $461	 85,07

22 Off.wt. l.dmical !soistsoc. Dating Slod 'up and Aptatad. Tattat. 	 CS, ss	 80	 04,200	 $4,200	 82.100 
23 Start IJp&wolas and 6qoonot	 30	 80	 $111.113	 011I.113j 
24 Mobeliieo .ope,w.for Ievatat.y office and relocation of hoc poaatmel	 00	 80	 S35,000	 035,001 
20 Esat.Ope00sog epwt for op to I year to provide Lithtisoelc.vr.g. thosong 	 (20	 2000	 84.680	 336340	 30	 356.1 

wonsodypatiod 

TOTAL AUTHORIZED COSTS	 $5,729 $57,550 $214,222 $175,184 

CON11NGENCY BUDGET	
I	

ATIO%	 $38,9411 
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Annual Budget 
(7)	 Sub Totals 

6.5 FTE's 
0.774

$398,980 
$308,811 

S47,117 

$5,000 
$2,000 
$1,050 
$2,400 
$1,379 

$57,629 

$8,904
$9,132
$5,712
$6,477
$9,401
$5,479

$759
$1,534

$0
$148,368

$13,506
$40,000

$0
$1,000 

$13,096 
$35,604 

$0

$707,7911 

$356,6011 

S	 . 

Attachment A-2 
Willamette River Water Treatment Plant at Wilsonville 
Annual Budget Plan for 3 MGD Average Production

Fiscal Year is July to June 

Fixed Labor Component (1) 
Labor and Benefits 
OH Multiplier @ 

Sub Total 

Not to Exceed Costs (2) 
Lab Services and Supplies 
Public Out Reach Services 
Natural Gas 
Diesel Fuel 
Storm water 
Other Permits and Fees 

Sub Total 

Pass Through Costs 
Granular Activated Carbon (3) 
Chemicals

Alum 
Ammonia 
HypoChlonte 
Polymers 
Caustic 
LOX 
Micro-sand 
Calcium Thio 
Other 

Electricity 
Sludge Hauling and Disposal 
Additional Monitoring/Testing (4) 
Letter of Credit (5) 
Telemetry 
Maintenance 

Routine 
Corrective 
Sub Total 

Major Renewal and Replacement (6)
Sub Total 

[Total Estimated Annual Budget 	 $1,123,338	 $1,123,3381 

Notes:

(1) Includes all office supplies, insurance, technical support for operations, 
training, safety, overtime, adrnin services , and profit for contractor 

(2) 750 Owner/Operator Sharing of savings 
(3) 25175 Owner/Operator Sharing of savings on unit price negotiations 

due to USF Carbon Facility 
(4) As directed by Owner for testing needs in addition to requirements in Exhibit E 
(5) If/when required by Owner (with cost passed through to Owner) 
(6) None expected in first 5 years 
(7) This is a 12 month budget and is subject to indexing per Section 5 in Exhibit A. 
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IEXHIBIT B 

R	 SCOPE OF SERVICES 

The parties to the Operations and Maintenance Contract effective February 6, 2001, agree to the I	 following Scope of Services, and to the activities described in the Operations Plan Technical 
Supplement to this Contract. It is anticipated that by mutual consent between the OWNER and 
the OPERATOR, information in the Operations Plan Technical Supplement will be amended and 

I
updated from time to time during the term of the Contract. 

I	 Preamble 

The OWNER has executed a design build agreement with Montgomery Watson, Inc., 
Montgomery Watson, Constructors and Montgomery Watson, Americas collectively called I Montgomery Watson (MW) for design and construction of the Willamette River Water 
Treatment Plant. Design has been completed and construction is in progress. MW is to have 3 
MGD capacity available for use by April 17, 2002 and the remaining 12 MGD of capacity I available for use by August 17, 2002. This scope of services contemplates that the OPERATOR 
will provide assistance and familiarization during the construction of the plant. It further 
contemplates that the OPERATOR will provide operational staffing during the acceptance I testing and that operational services shall begin five work days prior to the estimated January 21, 
2002, beginning of the acceptance testing. OPERATOR and MW would be expected to operate 
the water treatment plant through its full range of operational capabilities during the acceptance I test. Depending on the actual schedule for construction the acceptance test may be accomplished 
for an initial acceptance for facilities totaling a capacity of 3 MGD or greater and a subsequent 
test up to the 15 MOD capacity. OPERATOR will continue to operate the plant during the I completion of the remaining capacity if not completed by April 17, 2002. OPERATOR may 
have additional sustained operational testing which they will desire to complete which is beyond 
the range of normal acceptance testing. This testing will be allowed to be conducted during the I summer provided that it does not interfere with provision of water service or construction 
activities. If necessary to discontinue water service to conduct sustained operational testing this 
will be deferred until November 1, 2002. OPERATOR must provide one week of advance I notice to the OWNER'S representative prior to this sustained operational testing. Following the 
sustained operational testing, OPERATOR will continue to operate the plant for the remainder of 
the contract period. 

Willamette River Water Treatment Plant Construction 

'	 OPERATOR services and familiarization activities are described in the Operations Plan 
Technical Supplement to this Contract. 

I
Willamette River Water Treatment Plant Commissioning 

Commissioning activities, coordination and responsibilities of the OWNER, MW and the 
'	 OPERATOR are generally described in Exhibit C Transition Plan except for the following: 

As described in Exhibit C, Montgomery Watson will develop and distribute the initial 
draft of the proposed acceptance test. 
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Montgomery Watson will host a meeting between Montgomery Watson, OPERATOR 
and the OWNER to refine the acceptance test including parts of the plant startup, discuss 
equipment testing and transition to commercial operations as described in the Operations 
Plan Technical Supplement to this Contract. 

OPERATOR activities prior to the beginning of the acceptance test will be included in 
the costs during plant construction. Costs beginning with acceptance testing and 
subsequent cost will be included in the monthly billing described in Exhibit A to this 
Contract, except for specialized acceptance personnel which may be included in the costs 
for services during plant construction. 

The Transition Plan described in Exhibit C will result in, among other things, detailed criteria 
and protocols for acceptance testing of the Facility and for the transfer of responsibility from the 
design/construction phase to the operation phase. A document containing this information must 
be jointly prepared and approved in writing by OPERATOR and OWNER no later than June 30, 
2001. If agreement is not achieved by that time, OWNER and OPERATOR hereby mutually 
acknowledge and reserve the right to unilaterally terminate this Contract. In that event, 
OPERATOR would receive compensation for reasonable demobilization expenses and expenses 
incurred in preparing to proceed to undertake its obligations hereunder. After June 30, 2001, 
termination of the Contract may be initiated only as provided for elsewhere in the Contract. 

Extended Plant Operations 

Provide up to fifteen million gallons per day of potable water except for the following 
circumstances: 

Production will be reduced to prudent levels allowing for frequent filter backwashes 
when the raw water turbidity exceeds 200 NTU. 

Production will be reduced to allow for adequate disinfection time and will be stopped 
when ozone production is off line. 

Production will be temporarily halted when a hazardous spill has occurred upstream of 
the plant during the period when untreatable water is passing the plant intake structure. 

Provide treatment services for water with raw standards as listed in the Raw Water Quality 
Technical Supplement using overall concept for treatment as described in the Operations Plan 
Technical Supplement to this Contract. 

Provide treated water that meets or exceeds treated water quality goals as summarized in Exhibit 
E and included herein by reference. 

Analyze water according to schedule and laboratory capability as described in the Operations 
Plan Technical Supplement to this Contract. Analysis includes regulation or concerns as 
described in the Raw Water Quality Technical Supplement that are not listed as performance 
goals in Exhibit E since the raw water meets EPA and state requirements. OPERATOR will 

2 
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I include such information in its 10th of the month reports set forth in Section 30.1.3 below and 
notify OWNER promptly of any problems or concerns therewith. 

I In addition to its obligations under any other provisions of the Contract Documents, 
OPERATOR must perform the following Services, including, but not limited to: 

1

	

	 1. Provide all personnel and other resources to operate and maintain the Facility in the 
long-term best interests of OWNER. 

1

	

	 2. Provide and/or pay all wages, benefits, salaries, fuel, telephone service and consumables, 
materials and supplies necessary and proper to operate and maintain the Facility. 

1

	

	 3. Assist OWNER by performing all necessary sampling to ensure that Facility's performance
complies with state, federal and other Governmental Requirements. Daily testing/analysis for I

	

	 the purpose of process control within OWNER parameters are the sole responsibility of
OPERATOR. 

I 4. Provide all staff items such as uniforms, vehicles and safety equipment, as well as facility 
office supplies, office equipment, process lab supplies, janitorial services, landscaping 
services and Facility communications services (including telephones, fax, pagers, etc.). 

1

	

	 5. Provide staffing of sufficient, qualified and certified employees to operate and maintain the 
Facility in a manner reasonably acceptable to OWNER, consistent with good management I

	

	 practices. This shall include salaried and hourly employees as necessary to meet the 
performance requirements hereunder. 

I 6. Trainees, who are not part of the staffing described in Section 5 above, will be paid at the 
expense of OPERATOR, and not out of any compensation that may be due under the 
Contract. Vacant positions must be filled within 30 days, unless a time extension is granted I by the OWNER. Prolonged vacancies may be subject to deductions from monthly invoices at 
a rate of $500 per week. The OWNER must be provided written notification regarding 
activities which result in employee disciplinary action. OPERATOR must provide OWNER I with all OPERATOR certifications for all affected employees. OPERATOR must provide 
staffing dedicated to the operation and maintenance of the Facility. Staff provided from 
other facilities will only be paid the actual time on this project. 

1

	

	 7. Enforcement of existing Facility Equipment warranties and guarantees and maintenance of
all warranties on Facility Equipment purchased after the effective date of the Contract. 

' OPERATOR must specifically maintain and operate all Facility Equipment in such a manner 
so as not to void any warranties that may be applicable to existing Facility Equipment or that 
may arise with Facility Equipment procured by OPERATOR during the term of the Contract. I If OPERATOR's actions are such that any warranty on existing Facility Equipment or 
Facility Equipment procured during the term of the Contract is voided, OPERATOR will be 
required, at its own expense and not out of compensation that may be payable under the I

	

	 Contract, to re-procure conforming Facility Equipment with a new warranty equal to or 
greater than the applicable voided warranty. 
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1
	
	 8. Provide a five-year rolling plan of capital improvements to the OWNER by October 1 of

each year. 

9. Programs and Procedures. 

9.1 No later than completion of the acceptance test, OPERATOR must develop and 1	 implement the following programs and procedures: 

I

	

	 9.1.1 program for maintaining security, facility I.D. badges, and emergency 
response plan; 

I

	

	 9.1.2 operating, personnel and administration standard operating procedures for
the Facility; 

9.1.3 an industry-recognized maintenance management program, including I documentation of predictive and preventative maintenance. 

9.1.4 a Risk Management Program: 

9.1.5 Public Relations and Community Involvement programs, including tours of I the Facility, public use of meeting room(s) at the Facility, preparation and 
distribution of public information regarding the Facility, and mechanisms to 
respond to citizen inquiries and concerns; 1	 9.1.6 on-going training programs, both classroom and hands-on, for all personnel; 

9.1.7 on-going safety program, including but not limited to audits, training, drills, 
etc. 

I 9.2 OPERATOR will submit to OWNER for approval written materials and procedures 
outlining in detail the foregoing programs/procedures. As necessary such written 
material or procedures will be updated and resubmitted. 1

	

	 10. Dispose of dewatered sludge. Treat, monitor, transport and dispose of all residual sludge 
from the Facility in compliance with all Governmental Requirements and this Contract. I Provided the OPERATOR complies with these provisions, the OPERATOR is acting as an 
agent of the OWNER and therefore OPERATOR does not assume ownership of the residual 
sludge. 

11. Assure that enough water is available at the clear well to meet OWNER's requirements based 
on daily order from OWNER. 

1

	

	 12. Immediately notify OWNER of any known activity, problem or circumstance that threatens 
or affects the drinking water supply or health, safety or welfare of the users of the drinking I water supply, and provide OWNER all information regarding the matter as it becomes 
available. This notification must be made via telephone to the OWNER representative 
immediately, and must be followed up with a detailed written report to the OWNER 
representative within 24 hours of the occurrence. Telephonic communication to the OWNER 

i
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I representative will be satisfied only when the OWNER representative is contacted 
personally. If voice contact cannot be made with the OWNER representative, the I OPERATOR is to call a 24-hour pager number provided by OWNER for this purpose. Voice 
mail messages will not satisfy this telephonic notice requirement. OPERATOR must also 
immediately: 

12.1 Undertake remediation in accordance with Governmental Requirements and make 
its best, reasonable efforts to mitigate the problem; and 

1	 12.2 Implement any applicable emergency plan, to the extent it is applicable to the 
situation. 

1

	

	 13. Provide uninterrupted operation and maintenance of the Facility in a cost-effective, safe and
business-like manner and in accordance with all Governmental Requirements, Prudent 

I

Industry Practices and the terms and conditions of this Contract. 

14. Treat raw water and supply finished water using all plant processes and barriers up to the I.	 design and operational capabilities of the Facility, in compliance with all Governmental 
Requirements and this Contract, in order to meet OWNER's demand for finished water. 
OPERATOR's inability to supply finished water in compliance with Governmental I Requirements and this Contract as a result of any cause or event beyond its reasonable 
control, or the design or operational capabilities of the Facility, will not impose any liability 
upon OPERATOR for the duration of the cause or event. In such an event, OPERATOR I must use its best, reasonable efforts to provide finished water in compliance with all 
Governmental Requirements and this Contract. Nothing in this clause will relieve 
OPERATOR from any other of its obligations under this Contract or applicable 

•	 Governmental Requirements. 

15. Consistent with the other provisions of this Contract, operate the Facility in such a manner so I	 as to reduce, to the maximum extent reasonably possible, the cost to the Facility of the use 
and demand for energy and the transportation and distribution of energy. 

' 16. In accordance with protocols established by OWNER, in consultation with OPERATOR, 
assist OWNER in responding to and, upon request by OWNER, respond to, various external 
requests, including: 

1	 16.1 State and Federal grant audits and information requests; 

'	 16.2 State and local government audits; 

16.3 Audits by independent public accountants; 

16.4 Information requests by users or groups of users of the Facility; 

I

	

	 16.5 Information requests from communities or groups of communities serviced by the 
Facility; 

1	
5 
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1	 16.6 Information required for the annual financial audit of OWNER and financial 

	

-	 representation letter; and 

16.7 Oregon Public Records Act requests. 

	

I	 17. Assist OWNER in obtaining and maintaining all applicable federal, State and local 
certifications, licenses and permits required for the performance by OPERATOR of the 
Services including: 

	

1	 17.1 collection and presentation of operational data to support information needs; 

I 17.2 maintenance and continuance of historical record-keeping activities required to 
establish and document the impact of existing operational activities, as agreed by 
the parties; and 

	

1	 17.3 attendance at any meetings and hearings as may be reasonably requested by 
OWNER. 

	

1	 18. Assist OWNER in responding to requests from users of the Facility or communities that are 
provided services by the Facility, as reasonably directed by OWNER from time to time. 

19. Establish and implement an effective quality assurance and quality control program for the 
Facility designed to assure accuracy and precision of water treatment, which program must 

	

I	 include the use of EPA or other approved protocol by any regulatory agency having 
jurisdiction. (See the Operations Plan Technical Supplement to this Contract and Exhibit E.) 

	

I	 20. Operate and maintain the Facility in accordance to the approved design to minimize noise 
levels and any other adverse impact on communities contiguous to the Facility. 

	

I'	 21. Use all reasonable efforts to minimize service disruptions, neighborhood impacts and other 
inconveniences due to the operation, construction, maintenance and repair activities of 
OPERATOR. 

22. In accordance with protocols established by OWNER in consultation with OPERATOR, 
conduct field activities as necessary for the operation of the Facility, the maintenance and I upgrading of maps of the Facility to show valves, pipes, meters and other facilities of the 
Facility and to reflect deviations noted in the field. OWNER may request engineering 
support within the scope of the activities specified in this Section. 

	

1	 23. Participate in all major pre-construction meetings and monthly coordination meetings with 
departments of OWNER and outside agencies involved in new capital projects. 

24. Calibrate plant and finished water meters annually. 

	

-	 25. Safety of Persons and Property. 

	

1	 6 
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25.1 Take all reasonable precautions, including security measures, to prevent damage, 

injury or loss to the Facility and property adjacent thereto, including trees, shrubs, 

I
lawns, walks, pavements, roadways, Facility Equipment, structures and utilities: 

25.2 Establish and maintain safety procedures for the protection of the Facility, the 

I

employees of OPERATOR and all other Persons, including invitees to the Facility; 

25.3 Develop and implement a safety program that, among other things, provides for the 
identification and management of all hazardous conditions at the Facility; and 

25.4 Conduct periodic inspections on both a scheduled and unscheduled basis to evaluate I	 and ensure the continued effectiveness of OPERATOR's activities under this 
Contract. 

I 26. Emergency Plan. On or before completion of acceptance testing, OPERATOR must provide 
OWNER with a plan of action to be implemented in the event an emergency occurs. The 
plan, among other things, must identify the proactive steps that will be taken by the I OPERATOR to become informed of spills or other significant changes in upstream water 
quality that could impact the condition of raw water at the Facility's intake. Upon learning 
of such a spill or other significant change in upstream water quality, the OPERATOR shall I immediately notify the OWNER in accordance with Section 12 above. The plan must 
provide that OWNER may, at its election, intercede and take, or direct OPERATOR to take, 
any actions required in response to any emergency. The plan must be reviewed and updated I

	

	 by the parties as frequently as necessary, and at least within thirty (30) days after the end of 
each year. 

I

27. Improvement in Standards. OPERATOR must actively pursue improvements in: 

27.1 The effectiveness and efficiency of operations of the Facility; 

1	 27.2. The level at which the Facility is normally maintained; and 

I 27.3 The quality of drinking water delivered to customers of the Facility. Any such 
operational improvements that are achieved must be maintained throughout the 
remaining term of this Contract. However, any operational improvement that 

I

increase costs require OWNER approval. 

28. Maintenance and Repair of Facility. Conduct all reasonable maintenance of Facility I Equipment, buildings and grounds, and the furnishing of required repair parts and materials 
in accordance with this Contract. Facility Equipment and lab supplies must be inventoried 
and replacements provided by OPERATOR semiannually. 

1

	

	 28.1 OPERATOR'S Responsibilities. OPERATOR must take good care of and maintain 
the interiors of the buildings and structures constituting the Facility and must make I all repairs (Preventative Maintenance and Corrective Maintenance and Repairs) in 
and about the Facility necessary to preserve them in good order and condition, 
subject to ordinary wear and tear, which repairs must be in quality and class equal I 
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to the original work. Incident to OPERATOR'S maintenance and repair of the 
Facility, the following provisions will apply: 

1

	

	 28.1.1 Preventive Maintenance. Special attention must be given to Preventive 
Maintenance as set forth in the Contract and this Exhibit B. 

1

	

	 28.1.2 Regular Inspections. OPERATOR must regularly conduct inspections of the 
Facility to determine if any maintenance and repair Services are necessary. 

1 28.2 Self-Performance of Maintenance Functions. OPERATOR must self perform all 
maintenance Services for the Facility, if it chooses not to use Subcontractors! 
Subconsultants for those Services. 

28.3 Independent Subcontractors/Subconsultants. OPERATOR may contract with I	 qualified independent Subcontractors/Subconsultants for the maintenance and repair 
of the Facility when financially feasible, prudent and in the best interests of the 
Facility and OWNER. 	 Should OPERATOR choose to contract with I Subcontractors/Subconsultants for work typically done by OPERATOR, OWNER 
shall not pay costs over and above what OWNER would have paid OPERATOR for 
such work. 

1

	

	 28.4 Competitive Procurement of Services for the Facility. Whenever OPERATOR 
procures Services for the Facility, OPERATOR must procure those Services 

I

	

	 competitively through receipt of written quotes or bids so as to ensure that OWNER
receives cost effective Services. 

I 28.5 Operation and Maintenance Manuals. OPERATOR will provide assistance to 
OWNER and MW in preparation of initial operation and maintenance manuals. 
Upon successful completion of acceptance testing, OPERATOR will maintain I up-to-date operation and maintenance manuals and written standard operating and 
maintenance procedures for the Facility (including such updating as may be 
required in order to clarify, refine or supplement procedures provided in the I operation and maintenance manuals); provided, however, that all manuals and 
procedures must at all times be consistent with the manufacturer's 
recommendations. OPERATOR must promptly revise any operations and 
maintenance manuals (including standard operating and maintenance procedures): 

-	 28.5.1 to update manuals as new data or information necessitates updates; 

1

	

	 28.5.2 as new Facility Equipment is placed in service and new Facility 
Equipment necessitates revisions to the manuals; and 

28.5.3 to reflect OPERATOR's approach or method to operating and maintaining 
the Facility. In no event will the maintenance and repair be less frequent I

	

	 and comprehensive than that recommended or specified in manufacturer's 
warranties and recommendations. 

1	 8 

1	 (1/30/01)	 Exhibit B



I	 .	 . 
28.6 Approval Of Maintenance Procedures. OWNER must approve any modifications of 

major maintenance affecting the operation or appearance of the Facility. 
Maintenance expenditures exceeding $20,000 in any one instance will be deemed 
major. 

I 28.7 Equipment Maintenance. The OPERATOR will be provided an initial 
comprehensive inventory of the Facility's equipment. This inventory will identify 
the warranty terms and timeframes for each piece of equipment, including the dates 

I

on which the warranties are activated and expire. It will be the OPERATOR's 
responsibility to maintain and update this equipment inventory. The OPERATOR 
will also be given baseline equipment status conditions as determined during I startup. The OPERATOR will work with the MW to establish the baseline during 
startup. The OPERATOR shall continue to perform this evaluation routinely 
throughout the life of the project. Initial inspection by MW shall be provided in I

	

	 reports to the OWNER and the OPERATOR about the baseline status of all 
equipment and will include the following: 

I	 * Vibration profile for all equipment 
* Electrical survey of voltage, current, power, and related information 
* Thermographic survey of control panels 

I * Equipment status sheet for each equipment unit 

After these four reports are performed, the OPERATOR shall prepare an equipment I status sheet composed of the various inspections performed on a particular piece of 
equipment. The data generated, combined with the physical inspection report by 
the OPERATOR maintenance specialists, shall be combined into a predictive I maintenance evaluation report to the OWNER detailing the condition of the plant's 
equipment and providing a basis for establishing immediate and long-term 
maintenance needs and pertinent information that shall be used to update the O&M I,	 Manual. During the Operation Agreement period, this document shall be delivered 
to the OWNER on at least an annual basis during plant operations via updates to the 
O&M Manual. The report shall also provide a major portion of the data to be 

I

. included in the computerized maintenance management system, which shall be 
implemented during the initial stages of plant operation. 

I 28.8 Ongoing and Preventative Maintenance. The OPERATOR's maintenance plan 
within the O&M Manual reflects procedures and standards for modern water 
treatment facilities. In no event shall maintenance be less frequent and/or less 

I

comprehensive than that specified in manufacturers' warranties and manuals. 

The OPERATOR shall develop and implement a comprehensive computer-based 
maintenance management program that develops readily available historical data, 
including an inventory of spare parts and provision for enforcing warranties on 
equipment or materials purchased. The OPERATOR's maintenance management 
program shall address at least the following: 

* Buildings, grounds, and structures 
* Electrical systems and instrumentation 

9 
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* Process mechanical equipment 
* Valves, gates and OPERATORs 

,	 * Cathodic protection systems 
* Storm drains and catch basins 
* Mobile equipment 

-

	

	 * Laboratory, monitoring, and sampling equipment 
* Heating, ventilation, and air conditioning 
* Communications equipment I	 * Computer systems 
* Ozone generation system 
* Sodium Hypochlorite generation system (IF USED) 

_	 * Chemical feeds systems 
* Pumping systems 
* SCADA facilities I	 * Other specialized tools and equipment 
* Water treatment and storage systems 

I	 The grounds, facilities and infrastructure shall be maintained at a level adequate for 
the efficient, long-term reliability and preservation of the OWNER's capital 
investment. The OPERATOR shall at a minimum perform the following activities 

I

relevant to the buildings and grounds: 

a. Maintain the buildings, grounds, and landscaping in an aesthetically I	 attractive and clean condition. NOTE: The park outside the fence line is 
not part of the maintenance responsibility of the OPERATOR. 

I

	

	 b. Mow the grass, including trimming of any edges, to maintain an 
attractive appearance of the facilities. 

c. Wash all windows twice a year, or more frequently, on an as-needed 
basis. 

d. Repair all roof leaks within five days of discovery. 

-	 e. Implement regularly scheduled pest control measurers. 

I f. Repair all plumbing leaks immediately. 

I

	

	 g. Damp mop floors twice per week or more frequently on an as-needed 
basis with a cleaning solution appropriate for use in such facilities. All 
spills must be cleaned immediately. 

I h. Strip all floors and apply new floor finish on a periodic basis. 

i. Wash down walls and wall tiles at least every six months, or more I frequently, as appropriate. 

I
10 
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I,	 j. Apply paint as necessary to all painted surfaces, as appropriate. All 
painted surfaces within the facilities shall be painted at least every five 

	

g	

years, except for such surfaces that have maintained their original 
condition and would be adversely affected by frequent painting. 

k. Clean offices, meeting room and restrooms daily, including weekends. 

I. Provide for daily collection of'solid waste from all receptacles within 
the Facility and remove solid waste from the Facility at least once per 
week. 

m. Periodically prune trees to minimize interference with or damage to 
the Facility and site work during storm events. 

I

n. Repair cracks, erosions, depressions, and potholes, and slab shifts on 
paved areas, sidewalks, and other areas, as necessary. Periodically 
resurface paved areas, if necessary. 

All preventive maintenance activities shall, as a minimum, meet the requirements of 
suppliers. As such, all equipment usage shall be logged through the SCADA 
system to provide the necessary input to the computerized maintenance 
management plan. The maintenance plan shall generate work orders that are 
specific to the item of equipment. These work orders shall outline the required 
maintenance, describing the work to be undertaken. The resultant maintenance 
work shall be logged as to when the work order was issued, when completed, by 
whom, duration of work, and listing of consumables used in providing the required 
work. This information shall be maintained for all equipment and presented on a 
monthly basis to the OWNER to confirm that the work being undertaken as 
required so as to protect the investment in the infrastructure. 

1 The OPERATOR shall provide continuous inspection to detect any significant 
variance from the baseline. Corrective action shall be taken to prevent major 
damage to the equipment, as well as protect warranties on new equipment. 

When a process element is taken off-line for maintenance, it shall be isolated to 
ensure protection of plant maintenance staff. 

The OPERATOR shall maintain the cathodic protection system in accordance with 
the approved Operations and Maintenance Manual to ensure that all underground 
piping achieves its full useful life. 

28.9 Major Renewal and Replacement Plan. The OPERATOR will assist MW in 

	

/	 establishing a detailed Major Renewal and Replacement Plan to be included in the 
Operations and Maintenance Manual, based on the specifics of the equipment and 

I systems constructed. The OPERATOR will annually update the Major Renewal and 
Replacement Plan for OWNER's review and approval. Costs for implementing 
renewal and replacement projects will be paid in accordance with Section 4 of 
Exhibit A. 

1	
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28.10 Preliminary Granular Activated Carbon (GAC) Replacement Plan. The interval for 

replacement of the GAC is dependent on several variables including: 

* GAC size and quality I	 * Raw Water characteristics 
* Optimum operation of the chemical coagulation/sedimentation process 
* Optimum operation of the ozonation Process 
* Number of times the OPERATOR backwashes a filter using chlorinated water 

The OPERATOR recognizes that predicting the replacement interval is open to I differing interpretations. OPERATOR will assist OWNER in developing a protocol 
agreeable to OWNER for testing GAC performance in this Facility and for 
determining replacement needs and schedule. For budget purposes only, complete I

	

	 replacement will be initially estimated at four years, with actual replacement subject 
to the protocols that are developed. 

, Annually, the OPERATOR shall develop and submit to the OWNER the 
OPERATOR's assessment of the condition of the GAC and its best projection as to 
the amount of replacement for that year when complete GAC Replacement will be 
required. 

The Base GAC Replacement Interval is established at four years. The OWNER I shall maintain a GAC Replacement Reserve Fund which may be accessed by the 
OPERATOR, subject to the conditions described below. If, in the reasonable 
judgment of the OWNER, the OPERATOR's operation of the upstream treatment 

* processes have been optimized for performance relating to GAC life, and it is 
determined by the OWNER that other factors outside the control of the 
OPERATOR have intervened, then the OWNER will authorize complete 

I

replacement of the GAC sooner than the Base GAC Replacement Interval. 

* OPERATOR shall solicit competitive bids or proposals from quality GAC sources 

I

approved by the OWNER, who will purchase GAC directly from the supplier. 
* The OPERATOR's Service Fee shall include whatever Facility staff labor is 

required for GAC replacement. Nothing in the foregoing shall relieve the 
OPERATOR from its obligations to meet the Performance Guarantees. 

29. Repair of Damage Due to OPERATOR Fault. OPERATOR must procure, provide and I implement, at its sole cost and expense, any item concerning the Facility to the extent that is 
required as a result of the fault of OPERATOR or to the extent that it results from any event 
or circumstance the occurrence of which gives rise to a successful claim by OWNER for 
indemnification from OPERATOR pursuant to this Contract. 

30. Information, Data and Reports. 

1	 30.1 Reports. 

I 
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1	 30.1.1 For each billing period, OPERATOR must provide OWNER with a tally of 

year-to-date costs incurred, cash balances, and a projection as to anticipated I	 costs for the remainder of the Contract Year. This tally shall be in line item 
detail. 

30.1.2 OPERATOR must execute, and file punctually when due, all forms, reports 
and returns required by law relating to employment of personnel by 
OPERATOR or OPERATOR'S operation and management of the Facility. 
OPERATORwill have no responsibility for the preparation of any federal, 
state or local tax reports or returns on behalf of OWNER. 

30.1.3 OPERATOR must, on or before 10th Day of each month of the Contract, 
file with OWNER, in form and substance reasonably acceptable to 
OWNER, the following information, data and reports for the immediately 

i

preceding month: 

30.1.3.1 an itemized listing of the amount of materials, supplies and 

I
chemicals used by OPERATOR; 

30.1.3.2 the volume of raw water processed through the Facility and the 
•	 volume of finished water pumped from the Facility; 

30.1.3.3 the volume and quality of residual sludge treated, transported to 

I
and disposed of and the location thereof; 

30.1.3.4 a statement summarizing the status of any projects, repairs or I	 replacements and other Services, if any, to the extent planned, 
undertaken or completed by or in process with respect to the 
Facility; 

1

	

	 30.1.3.5 all correspondence, citations, notices, directives or similar 
information received from any federal, state or local governmental I regulatory agency havin g jurisdiction over the operation, 
maintenance or ownership of the Facility, pertaining to the 
Facility, not otherwise provided to OWNER by OPERATOR at an 

I
earlier date pursuant to this Contract; 

30.1.3.6 a summary of compliance status and water quality, including 

I
identification of any violation that occurred; 

30.1.3.7 a summary of operation and maintenance activities, including 

I
process control results and identification of maintenance backlogs; 

30.1.3.8 a summary of any accidents or incidents related to health and 
safety; 

30.1.3.9 a list of projects and repairs or replacements planned or undertaken 
by any Person and their status; 

I
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I

30.1.3.10 detailed cost records of all maintenance activities undertaken, I	 including predictive, preventative, corrective and routine 
maintenance, segregated by labor, parts and supplies costs; 

I	 30.1.3.11 information reasonably requested by O\VNER to make informed 
evaluations regarding Facility Equipment repair and replacement; 

I	 30.1.3.12 any additional information concerning the Facility, as OWNER 
may reasonably request from time to time; and 

I
30.2 Confidential or Proprietary Information; Intellectual Property; License. 

30.2.1 Nothing in this Contract obligates OPERATOR to provide to OWNER: 

I 30.2.1.1 its proprietary or confidential information; 

•	 30.2.1.2 information otherwise legally privileged, in whole or in part; 

30.2.1.3 information whose provision may be wholly or partially precluded 

I

by Governmental Requirements. 

30.2.2 Notwithstanding Section 30.2.1, OWNER is granted by OPERATOR a I limited, non-exclusive, non-transferable, royalty-free license to utilize in its 
ownership, operation, maintenance, expansion, modification or other 
administration of the Facility (and receive from OPERATOR and retain I copies of all drawings, specifications, designs, data, and plans (collectively, 
"Intellectual Property") related to the Facility and generated by OPERATOR 
or its designates during the performance of this Contract). This limited, I non-exclusive, non-transferable, royalty-free license to utilize such 
Intellectual Property is granted with OWNER'S agreement that all such 
Intellectual Property, and all intellectual property rights in and to such I Intellectual Property, are the sole property of OPERATOR or its designates. 
OWNER shall have the right to use this Intellectual Property after the term 
of this contract expires for this Facility. Such Intellectual Property is for use I solely with respect to the Facility, and may not, without OPERATOR's prior 
written consent, be used by OWNER, or its employees, representatives or 
agents, on any separate project not related to the Facility for completion of 

•	 the Services by other Persons, or for any separate work or services. 

30.3 Record Keeping; Accounting Services; Reports. 

30.3.1 OPERATOR must maintain reasonable books and records, including 
computer data concerning its provision of Services under this Contract. All I producible statements, receipts, invoices, vouchers, checks, leases, 
contracts, Subcontracts, work sheets, financial statements, books and 
records, and all other instruments and documents relating to the operation 

i

and maintenance of the Facility, including all computer data bases, must be 

I
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Imaintained by OPERATOR using OPERATOR'S standard accounting or 

reporting procedures, forms, charts of accounts or reports. 

I30.3.2 OWNER will have the right to inspect and copy all producible documents in 
OPERATOR'S possession relating to the Facility, wherever located, at all I reasonable times, and from time to time, during the term of this Contract and 
for a period of 3 years after the final termination or expiration of this 
Contract. OWNER has the right to direct the specific location where I OPERATOR must produce documents for OWNER's inspection. Nothing in 
this Section will obviate the requirement that OPERATOR turn copies of all 
OWNER requested producible documentation concerning the Facility upon 

I
the expiration or termination of this Contract. 

30.3.3 Formatting of Reports. 

I30.3.3.1 All reports regarding the Facility provided by OPERATOR to 
OWNER must be provided in an acceptable format so that all I

	

	 aspects of the Facility to which OPERATOR is required to report 
are represented. 

I 30.3.3.2 OWNER may, at any time, and from time to time, upon reasonable 
prior notice, direct that the format of any report required to be 
submitted by OPERATOR to OWNER under this Contract be 

Ichanged. 

30.3.3.3 All reports must be prepared utilizing GAAP consistently applied, 

I

to the extent that GAAP is applicable. 

31. Environmental Responsibilities. OPERATOR must provide the following Services 

I
concerning environmental matters relating to the Facility: 

31.1 Develop and procure, to the extent required of OPERATOR by applicable I	 Governmental Requirements, all applicable environmental permits and complete all 
permit requirements, and provide associated reporting to OWNER. 

I	 31.2 Develop, submit and execute, to the extent required of OPERATOR by applicable 
Governmental Requirements, all environmental management plans, including 
Facility Response Plan (FRP) and Spill Prevention Control and Countermeasures I	 (SPCC), and review and update such plans annually, in accordance with applicable 
Governmental Requirements. 

I

	

	 31.3 Develop and execute best management practices for the Facility in accordance with 
OPERATOR's Maintenance and Operating Manual for the Facility. 

I

	

	 31.4 Provide routine and annual preventative maintenance for the Facility's on-site 
pollution control systems. 

I
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	 31.5 Coordinate and support Facility-wide and area-wide emergency, disaster and
security organizations, including police, fire, ambulance, rescue and emergency 

i

management agencies. 

31.6 Remediate in accordance with Governmental Requirements and report any known I	 spills or releases at the Facility or involving the Facility. In the event any spill or 
release at the Facility or involving the Facility is not caused by OPERATOR or its 
agents, OPERATOR will be entitled to seek compensation for its remediation I	 pursuant to the Clause titled "CHANGES UNDER CONTRACT; PROPOSALS; 
COMPENSATION". 

I 32. Maintain records of all maintenance Services and inspections; repairs and/or replacements of 
Facility Equipment; correspondence with regulatory, emergency disaster and security 
organizations; environmental permits and permit reports of environmental, health, safety and I	 security actions, their investigation, follow-up and courses of action. Records must be well 
organized and kept in files for access and inspection by OWNER personnel. 

I

	

	 33. OPERATOR must, upon the termination or expiration of this Contract, promptly deliver to 
OWNER, at no cost or expense to OWNER: 

I

	

	 33.1 all copies of the then-current version of any operations and maintenance manuals 
for to the Facility (including as-built drawings) in its possession; 

I	 33.2 a statement of the standard operating procedures used by OPERATOR for the 
Facility; and 

I

	

	 33.3. any other documents required to be produced by OPERATOR to OWNER upon the 
earlier termination or expiration of this Contract. 

I 33.4 At the conclusion of the Operation Agreement, the OPERATOR shall return the 
Facility to the OWNER in good repair and in sound, proper and well-maintained 
condition without the necessity for the OWNER to undertake a major overhaul 

I

when assuming facility management responsibilities. 

34. Assumption of Facility. OPERATOR understands and agrees that its obligations under this I Contract is based on, among other factors, its assumption of the Facility as a new, start-up 
Facility on the commencement date of this Contract, including the then-current state of 
construction and maintenance of the Facility and upon OPERATOR participation in the 

I

initial acceptance test phase of the Facility. 

35. Extended Plant Operations. In accordance with protocols established by the OWNER in I consultation with OPERATOR, OPERATOR will field test the capacity of water treatment 
components to include the Actiflo systems and the filtration systems. It is anticipated these 
tests would be accomplished on a 3-year cycle and would be conducted during the low I Willamette flows, normal Willamette flows, and at near flood conditions. OWNER will 
reimburse OPERATOR for expenses if protocols require expenditures beyond approved 
budget. I 
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EXHIBIT C 

TRANSITION PLAN 

The Transition Plan outline is organized into the following sections: 

• Quality Assurance and Quality Control 
• Startup Coordination and Planning Requirements 

• Facility Startup and Preliminary Testing 
• Facility Transition to Normal Operation 

I. QUALITY ASSURANCE AND QUALITY CONTROL 

The QA/QC systems provide a mechanism for communications, review and oversight to 
verify that plant equipment has been installed correctly and to ensure that different 
project elements will function together as a fully integrated system. The QA/QC systems 
called for in this Transition Plan Outline provide for standardization of startup planning 
and commissioning activities. The QA/QC process will involve activities and procedures 
such as: 

• Equipment status tagging procedures, 
• Notification by Constructor of readiness to conduct equipment testing or startup the facility, 
• Startup Team meets and agrees on test protocol, 
• Startup Completion Matrix developed for the respective system under review, 
• Responsibility for test performance, monitoring and witnessing assigned, 
• Tests scheduled, 
• Tests conducted, 
• Test results recorded on standardized Equipment Test Checklists, 
• Analysis of test results by Startup Team, 
• Correction plan and retesting schedule developed as required, 
• Final Inspection by Startup Team, identify and prioritize deficiencies, 
• Completion of punch fist items by Constructor, and 
• Final acceptance and documentation. 

II. STARTUP COORDINATION AND PLANNING REQUIREMENTS 

A. DEFINITIONS 

The following is a definition of terms used in this Transition Plan Outline: 

Commissioning. Describes the overall process of placing new facilities into full operational 
service. It consists of a range of activities performed in preparation of facilities equipment 
testing, initial activation, break-in and the debugging of new equipment and treatment process 
systems. Commissioning covers a period of time running from the end of the installation phase 
to a point where routine operations have been established. 

Operator. US Filter Operating Services, Inc. hired by the City of Wilsonville and the Tualatin 
Valley Water District to operate and maintain the facilities designed and built by Montgomery 
Watson. 
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Startup. Describes the planned and coordinated operation of the entire facility by the I Constructor, subcontractors, design engineer. Operator and manufacturer's representatives. 
During startup, processes and equipment are loaded with process materials, initially activated, 
dynamically balanced to achieve stability and then adjusted to run at different points across the 

I full operational range. During startup, intensive observations are performed to determine system 
characteristics and to confirm that the facility operates in the manner intended. Startup begins 
after all functional and preliminary testing for equipment has been successfully completed. 

I Startup Team. The Startup Team is comprised of representatives from Montgomery Watson 
(including MWCI as Constructor including subcontractors and manufacturer's representatives, 
and Montgomery Watson as design engineer) and the Operator. The team will also coordinate I	 all activities with the City of Wilsonville, particularly as they impact the delivery of water from 
this supply. 

Testing. Functional and preliminary testing describes the activities conducted prior to startup to 
ensure that equipment will operate in the manner intended. Functional testing is conducted to 
demonstrate the integrity of construction, proper installation and to validate that equipment 
systems and components will function correctly. 

Transition. Transition to normal operations is the process of implementing operations support 
systems, consisting of the maintenance management, process control management, purchasing 
and administrative services, that are necessary to support long-term facility operations. Training 
and skills development continues as the facility operates and experience is transferred from the 
Startup Team to the Operator. During the transition phase, the Operator assumes increasingly 
greater levels of responsibility over the facility. Upon completion of transition, full responsibility 
for operation of the facility is turned over from the Startup Team to the Operator. System 
problems that only become apparent after continuous and prolonged operation of the treatment 
facility are also identified and solved during the transition period. 

B. RESPONSIBILITIES OF STARTUP TEAM MEMBERS 

MWCI (Constructor) 

Construction of the Willamette River WTP, performed by Montgomery Watson Constructors 
utilizing a team of subcontractors including but not limited to Slayden Construction, Natt 
McDougal Company, and Tigard Electric, on time per the specifications incorporating all agreed 
upon change orders, communication, notification and performance of functional and preliminary 
testing of equipment. 

2. MONTGOMERY WATSON (DESIGN ENGINEER) 

Provide overview assistance in the construction management of the facility including 
response to requests for design clarification, and guidance to operations staff on the 
operational intent of the facility. 

3. OPERATOR 

Develop and implement the entire startup program. Provide the operations expertise to facilitate 
startup and provide guidance during construction on the operability of the various components 
for the system. 
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C. COMMUNICATIONS 

I	 Frequent communication between the parties that comprise the Startup Team is essential for a 
successful stamp. Most startup issues can be traced to poor communications. 

1. COMMUNICATIONS HIERARCHY 

The communications hierarchy is important to maintain so that confusing or contradictory 
instructionsare not given to members of the Startup Team. Outlined below are the major 
communication paths between the Operator and the Startup Team. 

a. BETWEEN STARTUP TEAM MEMBERS DURING CONSTRUCTION PHASE 

The point of contact for all issues will be Montgomery Watson. No formal discussions or 
directives will be given to Montgomery Watson subcontractors without following the chain of 
command through Montgomery Watson. The Operator and Montgomery Watson will 
communicate directly on startup related issues such as control systems and process intent. 

b. BETWEEN STARTUP TEAM MEMBERS DURING COMMISSIONING PHASE 

Initially, startup coordination meetings will be conducted weekly. As startup progresses and the 
activity level increases, startup meetings will occur each morning. The purpose of startup 
meetings is to identify problems that require prompt action, coordinate activities and follow up 
on the status of pending actions. 

2. 
WRITTEN 

COMMUNICATIONS 

I During the commissioning and startup phase of the project, a series of logs, checkout 
sheets and summary sheets will be used to document the status of equipment 
preparations. These logs and checkout sheets facilitate communication to help ensure that 

l equipment and the facility are ready for sump. Draft Equipment Checkoff Logs will be 
submitted for review. Summary sheets to detail the progress of the commissioning 
activities up to startup will also be prepared. Submittal to the members of the Startup 

I	 Team will allow their review and update as necessary to meet the needs and objectives of 
each of the team members. 

I	 3. STARTUP STATUS REPORTS 

Startup status reports will be prepared by the Operator to discuss accomplishments during the 
previous reporting period, highlight upcoming significant stamp events and to identify key issues 

I
that require attention. 

D. ESTABLISH SYSTEM FOR OPERATIONS REVIEWS 

1	 1. REVIEW PROCEDURES 

I

. Responsibility and routing of submittals 
• Timing 
• Method for documentation and transmittal of comments 

I

• Methodology for resolution of identified problem areas 
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2. REVIEW TOPICS 

• Operability and maintainability review of shop drawings 
• Instrument and control systems 

• System tie-in plans 
• Equipment testing plans 
• Startup and commissioning procedures 
• Operation and Maintenance documentation review 
• Training course syllabus, lesson plans and teaching aids 
• Spare parts 

III. FACILITY STARTUP AND PRELIMINARY TESTING 

Establish Standardized Startup Testing and Inspection Practices for Common Equipment and 
System Types. 

Standardized procedures and practices for testing, supervision of startup activities, recording of 
test results and information handling will be established for the following: 

A. PUMPING SYSTEMS (GREATER THAN 2 HP) 

• Pump and motor 
• Suction and discharge'fines 
• Isolation valves, actuators, proximity switches and position control devices 
• Related pump drive devices (VFDs, positive displacement stroke controllers) 
• Pump system auxiliaries (seal water, bearing cooling, etc.) 

B. INSTRUMENTATION TESTS 

• Primary instrument calibration procedures 
• Signal transmitters 
• Process control elements 
• Loop checks 
• Process controllers dry and wet tests 

C. CONTROL SYSTEM TESTS 

• PLCs logic and sequencing	 - 
• DCS interface 
• Man-machine interface 
• Control mode change response 
• Standard level control system operational test 
• Standard flow control system operational test 
• Standard pressure control system operational test 
• Standard density/torque control system test 
• Standard analytical control loop system operational test 

D. ELECTRICAL EQUIPMENT TESTS 

• Motor operation current draw, voltage, power speed and protective devices 
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I' Transformer primary and secondary voltage, temperature rise current and efficiency 

• Circuit breakers mechanical operation trip and reset 

I

. , Equipment protective relay settings 
• Circuit continuity and megger testing 

E. STARTUP COMPLETION CHECKOFF MATRIX 

•

	

	 Verification of completion of startup activities and confirmation that requirements have been met 
are coordinated through Startup Completion Matrices developed for each equipment system and I

	

	 unit treatment process. Requirements for matrix development are incorporated into the QA/QC 
manual. The matrix incorporates the following: 

I

i. System Name. Name describes the unit process. 

2. Equipment Name. Equipment name and sub-component name describes the basic equipment 

I involved. 

3. Equipment and Sub-Component Number. This number is tagged to each major piece of 

I

equipment and is the main identifier. 

4. Maintenance Summary Forms. Each major piece of equipment will have a maintenance 
summary form. These forms will be the basis of collecting information required and will be I the basis for data input into the maintenance management system (assumed to be used by the 
Operator). This information will be manually collected and used for a computerized 
maintenance management system. These forms will be placed into a separate file for each 

'

	

	 major piece of equipment. As the file is completed the Equipment Checkoff Matrix will be
ticked as finished. This is but one aspect of completing the path to allow startup. 

I 5. Functional and Preliminary Testing. Functional and preliminary testing is the testing that is 
completed after the piece of equipment is installed. This testing verifies the piece of 
equipment is installed correctly and is ready for operation, i.e., that all ancillary equipment 

I

and instrumentation is ready and has been tested and approved by the Operator. 

6. Spare Parts Supplied. While not a major portion of the construction contract, the turnover of 
all spare parts to be supplied by the Constructor will be accomplished after startup. 
Additionally, the Constructor will provide a list of manufacturer-recommended spare parts. 

7. Operating Permits. Operating permits required by law for mechanical and related systems 1	 will be secured. 

8. Equipment Safety Tagging Procedures. The placement of safety tags indicating ownership 

l
and responsibility for control of the equipment are important for the safe and successful 
equipment checkout and startup of the treatment facility. 

I 9. Equipment Labeling and Identification. Each piece of equipment, including valves, meters, 
etc., have an individual identification number. The Maintenance Management System and the 
SOPs use this numbering system and require the tagging of each piece of equipment for 
proper identification. To ensure proper startup and safety procedures, this step must be I	 completed prior to startup. 

I
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I 10. Control System. Although the control system was checked out at the staging area, it needs to 

be checked once again after installation to ensure it has been correctly installed. At the staging 
area, only the appropriateness of the software was checked. This recheck will ensure the I instrumentation is talking to the correct equipment. This entails checking each 110 point. 

11. Training. This very important aspect of the commissioning process is required to facilitate I the proper operation and maintenance of the equipment. Preventive maintenance schedules 
and procedures will be taught to the maintenance staff. Principals of operation, equipment 
descriptions and operating procedures will be taught to the operating staff. The Operator will I

	

	 review and approve of lesson plans, and schedule dates. Delivery and validation of the training 
must be completed before proceeding with actual startup of the process equipment. 

I 12. Manufacturer's Operations and Maintenance Manuals. O&M documents from 
equipment suppliers must be supplied and approved before startup. These manuals contain the 
operational instructions. Preventive maintenance schedules and procedures that must be 

I

followed to correctly operate the equipment and protect warranty, 

13. Commissioning Procedures. Preparation of startup procedures will be prepared by the I Constructor. The Startup Team must evaluate and come to agreement on the way each 
equipment unit and process will be started. Review by the Startup Team provides an 
additional check on the technical aspects of the plan and ensures that important activities, such 
as the removal of blind flanges, lubrication, initial flushing, filling, venting and other steps, 

I
are completed before startup. 

14. Standard Operating Procedures (SOPs). SOPs for operation of individual equipment units 

S

and sub-components need to be developed before startup to ensure proper operation from the 
beginning. Procedures and operational guidelines that provide for coordinated operation of 
individual equipment as a system will need to be developed by the Startup Team. Significant I effort for development of SOPs will be provided by the Operator. These SOPs will be 
developed and dry tested before startup. During startup they will be wet tested and updated as 
necessary for continued use by the operations staff. 

F. DEVELOP STANDARDIZED FORMAT FOR OPERATING PROCEDURES 

• Develop guidelines for development and review 
• Develop standard format for structure and content 
• Develop master index for use in identifying procedures by process, system, equipment and 

activity 

I G. DOCUMENT STARTUP QA/QC PROCEDURES IN A MANUAL 

It is necessary to consolidate startup QA/QC procedures into a manual that will aid 1	 communications and provide a reference source. 

I	 H. TRAIN STARTUP TEAM AND OTHERS ON QA/QC PROGRO 

QA/QC process 
• Equipment testing, checkoff procedures and handling of forms 

I
• Equipment startup tagging procedures 
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IV. FACILTY TRANSITION TO NORMAL OPERATION 

Following the equipment commissioning and preliminary testing of treatment facilities, the next 
phase of activity will involve processing of water through the new plant. The Transition Plan 
will identify the activities and schedule duration for the transitional operation. This is a critical 
time since water will begin to be processed from the new treatment facility. Initial steps will 
involve providing water to the new treatment facility for preliminary testing prior to actual 

production. Quantities of raw water to the new facility will increase as the plant initiates the 
Acceptance Test period. As a minimum, the activities that are developed in the Transition Plan 
related to Transitional Operation will include: 

• A raw water delivery schedule established in quantities of millions of gallons per day for 
testing of equipment and treatment processes. 

• A plan for handling water used in testing that may not be suitable for distribution and 
consumption without additional treatment. 

• A plan that addresses the procedures that will meet health department requirements and 
receive approval for allowing treated water to be conveyed to the distribution system. This 
plan will emphasize the procedures that will ensure that an acceptable water quality is being 
produced prior to distribution and the quality assurance procedures that will be in place to 
maintain acceptable quality during the transition period. 

• Scheduling and coordination with the City of Wilsonville for discontinuing use of well 
supplies if identified as part of the transition operation. 

• A sequence of activities with durations when water will be placed through the new facility. 
This will include the estimated water quantity to be produced in millions of gallons per day. 

• Identification and description of the water quality testing that will be occurring to satisfy the 
regulatory and performance requirements. This will identify each water quality parameter, 
the locations of the test to be performed, the method of testing and the frequency of testing. 

A. ACCEPTANCE PLAN 

The Acceptance Test is a critical milestone in the overall project development. The testing 
conducted during this period will confirm the hydraulic and water quality performance 
capabilities of the constructed treatment facility. The goals and objective are to satisfactorily 
demonstrate compliance with each of the stated performance criteria during this period. A 
detailed Acceptance Plan will be prepared and submitted to the City of Wilsonville and the 
Tualatin Valley Water District, for review at least 120 days prior to the proposed test period. 

The Acceptance Test Plan will consist of the following elements: 
• Summary of the testing team organization by individual, their responsibilities and the 

representation of their firm affiliation. 
• Definition of procedures to be used in testing of the individual performance criteria. This 

will include sampling and testing protocol for each water quality parameter at the locations 
within the treatment process requiring testing. 

• Identification of each day's activities with a breakdown of work that will occur during each 
hour of the day of testing, the individual responsibilities, testing, identification and 
documentation of problems or observations noted during the test period. 

• Preparation of the communication system to be used at remote locations to notify other 
testing members of performance that may not be noticed from instrumentation at the Control 
Room. Emergency procedures to be followed should an equipment failure occur during the 
test will be identified. 

• Identification of instrumentation equipment to be used for recording and indicating 
performance. 
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I • Preparation of a summary of raw water to be delivered by day and the anticipated treated 

water to be delivered by each day during the test period. 

I

. Summary of maintenance and operations activities by process or selected piece of equipment 
that will occur during each day of testing. 
Preparation of the procedures to be used to verify compliance with the performance 

I	 requirements related to water quaiity and hydraulic capacity. 
Summary of the hydraulic testing to be performed and specification of the days this testing 
will occur. Water surface elevations will be measured where available to confirm the design 
hydraulic calculations. 

I
. Provision of a test activity that performs manual startup and shutdown activities, automatic 

shutdown and simulated power failure and standby power operation. 
Summary of the documentation, data collection and laboratory reports for each day of I

	

	 scheduled testing activities with a summary of the test results prepared for each day. A 
summary report for the entire test period will also be prepared consolidating all of the daily 
test records and results. 

I
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EXHIBIT E

FINISHED WATER STANDARDS 

The Operator shall operate the plant in a manner such that the drinking water produced is in 
compliance with all drinking water regulations, including primary and secondary maximum 
contaminant levels (MCLs), treatment techniques, and other regulations promulgated by the 
Oregon Health Division and the U.S. Environmental Protection Agency (USEPA), as of the date 
of the proposal submission and as subsequently modified, added or amended. In addition, the 
drinking water produced shall meet the specific Water Treatment Monitoring Frequencies listed 
below and the Performance Standards listed in Table E-1. In operating to maintain compliance 
with these requirements, the Operator shall maintain all water treatment processes (including but 
not limited to, clarification, ozonation, filtration and final disinfection) in the plant in operation 
at all times. These processes must be operated to meet the Finished Water Standards 
performance requirements. 

All analytical methods used to demonstrate compliance shall be in accordance with the Oregon 
Health Division and the USEPA approved methods. In the event that a particular parameter does 
not have an approved method, the Operator shall propose a method for approval by the Owner. 
Compliance for all performance standards presented below shall be determined by the Owner 
unless stated otherwise. 

The Operator shall perform all monitoring required by applicable drinking water regulations and 
by the finished water performance standards. All monitoring data collected by the Operator shall 
be provided on or before the 10th of each month to the Owner, subject to the requirement for 
immediate notification per Section 12 of Exhibit B. Monitoring frequency shall be as required 
by the regulatory agencies unless more frequent monitoring is required in Table E-2. 
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Table E-1

Finished Water Standards 

Water Quality Parameter Unit Existing -	 - Treated Water Goal 
Regulations 

Total/fecal coliform #/100 ML <5% positive in 0% positive leaving 

system plant 

Turbidity NTU <=0.3 <0.1 each filter 

Particles (>3 pm) Count / mL None <50 

Pathogen 
RemovaLflnactivation 

Viruses 4 logs Provide multi-barrier: 
2-log removal & 2-log 

inactivation 

Giardia 3 logs Provide multi-barrier: 
3-log removal & >1-

log inactivation 

Cryptosporidium 2 logs Provide multi-barrier: 
3-log removal & 1-log 

inactivation 

Disinfection By-product 
Trihalomethanes P91L

80 <40 

Haloacetic Acids 60 <30 

Bromate 5 to 15 

Synthetic Organic Varies All non-detect 

Chemicals 
Volatile Organic Varies All non-detect 

Chemicals 
Inorganic Chemical Varies <50% MCL 

Alkalinity Mg/i None >=20 
CaCO3 

PH - None >=7.5 

Arsenic 2 to 10 <=2 

Sulfate MgIL 250 <MCL 

Taste & Odor 
Compounds 

Geosmin Ngfl None <7 
Mm Ng/l None <8 

Odors TON 3 <3 
Tastes - None Non-objectionable
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Total Organic Carbon MJl	 35% reduction in 35% reduction in 
TOC if raw water in TOC if raw water in 

TOC is from 2-4 TOC is from 2-4 
Mg/i Mg/I. 

45% reduction in 45% reduction if raw 
TOC if raw water water TOC is from 

TOC is from 4-8 Mg/I. 
4-8 Mg/i.

(1/30/01)
	

3 
Exhibit E 



S	 . 
Table E-2

WATER TREATMENT MONITORING FREQUENCIES 

Raw Water
Monitoring Frequency 

Parameter	 Treated Water
Monitoring Frequency 

HYDRAULIC PARAMETERS 
Treatment Facility Total Production 	 Daily 
Treatment Facility Flow	 Continuous 

PHYSICAL/CHEMICAL/INORGANIC/PARAMETERS
Conductivity Weekly 
Temperature Continuous 
Total Alkalinity Weekly 
Total Hardness Weekly 
Calcium Hardness Weekly 
Total Organic Carbon (TOC) Weekly 
Iron Monthly 
Turbidity Continuous, each filter 
Particles Continuous, each filter 
Color Weekly 
PH Continuous 
UV-254 Weekly 
Chlorine Residual Continuous 
Total Dissolved Solids Weekly 

MICROBIOLOGICAL/ORGANIC PARAMETERS 
Total Coliform Daily 
E. coli Daily 
Viruses Quarterly 
Giardia Monthly 
Cryptosporidium Monthly 
Total Trihalomethanes Monthly 
Haloacetic Acids Monthly 
Regulated VOC's/SOC's Quarterly 
Regulated ICC's Quarterly 
TON Weekly 

Parameter for Granular Activated Carbon Filters 
Filter Monitoring Frequency 

Iodine Number	 Each Filter Quarterly 
Atrazine Isoterm Each Filter Semi-annually at time of Iodine number 
TOC Isotei-m	 Each Filter Semi-annually at time of Iodine number

Continuous 
Weekly 
Weekly 
Weekly 
Weekly 
Monthly 

Continuous 
Continuous 

Weekly
Continuous 

Weekly 

Daily 
Daily 

Quarterly 
Monthly 
Monthly 

Quarterly 
Quarterly 
Weekly 

(1/30/01)	 4 
Exhibit E 



-	 •$..:	 :.	 • •

S
	

S



1	 .	 S 
I EXHIBIT F 

I

FACILITY DESCRIPTION 

Project and Treatment Components 

I The overall project designed and constructed to the capacities, regulations and water 
quality goals described herein includes generally the following facilities. Facilities will I	 be designed with redundant equipment to provide the firm project capacity with largest 
component of each process out of service. 

I
. Intake Screens - submerged type Johnson screens with air flush. 

• Intake Pipeline - submerged connecting screens to intake wetwells. 

• Intake Wetwell - circular reinforced concrete caisson type construction. 

• Intake Pump Station - four vertical turbine type pumps with below ground discharge. 
Pump station will also house screen cleaning compressors (2 Units) and air receiver, 
and electrical motor control equipment. Overall pump station layout will 

I
accommodate ultimate 120 mgd of pump equipment. 

• Raw Water Meter - metering provided on raw water pump discharge for monitoring 

I and control. 

• Chemical Addition and Mixing - chemical addition and mixing provided for raw 
water including coagulant, coagulant aid, disinfection, carbon dioxide solution, 
aqueous ammonia solution and caustic soda addition. 

I • Ballasted Coagulation (Actiflo) - the Actiflo process will be used for coagulation and 
solids removal. Two parallel trains will be provided which can each treat the I	 maximum initial phase of treatment flow. The Actiflo process is complete with all 
equipment and hydraulic structures. 

• Ozone Disinfection - ozone will be provided for disinfection and will be located 
immediately downstream of the Actiflo process. The process will initially include 
two counter-cocurrent contact basins, two medium frequency ozone generators, liquid 

I
oxygen and off-gas ozone destruction equipment. 

• Filtration - four gravity dual media filters will be provided, each with 72 inches of I granular activated carbon media over 12-inches of sand media. Backwash will be 
provided from pumps located at the clearwell and air scour provided from blowers 
housed in the filter gallery. Filter to waste will also be provided with two pumps 

I
capable of delivering water to the filter influent channel or the raw water piping. 

1	
(1/30/01)

Exhibit F I



I	 S	 S 

I • Cleanvell - A 2.5 million-gallon clearwell will be provided of rectangular 
construction. It will also provide a location for high service and backwash pumps. 

I • High Service Pump Station - A high service pump station will be provided to deliver 
treated water for transmission and distribution. The pump station will accommodate 

1	 four high service pumps and backwash pump, piping and valving equipment. 

• Finished Water Meter - A finished water meter will be provided to monitor and 
control treated water uses. 

• Treated Water Pipeline - A treated water pipeline will be provided from the high I	 service pump station, along the plant access roadway and extend to Kinsman Road 
and Wilsonville Road. Turnouts to the distribution system will be provided at 

I

Brockway Road and Wilsonville Road. 

• Site Electrical Services - Primary power will be routed to the plant site from 
Wilsonville Road along the western edge of the City property. The power will be 

I
metered and a transformer will reduce the voltage on-site for process requirements. A 
diesel fuel standby power supply will be provided for a maximum of 4-5 mgd of total 

I

capacity including raw water, complete treatment and high service pumping. 

• Instrumentation and Control - An instrumentation and control system will be I

	

	 provided allowing remote monitoring and control of all on-site processes. Monitoring 
of offsite turnouts and other offsite SCADA monitoring will also be provided. 

• Washwater Equalization - A washwater equalization basin will be provided to store a 
maximum of two repetitive backwashes. The facility will also include a pump station 
to return the waste backwash water to the raw water pipe. 

I • Sludge Thickening - A sludge thickener will be provided to provide initial 
dewatenng of solids removed from the Actiflo process. The thickened sludge will be 

I
pumped to dewatering equipment with pumps located in an adjacent pump station. 

• Sludge Dewatering - Thickened sludge will be dewatered in centrifuges. The I

	

	 dewatered sludge will be hauled to landfill for final disposal. The centrifuges will be 
located in a stand-alone building of two-story configuration. 

I .• Administration Building - An administration building will be provided for plant 
operations including control room, laboratory, office space, conference room, 

I

restrooms, dressing/shower facilities, lunchroom and instrument repair room. 

. Chemical Building - A chemical building will be provided to store chemicals in bulk 
or portable storage containers and also provide metering equipment, piping and I

	

	 valving. Chemicals included in this facility will be: aqueous ammonia, calcium 
thiosulfate, carbon dioxide, caustic soda, ferric chloride, liquid alum, polyelectrolyte, 

I

anionic polyelectrolyte, filter aid polyelectrolyte, polyphosphate, sodium hypochlorite 
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Iand space for a spare chemical. The chemical building will be prepared to house 

ultimate chemical needs. 

The Deeds for the property are included as Attachment F- i. 
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AFTER RECORDING RETURN TO:	 UNTIL A CRANGE IS REQUESTED, ALL I	 ty of Wi1onvi11e C.J. Sy1vestet	 ,wr5 SHALL BE SENT TO 

•	 8445 SW EJ.lipgon Rd.	 TEE FOLLOWING ADDRESS; 
Wi1onvi1ie, OR 97070

	

	 8445 SW Elligson Rd. 
WiJ.sonviJd.e, OR 91010 

I
a)44  

—	 DAVID S. YOUNG, NPLPNE A. YOUNG, and SHERILYNN J. YOUNG, as 

I

	

	 tenants in co=on, each to an equal and undivided 1/3 interest, Grantors, convey and specially warrant to CITY OF WILBONVILLE, an 
Oregon municipal corporation, Grantee, the following described 
real property free of encumbrances created or suffered by the 

I	 Grantors except as specifically set forth herein, situated in 
•	 Clackamas County, Oregon, to-wit: 

I Parcel I, as described in the attached Exhibit A. 

The said property is free of all encumbrances created or 
suffered by Grantors, except easements, access agreements, 

I

	

	 roadway agreements, and maintenance agreements of record, and 
changes, (if any) in the location of the Willamette River. 

I
Grantee has inspected the said property; is aware of its 

farm,  household and river uses; and accepts the condition of the 
said property as is. 

I Further, DAVID S. YOUNG, NP1RLENE A. YOUNG, and BHERILTIW J. 
YOUNG, as tenants in common, each to an equal and undivided 1/3 
interest, Grantors, convey to CITY OF WILSONVILLE, an Oregon I	 municipal corporation, Grantee, the following described real 
property comprising an easement, situated in Clackamas County, 

I	 Oregon, to-wit: Parcel II, as described in the attached Exhibit A. 

I
//I 

I
We certify this instrument to be a true 

	

Copy,	 recorded_7t/ô 

I I /	 Book	 Page	 , Fee__________ 

I Records of

	

	 County, Oregon. 

CHICAGO TITLE INSURANCE COMPANY 

I	 By qf*(ffye_,1 
PAGE 1 - DEED 

I 
I 4fJJ.-t F
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The true consideration for this conveyance is $1,475,000. 

THIS INSTRUT WILL NOT ALLOW USE OF THE PROPERTY DESCRIBE 
IN THIS INSTRUMENT IN VIOLATION OF APPLICABLE LAND USE LAWS 
AND REGULATIONS. BEFORE SIGNING OR ACCEPTING THIS 
INSTRUMENT, THE PERSON ACQUIRING FEE TITLE TO THE PROPERTY 
8ROULD CUECI wJ TKE APPROflIATZ CITY OR COUx PLANNING 
DEPARTMENT TO VERIPT APPROVED USES AND TO DETERMINE ANY 
LIMITS ON LAWSUITS AGAINST YARNING OR FOREST PRACTICES AS 
DEFINED IN ORB 30.930. 

Dated this '4 day of 3cpf,	 , 1998. 

,;'j' 4. V=::,= 
David S. Yo 

i2U0 óã 
Marlene A. Yop" 

STATE OF OREGON, 
Personally 

acknowledged the 
deed.

s'rii'nn 

County of /YiZ( ?%7tZ4 ) ss.	 , 1998 
appeared the above named DAVID S. YOUNG and 
foregoing instrument to be his voluntary act and 

Before me: 

OFIAL SEAL 
SMANDERSON 

NOTARY PUBUC-OREGON  
COMMISSION NO. A305338 4 

Mm

Y COMMISSION .-:,RES OCT04. 2001

1otty Public for Oregon 
My Commission Expires:  

STATE OF OREGON, County of (4?4/?24) ss.	 , 1998 
Personally appeared the above named MARLENE A. YOUNG and 

acknowledged the foregoing instrument to be her voluntary act and 
deed.

 - 
OFFICIAL SEAL	 tiot	 Public for Oregon 
S MS01  

iP1 NOTARY PUBLIC-OREGON	 My Commission Expires: /1) 120 
 COMMISSION NO. A105338 4 

MY	 MISSION i"RES OCT04. 2001, 

PAGE 2 - DD
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STATE OF OREGON, County of _ ss.	 1998 
Personally appeared the above named SHER 	 J. YOUNG and 

acknowledged the foregoing instrument to be her voluntary act and 
deed.

Before me:	 Qi/ (2flr5t) 
-lio&ry Public for Oregon 
My Coimnission Expires: it)4-0 

ANI)ERSOM 
N0TAr.Y.PuBU COMMISSION No.,4005338 

MY COM2 LSSSSS 

PAGE 3 - DEED
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PARCEL I:	 Legal Description 

'

	

	 A tract of land in a portion of the Robert V. Short DLC N0.46 located in the Northwest an, 
Southwest one-quarters of Section 23, Township 3 South, Range 1 West of the Willamette 
Meridian, in the County of Clackamas and State of Oregon, described as follows: 

I
Beginning at a point on the North line of said Section 23, that bears East a distance of 
20.00 feet from the Northwest corner of said Section 23; thence South 0 0 0300 0 East, 
parallel with and 20 feet Easterly of the West line of said Section 23, a distance of I	 1397.22 feet to an interior angle corner in the Northerly line of that tract of land conveyed to Hardy S. Young by Deed, described in and recorded under Pee Number 74-10618 
Clackamas County Deed Records; thence North 89 0 51' East, along said Young's North line, a I	 distance of 580.00 feet to a 5/8 inch iron rod at the Northwest corner of that tract of land conveyed as a Tract I to Joe Bernert Towing Company, Inc., in a contract recorded 
under Fee Number 75-9882, Deed Records; thence South 0 0 03' East, along the Westerly line I	 of said Towing Company Tract, a distance of 220.00 feet to a 5/8 inch iron rod at the Northeast corner of that tract of land conveyed to Joe Bernert Towing Company, Inc., by a 
contract described, in and recorded under Fee Number 90-2243, Deed Records; thence South 
89 0 51' West, along the Northerly line of last said tract, a distance of 60.00 feet to a I	 5/8 inch iron rod; thence South 77 0 08 1 26" West, along last said Towing Company Tract, a 
distance of 492.25 feet to a 5/8 inch iron rod; thence South 00031 East, along the 
Westerly line of last said tract, adistance of 141.69 feet to a 5/8 inch iron rod; thenc€ I	 South 49 0 54'37" East, along a Westerly line of last said tract, a distance of 659.97 feet 
to a 5/8 inch iron rod at an angle corner in said Westerly line; thence South 9047'13" 
East, along said Westerly line, a distance of 747.37 feet to a 5/8 inch iron rod, being 
the South corner of said Pee Number 90-2243, said South corner being on the West line of I	 said Tract I of Pee Number 75-9882; thence South 0 0 03' East, along the West line of said 
Tract I, a distance of 225.18 feet, more or less, to the South line of said Fee Number 
74-10618; thence South 83 0 31 1 40" West, along the South line of said Fee Number 74-10618, I	 distance of 517,54 feet, more or less, to the mouth of a ravine; thence South 77046141" West, continuing along the South line of Fee Number 74-10618, a distance of 79.72 feet to 
the Southwest corner thereof; thence North, along the Westerly line of said Fee Number 
74-10618, a distance of 966.90 feet to a point; thence North 58 0 00' West, a distance of 1	 : 117.48 feet to a point on the West line of said Section 23; thence North 0 0 03 West, 
along said West section line, a distance of 2299.44 feet to the Northwest corner of said 
Section 23; thence East a distance of 20.00 feet returning to the point of beginning. 

PARCEL II: 

TOGETHER WITH an easement for road and utility purposes over the following described 
parcel: 

A. tract of land situated in Section 23, Township 3 South, Range 1 West, of the Willamette I	 Meridian, in the County of Clackamas and State of Oregon, being more particularly described as follows, to wit: 

I

A strip of land 60.00 feet in width and heretofore known as the Industrial Way Road 
easement, the centerline intersection of said 60.00 foot strip of land with the centerline 
of Market Road No. 6 (also known as Wilsonville Road), which intersection is North 89056' 
East along the centerline of Market Road No. 6, 1278.43 feet from the Northwest corner of I

	

	 said Section 23, Township 3 South, Range 1 West, of the Willamette Meridian, in the County of Clackamas and State of Oregon, from said place of beginning; thence leaving said 
centerline of Market Road No. 6, South 310361 East along the centerline of said 60.00 foot I

	

	 strip of land 263.90 feet; thence South 17 0 48' East 64.49 feet; thence South 10 0 22' West, 
145.34 feet to the intersection of the North line of the Bailey D.L.C. No. 45; the same 
point of intersection being South 89 0 55' East 163.15 feet from the Northwest corner of the 
Thomas Bailey D.L.C. No. 45; thence South 10 0 22' West 906.74 feet along the centerline of I

	

	 said 60.00 foot strip of land South to the point of intersection of said centerline with the West line of said Thomas Bailey D.L.C.

7



I . 	 .	 . 
AFTM RECORDING ku TO: 	 UNTIL A CHANGS IS REQUESTED, ILL I	 City of Wilsonville C.J. SylvestetlAl S'ri.S SUALL BE	 TO 044 W E.L1i.gson Rd. 

	

WLLsonvlJ.je, OR 97070	 8445 SW E1ligon Rd-
Wilsonville, OR 97070 I 

I	 DEED 

DAVID S. YOUNG, Grantor, conveys and specially warrants to 
CITY OF WILSONVILLE, an Oregon municipal corporation, Grantee, I	 the following described real property free Of encumbrances created or suffered by the Grantor except as specifically set 
forth herein, situated in Clackamas County, Oregon, to-wit: I Parcel I, as described in the attached Exhl bit A. 

IS The said property is free of all encumbrances created or 
suffered by Grantor, except easements, access agreements, roadway 
agreements, and maintenance agreements of record, and changes (if 

I

any) in the location of the Willamette River. 

Grantee has inspected the said property; is aware of its 
farm, household and river uses; and accepts the condition of the 

I
said property as is. 

Further, DAVID S. YOUNG, Grantor, conveys to CITY OF 

I	 WILSONVILLE, an Oregon municipal corporation, Grantee, the following described real property comprising an easement, 
situated in Clackamas County, Oregon, to-wit: 

U
Parcel II, as described in the attached Exhibit A. 

I/I 

I//I 
I/I

We certify this instrument je a true 

Co	 recorded6?1 IL) 

Book______ _, Page	 Fee___________ 

Records of

	

	 County, Oregon.

CHICAGO TITLE INSURANCE COMPANY I,	 By 

PAGE 1 - DEED
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. 

The true consideration for this conveyance is $600,000. 

THIS INSTRUT WILL NOT ALLOW USE OF THE PROPERTY DESCRIBED 
IN THIS INSTRU24EJT IN VIOLATION OF APPLICABLE LAND USE LAWS 
AND REGULATIONS. BEFORE SIGNING OR ACCEPTING THIS 
INSTRUBENT, TEE PERSON ACQUIRING PEE TITLE TO THE PROPERTY 
SHOULD CNECK WITH THE APPROPRIATE CITY OR COUNTY PLANNING 
DEPARTZENT TO VERIFY APPROVED USES AND TO DETPMT,1 
LIMITS ON LAWSUITS AGMST FIRMING OR FOREST PRACTICES 13 DEYIzzu IN ORB 30.930. 

Dated this 1 day of fe 	 1998.

(,b 7- David S. Young 

STATE OF OREGON, County of 	 ss.	 9'411, 1998 Personally appeared the above named DAVID S. YOUNG and
acknowledged the foregoing instrument to be his voluntary act and 

deed. Before me:  
-*otry Public for Oregon 
My Commission Expires:  

2 a	 OFFICIAL SEAL 
S  ANDERSON 

NOTARY PUBLIC-OREGON
! ' v COMMISSION NO. A305338 

MY COMMISSION EXPIRES OCT04, 2001 

PAGE 2 - DEED
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Order V	 171620A I	 mTITA 

LEGAL DESCRIPTION 

I

PARCEL I: 

Being a part of the R. V. Short Donation Land Claim in Township 3 

I	 South, Range j West, Willamette Meridian,. in the County of Clackamas and State of Oregon, bounded and described as follows, 

to-wit: 

Beginning at a point on the line between Sections 22 and 23, said 

township and range, 792.23 feet South 0 0 03' East of the Northwest 

corner of said Section 23; running thence South 0 0 03' East on said 

section line 604.99 feet to the Southwest corner of M.A. Holbrook 

Tract as recorded in Book 159, Page 546, Records of Deed for 

Clackamas County, Oregon; thence North 89 050' East 1239.0 feet 

along the South boundary of the said Holbrook Tract to the East 
line of the above mentioned Short DLC; thence North 0 0 17 West 

along the East boundary of the said Short DLC 545.7 feet to a 

point; thence North 87 025' West 1237.9 feet to the place of 
beginning. 

EXCEPT th West 20 feet thereof conveyed for private roadway. 

AND FURTHER EXCEPTING THEREFROM that portion included in Quit Claim 
Deed to Joe Bernert Towing Co., Inc. recorded December 29, 1987 as 
Recorder's Fee No. 87057703. 

R	 PARCEL II: 

'	 TOGETHER WITH an easement for road and utility purposes over the 
following described parcel: 

A tract of land situated in Section 23, Township 3 South, Range 1 I West, of the Willamette Meridian, in the County of Clackamas and 
State of Oregon, being more particularly described as follows, to 
wit: 

A strip of land 60.00 feet in width and heretofore known as the 
Industrial Way Road easement, the centerline intersection of said 

I	 60.00 foot strip of land with the centerline of Market Road No. 6 

(also known as Wilsonville Road), which intersection is North 
89°56' East along the centerline of Market Road No. 6, 1278.43 feet 
from the Northwest corner of said Section 23, Township 3 South, 

I	 Range 1 West, of the Willamette Meridian, in the County of Clackamas and State of Oregon, from said place of beginning; thence 
leaving said centerline of Market Road No. 6, South 31036 East I	 along the centerline of said 60.00 foot strip of land 263.90 feet; thence South 17 048' East 64.49 feet; thence South 10 0 22' West, 
145.34 feet to the intersection of the North line of the Bailey 
D.L.C. No. 45; the same point of intersection being South 89055' 

I	 East 163.15 feet from the Northwest corner of the Thomas Bailey D.L.C. No. 45; thence South 10 0 22' West 906.74 feet along the 
centerline of said 60.00 foot strip of land South to the point of 
intersection of said centerline with the West line of said Thomas 

I
Bailey D.L.C. 

I 10
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