
RESOLUTION NO. 2317 

A RESOLUTION OF THE CITY OF WILSONVILLE AUTHORIZING AN 
INTERGOVERNMENTAL AGREEMENT BETWEEN THE CITIES OF SHERWOOD AND 
WILSONVILLE REGARDING ADOPTION OF AN INTERIM WATER TREATMENT AND 
SUPPLY AGREEMENT INCLUDING A METHODOLOGY AND RELATED PROVISIONS 
FOR ·INTERIM WATER TREATMENT AND PRODUCTION RATES AND WHEELING 
RATES FOR PRODUCTION/DELIVERY OF WATER TO SHERWOOD FOLLOWING 
COMPLETION OF THE METER VAULT PROJECT AND CONTINUING UNTIL 
SEGMENT 3 OF THE 48-INCH TRANSMISSION LINE IS IN PLACE AND IS FULLY 
OPERATIONAL, AND THIS AGREEMENT IS REPLACED BY A PERMANENT WATER 
SUPPLY AGREEMENT BETWEEN THE PARTIES. 

WHEREAS, the City of Wilsonville and the City of Sherwood desire to enter into an 

intergovernmental agreement between the cities of Sherwood and Wilsonville regarding adoption 

of an interim water treatment and supply agreement including a methodology and related 

provisions for interim water treatment and production rates and wheeling rates for 

production/delivery of water to Sherwood following completion of the meter vault project and 

continuing until Segment 3 of the 48-inch transmission line is in place and is fully operational, 

and this agreement is replaced by a permanent water supply agreement between the parties, 

hereinafter referred to as "IGA Regarding Interim Water Treatment and Supply", a copy of 

which is marked Exhibit A, attached hereto and incorporated by reference as if fully set forth 

herein, in accordance with the recitals and the provisions of the agreement; and 

WHEREAS, the Parties have the authority to enter into this Agreement pursuant to their 

applicable charters, principal acts, and ORS 190.003-190.030. 

NOW, THEREFORE, THE CITY OF WILSONVILLE RESOLVES AS FOLLOWS: 

1. The City Council authorizes the City Manager to enter on behalf of the City of 

Wilsonville into the IGA Regarding Interim Water Treatment and Supply, Exhibit A, attached 

hereto and incorporated by reference as if fully set forth herein. 

2. This resolution is effective upon adoption. 

RESOLUTION NO. 2317 Page 1 of 13 
N:\City Recorder\Resolutions\Res2317.docx 



ADOPTED, by the Wilsonville City Council at a special meeting thereof this ih day of 

September, 2011, and filed with the Wilsonville City Recorder this date. 

Attest: 

SUMMARY OF VOTES: 

Mayor Knapp Yes 

Council President NUfiez Yes 

Councilor Hurst Yes 

Councilor Goddard Yes 

Councilor Starr Yes 

Attachment: 

~ ~ /tu~ TIM KN'A:A YOR . -

Exhibit A- IGA Regarding Interim Water Treatment and Supply 
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AN INTERGOVERNMENTAL AGREEMENT BETWEEN THE CITIES OF 
SHERWOOD AND WILSONVILLE REGARDING ADOPTION OF AN 

INTERIM WATER TREATMENT AND SUPPLY AGREEMENT 
INCLUDING A METHODOLOGY AND RELATED PROVISIONS FOR 

INTERIM WATER TREATMENT AND PRODUCTION RATES AND 
WHEELING RATES FOR PRODUCTION/DELIVERY OF WATER TO 
SHERWOOD FOLLOWING COMPLETION OF THE METER VAULT 
PROJECT AND CONTINUING UNTIL SEGMENT 3 OF THE 48-INCH 
TRANSMISSION LINE IS IN PLACE AND IS FULLY OPERATIONAL, 
AND THIS AGREEMENT IS REPLACED BY A PERMANENT WATER 

SUPPLY AGREEMENT BETWEEN THE PARTIES 

This Agreement ("Agreement") is made and entered into this_ day of ___ _ 

2011, by and between the City of Sherwood, an Oregon municipal corporation ("Sherwood"), 

and the City of Wilsonville, an Oregon municipal corporation ("Wilsonville"), referred to 

collectively as ("the Parties"). 

Recitals 

The Parties agree upon the following Recitals: 

A. WHEREAS, originally Tualatin Valley Water District ("TVWD") and 

Wilsonville partnered to construct and own undivided ownership shares in the Willamette River 

Water Treatment Plant ("WRWTP") and appurtenances thereto from the raw water intake in the 

Willamette River through Segment 1 of the finished water 63-inch water transmission line 

(Supply Facilities). The treatment plant portion of the WRWTP has a current designed capacity 

of 15 mgd. Subsequently, based on certain conditions Wilsonville consented to Sherwood's 

purchasing certain interests in the WRWTP Supply Facilities from TVWD's interests, which 

included a capacity purchase from TVWD of TVWD's 113 or 5 mgd of the 15 mgd capacity, 

while Wilsonville owns 2/3 or 10 mgd of WRWTP capacity. In addition, Wilsonville and 

TVWD own larger capacity interests in other appurtenant facilities. 

B. WHEREAS, Sherwood and Wilsonville entered into agreements whereby 

Wilsonville had constructed or would construct and Sherwood would purchase capacity in 

Segments 2, 4, and SA of 48-inch diameter water transmission lines within Wilsonville, which in 

conjunction with the WR WTP and other facilities will jointly serve both cities with a permanent 
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potable water supply. All these segments are now constructed and capacity purchased under the 

terms of the agreements. Together these already constructed transmission facilities are 8,183 lf 

in length and represent a present joint investment of $7,313,838. Sherwood and Wilsonville 

each own 1/2 of the capacity of Segment 2. Sherwood owns 2/3 of the capacity of Segments 4 

and SA, while Wilsonville owns the remaining 113 capacity of each. 

C. WHEREAS, Sherwood has constructed and owns 18,000 lf of 48-inch diameter 

transmission (Segments 6-9) from a point connecting to the Tooze Road Meter Vault described 

herein and continuing to a recently constructed Sherwood Reservoir (Snyder Park - 4 mgd 

capacity) which is also owned by the City of Sherwood. The cost of the construction of these 

Sherwood transmission facilities, not including the cost of the Snyder Park Reservoir, is 

estimated to be in excess of $11,630,000. Completion of construction of these transmission 

segments had been estimated to occur in the spring of 2011 by Emery and Son's (Emery), 

Sherwood's General Contractor. Actual completion occurred in December 2010. In order for 

Sherwood to accept these new transmission facilities, the facilities needed to be pressure tested 

and flushed, and then maintained and refreshed with a required maximum amount of potable 

water (400 gpm). The source of this water is from the WRWTP and the Water Distribution 

System of the City of Wilsonville. A Temporary Water Supply Agreement was negotiated 

between the parties for the 400 gpm water supply to permit pressure testing, flushing, and line 

maintenance. An Agreement reflecting those negotiations was adopted by the Parties on January 

11, 2011. 

D. WHEREAS, it has been long recognized and agreed to by the Parties that full use 

of the collectively owned 48-inch transmission linkage between the WRWTP and the City of 
('" 

Sherwood will not occur until the 2500 lf of Segment 3 48-inch diameter transmission is 

constructed by Wilsonville. This transmission project is a part of a significantly larger project 

involving the extension of Kinsman Road from Barber Road to Boeckman Road, and the allied 

construction of sanitary and storm lines. This Project also requires substantial Environmental 

Permitting because it traverses wetlands, a FEMA established Floodway/Flood Plain, Bonneville 

Power Administration (BP A) transmission line, and acquisition of property interest from private 

property owners. Presently completion of Segment 3 is estimated by Wilsonville to occur in 

2014, but the Parties recognize this is a soft estimate given the permitting and acquisition issues 
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stated above. However, late developments indicate the possibility of discrete permitting and 

construction of this transmission line segment, separate from the other portions of the overall 

project. The Parties are working collectively and in good faith to achieve that result. This 

Project is now proceeding through Preliminary Design and Engineering prior to beginning 

formal regulatory permitting. The Parties will separately negotiate terms of an Agreement 

wherein Sherwood would front the costs relating to the water transmission portion of this Project 

subject to Wilsonville reimbursement of its share of water transmission project costs. 

E. WHEREAS, the Parties have also negotiated successfully the design and 

proposed construction of the Tooze Road Meter Vault facility and appurtenant small segment of 

48-inch diameter transmission line (Segment 5B), collectively referred to as the Meter Vault 

Project. The Meter Vault Project will link previously constructed Transmission Segments 5A 

and 6, provide required metering and flow control facilities for water flowing to Sherwood, and 

house pressure reducing valves and transmission lines to serve existing and planned 

Wilsonville's distribution and reservoir systems. The Parties adopted an Agreement authorizing 

the construction of these improvements on January 11, 2011. Current estimated total project 

costs are $1,296,030 net of Sherwood's construction of a 24-inch water line as discussed below 

and an authorized change order with Emery estimated to be approximately $50,000. Completion 

of the Meter Vault Project is anticipated in September 2011. Sherwood has agreed to advance 

funding of its proportionate share of the Project, as well as advance funding and construction of 

the extension of a Wilsonville 24-inch diameter transmission line which will be a wholly owned 

Wilsonville component of this Project. The specific terms of this Project are the subject of the 

Tooze Road Meter Vault Agreement and the aforementioned Temporary Water Supply 

Agreement referred to in these recitals. 

F. WHEREAS, the unanticipated early completion of Segments 6-9 of 48-inch 

diameter transmission by Sherwood in December 2010 and the estimated completion of the 

Tooze Road Meter Vault in September 2011 left a short but very important period (this period 

has been extended to no earlier than October 1, 2011 because of Sherwood's contract with the 

Portland Water Bureau (PWB) for interruptible water when temporary water supply to Sherwood 

in an amount not to exceed 400 gpm will be required as explained in Recital C above). The 

Parties developed a way to provide temporary water supply during this period by the advance 
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construction by Sherwood of a 24-inch diameter transmission line extension. This transmission 

line extension previously was a part of the Meter Vault Project, referenced in Recital E above, to 

serve Wilsonville permanently with potable water through the Tooze Road Meter Vault. All 

requir~d real property has been acquired by Wilsonville for the construction of the Tooze Road 

Meter Vault and this line extension and its connection to Sherwood's Segment 6 transmission 

line. Sherwood proposed to construct these facilities by means of a change order to its Segment 

6 contract with Emery and to pay for the redesign associated with advancing the 24-inch line 

extension and to front costs for this Project subject to reimbursement of Wilsonville's share 

through credits against future temporary and interim water sales to Sherwood. The specific 

terms of this Project are contained in the Temporary Water Supply Agreement between the 

Parties. Sherwood subsequently executed a change order for the Project in the amount $276,000. 

Total project costs are estimated to be $308,000. The project is 99% completed. It is anticipated 

by the Parties that these change order improvements will be in place and operational well before 

October 1, 2011. 

G. WHEREAS, the Parties have negotiated this Interim Water Supply Agreement, 

which will involve temporary wheeling of surplus water to Sherwood of up to 2.5 mgd of 

WRWTP potable water through jointly owned Sherwood and Wilsonville transmission lines and 

also partially through Wilsonville existing distribution lines until such time as Segment 3 is 

completed and on line. The Parties commissioned Montgomery Watso.n Harza, Inc. ("MWH") to 

perform a hydraulic capacity analysis of current WR WTP and Wilsonville facility capacity to 

ensure that the 2.5 mgd is currently available through the distribution system in addition to 

Wilsonville's ongoing and projected needs. MWH completed this analysis on February 22, 2011 

and concluded that ample capacity was available to accomplish this. A copy of this hydraulic 

capacity analysis is attached hereto as Exhibit A and incorporated herein by reference. The 

Parties also· contracted with the Galardi Rothstein Group to develop and recommend a 

methodology and estimated rates of interim water treatment and production and associated 

wheeling rates for production/delivery of water to Sherwood following completion of the Meter 

Vault Project described above and continuing until Segment 3 of the jointly owned 48-inch 

transmission line is in place and operational. The Final Interim Water Production and Delivery 

Rate analysis is attached as Exhibit B and incorporated herein by reference. These and related 

matters are the subject of this Agreement between the parties. 
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e. 

H. WHEREAS, Sherwood and Wilsonville agree to the terms of Interim Water 

Supply, including the methodology and estimates of Interim Water Treatment and Production 

Rates and Wheeling Rates, and related matters as set forth in this Agreement. 

I. WHEREAS, it is recognized by the Parties that it is necessary to enter into this 

Intergovernmental Cooperative Agreement through ORS Chapter 190 to provide for the adoption 

of an Interim Water Supply Agreement, including a methodology and estimates of interim water 

treatment and wheeling rates, and related provisions. 

J. WHEREAS, the Parties have the authority to enter into this Agreement pursuant 

to their applicable charters, principal acts, and ORS 190.003 - 190.030. 

NOW, THEREFORE, THE PARTIES AGREE AS FOLLOWS: 

1. Recitals. The recitals set forth above are incorporated by reference and made a 

part of this Agreement. 

2. Consideration. In consideration of the terms and conditions set forth below, the 

Parties enter into this Agreement. 

3. Term. The effective term of this Agreement shall be the later of October 1, 2011 

or the date of the completion and operation of the Tooze Road Meter Vault Project and 

appurtenant facilities more particularly described in the Meter Vault Project agreement 

previously executed by the Parties on January 11, 2011. The Parties agree to exercise due 

diligence and good faith efforts to conclude negotiations regarding a Segment 3 IGA by October 

15, 2011 This Agreement shall then continue until it is replaced by a Permanent Water Supply 

Agreement between the Parties at a time after completion and fully operational status of Segment 

3 is achieved. 

4. Purpose and Framework. As described in the Recitals of this Agreement, the 

purpose of the Agreement is to set out the terms between the parties whereby Sherwood will 

receive an Interim Supply of water not to exceed a peak demand of 2.5 mgd. Peak demand is 

generally during the months of June through September. The Parties share ownership of 15 mgd 

of the capacity of the water treatment and production ofthe WRWTP. Wilsonville owns 10 mgd 

of the capacity and Sherwood owns the remaining 5 mgd through its purchase from TVWD. 
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During the term of this Agreement, it is estimated that joint average daily demand by the Parties 

during the Interim Period will not exceed 4.75 mgd, with Wilsonville receiving 2.80 mgd and 

Sherwood 1.67 mgd. It is estimated that joint peak use by the Parties during the Interim Period 

will not exceed 12.5 mgd, with WV receiving 10 mgd and Sherwood 2.5 mgd. The Projected 

Water Production of the WRWTP and estimated respective water usage of the parties is set out 

more specifically in Table 1 of Exhibit B. 

The Parties have previously contracted with MWH to perform a hydraulic capacity 

analysis of WRWTP, jointly owned Wilsonville Sherwood facilities, and Wilsonville facilities 

which analysis determined that there is ample current capacity to meet the water requirements set 

forth in this Agreement. The Parties are jointly relying on that assessment and opinion. The 

MWH hydraulic capacity analysis is set out in Exhibit A and incorporated herein by reference. 

The Parties also contracted with the Galardi Rothstein Group to develop and recommend 

a methodology and estimated rates of interim water treatment and production and associated 

wheeling rates for the production/delivery of WRWTP water to Sherwood following completion 

of the Meter Vault Project described above and continuing until Segment 3 of the jointly owned 

48 inch transmission is in place and fully operational. The Final Interim Water Production and 

Delivery Rate Analysis (hereinafter referred to as the "Interim Rate Analysis") is attached as 

Exhibit 8 and incorporated herein by reference. The Parties have approved this study as the 

basis for water rates for Sherwood and Wilsonville during the Interiin Period. The operational 

implementation structure of the Interim Rate Analysis is set forth more definitely in the 

following Section. 

5. Operational Implementation Structure of the Interim Rate Analysis. The 

Interim Rate Analysis described above establishes a methodology for treatment and production 

of potable water and estimated rates for Sherwood and for Wilsonville. The methodology and 

the resultant rates are based upon estimated costs for production and treatment as well as 

respective water consumption levels of the Parties for each year or partial year of the Interim 

Period. In contrast, the wheeling rates are applicable only to Sherwood as they reflect a charge 

for temporary wheeling through a portion of the Wilsonville distribution system. There is a 

separate methodology for the computation of that rate based upon estimated Sherwood peak 

usage during each year of the Interim Period. The Interim Rate Analysis establishes an estimated 
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.e 

treatment and production rate for the first year of the Interim Period based upon estimated costs 

for the treatment and production of water for that year and upon a five year average of past usage 

by Wilsonville, and by estimated limited usage during the Interim Period by Sherwood assuming 

continued· partial supply from Sherwood ground water resources and other sources of supply. 

The estimated rate for the first year is $1.24/ccf. The wheeling rate for Sherwood based upon 

anticipated peak usage by Sherwood of2.5 mgd is $.045/ccf. 

At the end of each fiscal year, there will be a true up of rates for treatment and production 

based on respective actual water usage of the Parties and actual treatment and production costs, 

and for wheeling, upon the actual peak water demand by Sherwood. The rate true up will occur 

in conjunction with the process set forth in the Operation and Maintenance Contract among 

Wilsonville, TVWD, and Veolia Water North America (Veolia) for a report of actual costs for 

treatment and water produCtion by Veolia which are due no later than August 1 of each year. 

The first year of the Interim Period will be foreshortened as the first year of the Interim Period 

will commence no earlier than October 1, 2011. It will end on June 30, 2012 so as to track with 

the fiscal year term of the Wilsonville, TVWD, and Veolia Operation and Maintenance (O&M) 

Agreement. Subsequent years may also be foreshortened contingent upon the date of termination 

of the Interim Period. Wilsonville and Sherwood will deliver their respective water consumption 

figures to Galardi Rothstein no later than July 15 following June 30 of each year of the Interim 

Period. 

Galardi Rothstein will calculate actual treatment and production rates for the Parties 

based upon actual costs of treatment and production and respective water usage for the preceding 

year, and for Sherwood, wheeling charges based upon peak usage for the preceding year. 

Galardi Rothstein will prepare a Report setting forth their conclusions in this regard no later than 

September 1 of each year. The Parties have 30 days to present comment or rebuttal. If there 

remains disagreement by a Party as to the Final Rates as determined by Galardi Rothstein, the 

Dispute Resolution provisions of this Agreement are the sole remedy available to the Parties. 

The final true up of rates for a given year shall be reflected by a rate credit or debit to the 

respective Parties in the succeeding rate year. The cost of the services of Galardi Rothstein in 

the true up process shall be shared equally by the parties. 
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6. Future Good Faith Negotiations among the Parties. By this Agreement 

Sherwood assumes a new relationship and responsibilities to the WR WTP and to Wilsonville 

and TVWD. The Accord Agreement executed between Wilsonville and TVWD on 19 June 2001 

at Section 8.1 acknowledges the intent of both Wilsonville and TVWD in the future " ... to 

cooperate with the other in reaching accord in the future including, but not limited to, financing 

for future costs and expenses." That time has now come to implement this process, not because 

of TVWD's use of WRWTP water but because Sherwood, through TVWD, has invoked its use. 

In keeping with the previous agreements entered into by the parties and the conditions agreed 

upon therein for the consent provided by Wilsonville to the purchase by Sherwood from TVWD 

as recited above, Wilsonville and Sherwood pledge their good faith efforts to work among 

themselves and TVWD to reach a fair and equitable resolution of these matters. IGAs for 

Segment 2, 3, 4, 5, SA and the Meter Vault separately deal with O&M of the jointly owned 

supply facilities not covered by this Agreement. 

7. Dispute/Attorneys Fees. If a dispute arises between the Parties regarding breach 

of this Agreement or interpretation of any term of this Agreement, the Parties shall first attempt 

to resolve the dispute by negotiation, followed by mediation and arbitration. 

Step One: The respective City Managers of the Parties or their designees are designated 

to negotiate on behalf of the Party each represents. If the dispute is re-solved at this Step One, 

there shall be a written determination of such resolution, signed by each Party's Manager and 

ratified by each governing body, if required by the governing body, which shall be binding upon 

the Parties. Step One will be deemed complete when a Party delivers notice in writing to the 

other Parties that the Party desires to proceed to Step Two. 

Step Two: If the dispute cannot be resolved within 10 days at Step One, or earlier_after 

written notice given by a party, the. Parties shall submit the matter to non-binding mediation by a 

professional engineer with demonstrated substantial experience in the design, construction and 

operation of complex municipal treatment, transmission, distribution, and storage systems. The 

Parties shall attempt to agree on a mediator. If they cannot agree, the Parties shall request a list 

of five mediators from an entity or firm experienced in providing engineering mediation services 

who do not have an existing professional relationship with either Party. The Parties will 

mutually agree upon a mediator from the list provided. Any common costs of mediation shall be 

RESOLUTION NO. 2317 Page 10of13 
N:\City Recorder\Resolutions\Res2317.docx 



borne equally by the Parties who shall each bear their own costs and fees. If the issue(s) is 

resolved at this Step Two, a written determination of such resolution shall be signed by each 

Manager and approved by their respective governing bodies, if necessary. 

Step Three: If mediation does not resolve the issue within 45 days of submission of the 

issue to mediation, the matter will be referred to binding arbitration by a panel of three 

arbitrators who are professional engineers with demonstrated substantial experience in the 

design, construction and operation of complex municipal treatment, transmission, distribution, 

and storage systems. One arbitrator will be chosen by each Party and those two arbitrators 

chosen will choose a third arbitrator. No panel member may have an on-going professional 

relationship to ·either Party. The arbitration panel will reasonably endeavor to reach a decision 

on the dispute within 60 days of its submission to the panel. The decision shall be binding on 

both Parties and there shall be no right of further appeal. The prev~iling Party shall be entitled to 

its reasonable attorneys fees as shall be awarded by the arbitration panel. 

8. · Breach. If a Party defaults under the terms of this Agreement, then upon twenty 

20 days written notice, the defaulting Party shall undertake steps to commence cure of the breach 

within a reasonable time, depending on the circumstances. In the event there is a dispute over 

the amount to be paid, the undisputed amount shall be paid immediately and the Agreement shall 

not be in default while the solution to the disputed payment portion is resolved under Section 7. 

The Parties understand and agree that water service is critical to each Party's customers and that 

monetary damages may be an insufficient remedy considering the infrastructure involved. 

Therefore, the Parties expressly agree that equitable remedies such as injunction or specific 

performance are specifically contemplated and allowed by this Agreement. 

9. Notices. Notices regarding operation, maintenance, repair, replacement, breach, 

termination, renewal or other issues shall be deemed sufficient if deposited in the United States 

Mail, First Class, postage prepaid, addressed to the Parties as follows: 

City Manager 
City of Sherwood 
22560 SW Pine Street 
Sherwood, OR 97140 
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10. Insurance and Indemnity. To the full extent permitted by law, each Party 

agrees to indemnify and hold harmless the other, its counsel, officers, employees, and agents 

from any and all claims, demands, damages, actions, or other harm caused by the sole negligence 

or intentional acts of that Party, including any attorneys fees or other costs of defense. Further, 

independent of the indemnity obligation, and as may be allowed under law, each Party agrees to 

maintain general liability insurance in an amount not less than Oregon Tort Claim limits 

applicable to public agencies as set forth in ORS 30.260- 30.300. 

11. Succession. This Agreement shall be binding upon any successors to the 

respective Parties, which through merger, consolidation or other means, including a lawful 

transfer by Sherwood to the Willamette River Water Coalition ("WRWC"), succeeds to the water 

supply treatment and distribution and transmission functions of that Party. No transfer to a 

private, nonpublic entity is permissible without the consent of both parties. 

12. Amendment. The terms of this Agreement may be amended or supplemented by 

mutual agreement of the Parties. Any amendment or supplement shall be in writing and shall 

·refer specifically to this Agreement, and which shall be executed by the Parties. 

13. Good Faith and Cooperation. The Parties agree and represent to each other 

good faith, complete cooperation, and due diligence in the performance in all obligations of the 

Parties pursuant to this Agreement. 

14. Governing Law. This Agreement is governed by the laws ofthe State of Oregon. 

15. Counterparts. This Agreement may be signed in two counterparts, each of 

which shall be deemed as an original and, when taken together, shall constitute one and the same 

agreement. 

16. Instruments of Further Assurance. From time to time, at the request of either 

Party, each Party shall, without further consideration, execute and deliver such further 

instruments and shall take such further action as may be reasonably required to fully effectuate 

the purposes of this Agreement. 

17. Severability. In case any one or more of the prov1s10ns contained in this 

Agreement shall be judicially deemed invalid, illegal, or unenforceable in any respect, the 
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validity, legality, and enforceability of the remaining provisions contained herein shall not in any 

way be affected or impaired thereby. 

IN WITNESS WHEREOF, the Parties have, pursuant to official action of their respective 

governing bodies duly authorizing the same, caused their respective officers to execute this 

Agreement on their behalf. 

CITY OF SHERWOOD CITY OF WILSONVILLE 

An Oregon municipal corporation An Oregon municipal corporation 

City Manager City Manager 

City Recorder City Recorder 

APPROVED AS TO FORM APPROVED AS TO FORM 

City Attorney City Attorney 
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MEMORANDUM 

Wilsonville/She~ood Water Treatment and Wheeling 
Rates - Final 

PREPARED FOR: 

PREPARED BY: 

DATE:. 

Introduction 

Gary Wallis, City of Wilsonville 
Craig Sheldon, City of Sherwood 

Deb Galardi, Galardi Rothstein Group 
Eric Rothstein, Galardi Rothstein Group 

June 28, 2011 

Galardi Rothstein Group was retained by the Cities of Wilsonville and Sherwood (the 
cities) to assist in the development of interim water treatment and wheeling rates for 
production/ delivery of water to the City of Sherwood following completion of the 
Meter Vault Project (including completion of Segment SB of the 48-inch transmission 
line). The interim rates are intended to be in effect until Segment 3 of the 48-inch 
transmission line is in place and operational (estimated to be sometime during the 2012 
to 2014 period), at which time a new water treatment rate will be developed, and the 
wheeling charge eliminated. 

This memorandum presents the final analysis of the interim water treatment and 
wheeling rates, based on cost information provided by Veolia and the City of 
Wilsonville, and water delivery projections provided by both cities. The rate analyses 
draw from industry standard approac~es. 

Water Production 
For purposes of estimating future water treatment plant operation and maintenance 
costs and rates, monthly water production estimates were developed by the cities, and 
are presented in Table 1 (for FY2013-FY2014). Additional water production information 
for FY2012 and FY2013 is provided in an attachment to this memorandum ("Water 
Production Projections FY2012 and FY2013"). In Table 1, Wilsonville projections are 
provided using both 5-year average and current production information, as water use 
has trended downward over the past five years. Rates are developed using both sets of 
data to provide a potential range. Sherwood's peak demand of 2.5 mgd (June through 
September) is used for allocation of transmission line capacity and costs, for purposes of 
determining the wheeling rates. 
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Table 1 
Water Treatment Cost Analysis 
Projected Water Production (FY2013- FY2014) 

Wilsonville Sherwood 

Wilsonville based on 5-year average production 
July 163,893,126 77,500,000 
Aug 162,216,886 77,500,000 
Sep 117.886,130 75,000,000 
Oct 78,315,922 42,160,000 
Nov 63,078,905 33,000,000 
Dec 64,284,874 33,170,000 
Jan· 66,115,903 33,526,500 
Feb 60,342,092 31,147,200 
Mar 67,425,224 37,677,400 
Apr 68,017,314 38,007,000 
May 93,683,174 53,642,400 
Jun 119,133,752 77,250,000 
Total (gal) 1,124,393,302 609,580,500 
Mgd 3.08 1.67 
Ccf 1,503,200 814,947 
Wilsonville based on current production 

Total (gal) 
Mgd 
Ccf 

Wilsonville Sherwood 
1 ,022,255,918 609,580,500 

2.80 1.67 
1,366,652 814,947 

Total 

241,393,126 
239,716,886 
192,886,130 
120,475,922 
96,078,905 
97,454,874 
99,642,403 
91,489,292 

105,102,624 
106,024,314 
147,325,574 
196,383,752 

1,733,973,802 
4.75 

2,318,147 

Total 
1,631,836,418 

4.47 
2,181,599 

Interim Water Treatment Rate Analysis 
The interim water treabnent rate analysis, shown in Table 2, is based on the projection of 
annual plant operation, maintenance, and replacement costs associated with the 
projected production shown in Table 1 for FY2013 and FY2014, and projections for 
FY2012 shown in the Water Production Projections attachment. 

Treatment Plant Costs 
Operator Ia bor, "not-to-exceed" costs, pass-through costs, and major repair and 
replacement estimates were obtained from Veolia (see attachments for detailed 
information referenced in Table 2 footnotes 1, 2, and 5). Pass-through costs fluctuate 
each year due to the Granular Activated Carbon (GAC) costs which are incurred every 
two years . .\1ajor repair and replacement (R&R) costs are based on anticipated 
scheduling of specific improvements, and exclude costs associated with improvements 
to the City of Wilsonville's water feature ($25,000 for recirculation pump in Fiscal Year 
2013). 

Electricity costs are projected based on Fiscal Year (FY) 2011 estimates from the City of 
Wilsonville, adjusted for annual inflation of 1.4 percent in FY2012 and 5 percent in 
subsequent years, and projected water production (for the variable portion of the electric 
bill)1. Since electricity costs are based in part on water production, Table 2 presents 
costs for both water production scenarios (Wilsonville based on 5 year average and 
current trends). 

1 Information provided by PGE indicates a current fixed annual charge of $14,880. 
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Table 2 
Water Treatment Cost Analysis 
Projected Annual Treatment Costs and Rates 

2012 2013 2014 
5-yr Avg Prod Current Prod 5-yr Avg Prod Current Prod 5-yr Avg Prod Current Prod 

Operator Labor $1,121,865 $1,121,865 $1,372,182 $1,372,182 $1,413,347 $1,413,347 
Not to Exceed Costs $117,784 $117,784 $121,317 $121,317 $124,956 $124,956 
Pass Through Costs $402,191 $402,191 $685,033 $685,033 $448,084 $448,084 
Electricity $428,165 $404,390 $500,782 $477,132 $525,821 $500,989 
Security $38,300 $38,300 
Insurance 4 $18,500 $18,500 $19,055 $19,055 $19,627 $19,627 
Subtotal $2,126,805 $2,103,030 $2,698,369 $2,674,719 $2,531,835 $2,507,003 
Major Repair & Replacement $185,000 $185,000 $60,000 $60,000 $51,000 $51,000 
Directly Allocated Costs ~ $49,500 $49,500 $50,985 $50,985 $52,515 $52,515 
Overhead/Administration 6 $62,930 $62,930 $64,818 $64,818 $66,763 $66,763 
Subtotal $112,430 $112,430 $115,803 $115,803 $119,277 $119,277 
Total Costs $2,424,235 $2,400,460 $2,874,172 $2,850,522 $2,702,113 $2,677,280 
Production - ccf 2,051,265 1,933,203 2,318,147 2,181,599 2,318,147 2,181,599 
Ratelccf $1.18 $1.24 $1.24 $1.32 $1.17 $1.23 
Production- 1,000 gal 1,534,347 1,446,036 1,733,974 1,631,836 1,733,974 1,631,836 
Rate/1, 000 gal $1.58 $1.66 $1.66 $1.76 $1.56 $1.64 

1. From Veolia 'WRWTP Staffing Plan and Costs" 
2. From Veolia "Attachment A-1 Modified for 2011 Production Increase"; 2013 includes $250K Granular Activated Carbon costs (every 2 years) 
3. Based on estimated FY2010/11 costs, adjusted for 1.4% inflation in 2012; 5% annually thereafter 
4. Based on 2011 budget, escalated at 3% per year 
5. From Veolia (Memorandum dated 1/15/2011) 
6. From Gary Wallis, escalated at 3% per year 
7. Sherwood estimates from Craig Sheldon; Wilsonville estimates from Eric Mende 
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Security costs are assumed to be eliminated in FY2013 as staffing at. the plant increases. 
Insurance costs are based on the City of Wilsonville's FY2011 budget, escalated by 3 
percent annually. The City of Wilsonville also provided estimates of directly allocated 
costs, and overhead and administration costs associated with water treatment. 

Total projected treatment costs range from about $2.4 million in FY2012 to about $2.9 
million in FY2013. 

Interim Treatment Rates 
Based on the projected costs and annual production shown in Tables 1 and 2, the interim 
water treabnent rates range from $1.17 per hundred cubic feet (Ccf) to $1.32 per Ccf 
($1.56 to $1.76 per 1,000 gallons), depending on the year, and the assumed annual water 
production. 

Interim Water Wheeling Rates 
The water wheeling rate analysis draws from an industry standard approach to 
determination of rate revenue requirement referred to as the "utility basis". This 
approach is used because it explicitly provides for recovery of capital-related revenue 
requiremen ls on the basis of capital investments like the City of Wilsonville's investment 
in transmission line capacity that will be used to deliver water to Sherwood. Further, 
this approal:h is more suited to "arms-length" transactions between parties where 
returns are c1 cost component subject to recovery through rates. 

Table 3 presents the interim water wheeling rate analysis. In short, the wheeling rates 
recover O&M costs and annual depreciation and return on the wheeling assets, in 
proportion to capacity requirements. In this case, the wheeling assets are limited to 
segments of the 18-inch transmission main identified in the attached diagram 
("Waterline Schematic"). ·A portion of the line segments were installed and funded in 
part by developers .. The City of Wilsonville's "out of pocket" costs include oversizing 

. costs for thl' developer installed segments, and total project costs for the City-installed 
segment. 

In determining Sherwood's allocation of the transmission line costs, a weighted average 
capacity share was determined based on the portion of the City of Wilsonville's out-of 
pocket costs attributable to the developer installed segments (33 percent) and the City
installed segment (67 percent). For the City-installed portion, Sherwood's share is based 
on the 2.5 mgd peak demand, as a percent of the total5.56 mgd line capacity, or 45 
percent. For the developer-installed line, Sherwood's share is based on the oversizing 
capacity of 1.3 mgd, so the allocation is 2.5 mgd/3.3 mgd, or 75 percent. The weighted 
average share for the all of the segments combined is 55 percent. 

Operation and Maintenance Costs 
The City of Wilsonville provided information on projected O&M costs associated with 
the 18-inch line. These costs consist of leak detection, valve exercise, line flushing, and 
utility locating on an annual basis. Cost estimates for each of these activities include 
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direct costs ($500 per occurrence for leak detection) and estimated labor hours and rates 
($53.40 per hour, for labor and vehicles, combined). In addition, repair costs (major and 
minor) are l'Stimated to be about $4,300 per year, including direct costs of $3,000, and 
about $1,300 for labor. Administration costs are added based on an overhead rate of 10 
percent. 

As shown in Table 3, total annual O&M costs associated with the 18 inch line are about 
$7,400. Sherwood's share of the total costs is 55 percent, or about $4,000. 

Table 3 
Wheeling Rate 
Interim Rate Analysis 

O&MCosts 
Leak Detection 
Valve Exercise 
Line Flushing 
Utility Locating 
Minor Repairs 
Major repairs 
Administration 
Capital Costs 
Depreciation Expense 
Rate of Return on Assets 
Total 

Capacity/Sales (ccf) 
Volume Rate ($/ccf) 
Rounded Volume Rate ($/ccf) 

Capital Assumptions: 
Total Project Costs 

Developer credits 
City installed 

City Costs (SOC Credits + CIP) 
Useful Life 
Annual Depreciation Expense 
Total Line Capacity (mgd) 
Oversizing Line Capacity (mgd) 
Sherwood Capacity Req. (mgd) 
Sherwood Allocation Share 
Accumulated Depreciation 
Net Book Value 
Rate of Return 

(1) Total capacity based on 3,800 gpm 
(2) For developer installed line 

Total 
Annual$ 

$714 
$854 
$427 
$427 

$1,427 
$2,854 

$670 

$7,374 

(3) Weighted average of City funded and developer credits 
(4) Base option uses Oregon Bond Index (AA 20 year Bonds) 2010 

Capital Costs 

Annual Cost 

$393 
$471 
$235 
$235 
$787 

$1,573 
$370 

$7,652 
$26,005 
$37,721 
814,947 

$0.046 
$0.045 

$343,311 
$697,925 

$1,041,236 
75 

$13,883 
5.56 
3.30 
2.50 
55% 

$58,309 
$982,927 

4.8% 

The capital portion of the revenue requirements includes annual depreciation and a 
return on investment, based on the net book value of wheeling assets. Depreciation is 
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calculated using an estimated asset life of 75 years. The Oregon Bond Index is the source 
for rate of rdum (consistent to the practice of Tualatin Valley Water District). 

Interim Wheeling Rates 
As shown in Table 3, the total annual revenue requirements for wheeling water to 
Sherwood are about$38,000. Dividing the annual revenue requirements by the 
estimated FY2013 water production for Sherwood, results in an average rate per Ccf of 
$0.045 (rounded). 
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